DeLoach Architects
P C
PO Box 6926 • 721 Walnut Street • Macon, Georgia 31208-6926 • 478-742-4999 • 478-742-5207 fax

ADDENDUM NO. 1

REPLACEMENT OF EXISTING HVAC UNITS at
WILKINSON COUNTY HIGH SCHOOL'S GYM & AUDITORIUM
11481 Georgia Highway 57
McIntyre, Georgia 31054

CHANGES TO SPECIFICATIONS:

SECTION 001000 – INSTRUCTIONS TO PROPOSALS

Page 001000-3/ Paragraph 1.19

CHANGE TO READ:

[1.19 The Wilkinson County BOE will meet December 2026 to review the Contractor's Proposals with the anticipation of awarding a contract with a Notice to Proceed in December 2026.]

Page 001000-3/ Paragraph 1.20

CHANGE TO READ:

[1.20 The Owner has graduation scheduled for May 21, 2027, in the Wilkinson County High School Gymnasium, so the **Contractor shall begin physical work on site on Monday, May 24, 2027, be Substantially Complete no later than Wednesday September 15, 2027, and be 100% Complete no later than Friday, October 15, 2027.**]

SECTION 003000 –PROPOSAL FORM

Page 003000-3/ Paragraph X

CHANGE TO READ:

[X. In submitting this Bid, I agree to start construction as stated in the Instructions to Proposers and **Substantially Complete** all work no later than **Wednesday, September 15, 2027**, and **100% Complete** all work no later than **Friday, October 15, 2027.**]

SECTION 004000 – THE CONTRACT FOR CONSTRUCTION AND INCORPORATED GENERAL CONDITIONS

Page 004000-5/ Paragraph 3.1.1.1

CHANGE TO READ:

[3.1.1.1 **Substantial Completion** must be obtained by the Contractor no later than **Wednesday, September 15, 2027**. **Final Completion** must be obtained by the Contractor no later than **Friday, October 15, 2027.**]

SECTION 011000 – SUMMARY OF WORK

Page 011000-3/ Paragraph 2.1

CHANGE TO READ:

[2.1 CONSTRUCTION TIME

Physical work on site must begin on **Monday, May 24, 2027**, and the **Work shall be Substantially Complete and certified by the Architect on or before Wednesday, September 15, 2027**. The **Work shall be 100% Complete on or before Friday, October 15, 2027.**]

END OF ADDENDUM NO. 1