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Previous Gym Dimensions Proposed Gym Dimensions

• Gym Sq. Footage - 8,000 Sq. Ft
• Locker Room/Office – 2,000 Sq. Ft
• Total Sq. Footage – 10,000 Sq. Ft
• Gym Ceiling Height – 22 Ft.
• Bleacher Dimensions – 7 rows
• Seating Capacity - 700

• Gym Sq. Footage – 9,850 Sq. Ft.
• Locker Room/Office

Sq. Footage – 2,400 Sq. Ft.
• Gym Ceiling Height – 28 Ft.
• Bleacher Dimensions – 9 rows
• Seating Capacity - 890
• New Feature

• Lobby
• Balcony
• Second High School Locker Room 

(previously had one high school 
locker room shared by boys and 
girls)

• Bathrooms



POTENTIAL FLOOR PLAN
Plan may be adjusted during the engineering phase to facilitate cost effective construction. 



PRE-CONSTRUCTION 

SITE-WORK
Estimated $190,000-$230,000

Excavation & Grading

Storm & Site Drainage

Patching at Existing Building 

Misc. Demolition 



Roughly  50% of the construction cost falls under the category 
of GENERAL CONSTRUCTION –

Estimated $3,500,000 - 3,700,000

This is basically the cost of the labor and materials needed to build building the structure. 

Scott County Prevailing Wage Rates posted on 7/15/2026

Trade Title Base Foreman Trade Title Base Foreman

BRICK MASON $ 66.33 $ 68.58 OPERATING ENGINEER $71.92 $82.41 
CARPENTER $ 74.92 $ 77.67 OPERATING ENGINEER $82.41 $82.41 

CEMENT MASON $ 66.33 $ 68.58 PAINTER $58.56 $60.06 

CERAMIC TILE FINISHER $ 63.02 $ 63.02 PLUMBER $75.60 $80.60 

ELECTRIC PWR EQMT OP $ 86.59 $ 97.78 ROOFER $64.61 $68.71 

ELECTRICIAN $ 68.48 $ 70.98 SHEETMETAL WORKER $76.38 $80.38 

IRON WORKER $ 74.33 $ 76.33 SPRINKLER FITTER $85.23 $88.73 

LABORER $ 62.89 $ 64.14 TILE MASON $64.96 $66.91 



MEP (Mechanical, Electrical, and Plumbing) 

Estimated Costs

HVAC & Controls $900,000 $955,000 

Electrical $390,000 $420,000 

Plumbing $320,000 $350,000 

Total $1,610,000 $1,725,000 



OTHER COSTS

Estimated Costs
Gym Floor $152,000 $160,000 
Equipment - Bleachers $180,000 $185,500 
Gym Equipment - Including
six ceiling suspended basketball hoop 
systems

$65,000 $80,000 

Locker Room - Lockers and benches $35,000 $50,000 
Total $432,000 $475,500 



SMALLER ITEMS

Estimated Costs

Scoreboards, Locker Room Clocks, Etc. $8,000 $18,000 

Sound System $20,000 $50,000 
Misc. Furniture - Training, Coach's Office, Blinds, 
Trophy Cases, Etc.

$35,000 $35,000 

Total $63,000 $103,000 



MISCELLANEOUS

Estimated Costs

Door Intrusion and Control Systems $8,000 $8,000 

Misc. Sidewalks $22,500 $22,500 

Sprinklers $75,500 $85,000 

Total $106,000 $115,500 



General Conditions 

Estimated Costs

General Conditions $800,000 $850,000 

• Field Office & Administrative Infrastructure

• Job Trailer Rental: The mobile office used by the management team.

• Office Utilities: Electricity, heating/cooling, and high-speed internet for the trailer.

• Office Supplies: Printers, paper, and tech hardware.

• Software Licenses: Procore, Autodesk, or other project management and scheduling platforms. 

• Site Utilities & Temporary Facilities - Contractors need basic infrastructure to keep workers safe,     

clean, and functional before the building's permanent utilities are turned on.

• Temporary Toilets: Porta-potty rentals and weekly servicing.

• Temporary Power & Lighting: Generators or temporary electrical hookups to run tools and light the  

site.

• Temporary Water: Water hookups or bottled 

• Bonding



ESTIMATED COST SUMMARY
• PRE-CONSTRUCTION Site-Work                               $190,000-$230,000

• GENERAL CONSTRUCTION                                        $3,500,000 - $3,700,000

• MEP (Mechanical, Electrical, and Plumbing)        $1,610,000 - $1,725,000

• GYM FLOOR/BLEACHER/LOCKERS/BASKETS         $432,000 - $475,500

• SCOREBOARD, LOCKER ROOM CLOCKS                 $63,000 - $103,000

SOUND SYSTEM, FURNITURE, TROPHY CASES

• DOOR SYSTEM, SPRINKLERS, SIDEWALKS              $106,000 - $115,500

• GENERAL CONDITIONS                                              $800,000 – 850,000

• Soft Cost - ARCHITECT, ENGINEERING - 9%            $603,090 - $647,910

• CONTINGENCY  – 10%                                                $670,100 – $719,900

• TOTAL ESTIMATED COST                                            $7,974,190 - $8,566,810



$8,500,000 REFERENDUM IMPACT ON TAXES



$8,500,000 REFERENDUM IMPACT ON TAXES



What if the referendum does not pass?

• If the referendum does not pass the district will move forward with a HLS 
(Health/Life Safety) building replacement bond for $4,600,000 as approved by 
the Illinois State Board of Education.

• At this time we are not certain as to what a $4,600,000 facility might look like. 
The square footage for the gym, locker room, office and storage will most likely 
be less than our previous gym as well as having a lower seating capacity.  

• The next two slide will show the impact on property taxes for $4,600,000 on a 
20-Year Schedule and a 30-Year Schedule.



$4,600,000 HLS BOND IMPACT ON TAXES
Under the 20-Year Plan: For every $1.00 

borrowed, the district pays an estimated $0.72 in 
interest.

Under the 30-Year Plan: For every $1.00 borrowed, 
the district pays an estimated $1.58 in interest—

nearly doubling the cost of the actual 
improvements.



$4,600,000 HLS BOND IMPACT ON TAXES
We know our agricultural community carries a unique burden when it comes to property taxes.  

By choosing the 20-year option, we are absorbing a higher 
annual cost now to ensure we don't place a 30-year 

structural drag on your farming operations.

A 30-year option keeps the annual tax per acre as low as 
possible. This minimizes the fixed overhead on your fields 

even during years when crop prices or yields are down



• Conservative Budgeting: Estimates are high to ensure we can fully 
cover the new facility costs without coming back for more.

• Borrowing Only What's Needed: We will not spend the full 
authorized amount unless it is absolutely necessary.

• Seeking Future Relief: We will continue exploring grants and outside 
funding to lower your tax burden down the road.

• An Essential Request: We are asking because our district, students    
and communities genuinely need it, not just because we want it.

SUMMARY


