2026 Pavement/ Concrete Bid Tab

. . Concrete Concrete Concrete . . 2" Edge Mill & 2" Edge Mill & 2" Mill & 2" 2" Mill & 2" 2" Mill & 2"
Bidder Concrieteerssuli:()ewalk Concr;eteersslgwalk Pavement Pavement Pavement Concrete 6” (per | Concrete 6” (per Stal(ld:l:ci]?)u rb Stal(ld:\:c{l?)urb Full ?eepr tlsl‘l(l)ep air | Full I()egrtlg‘l;)epalr Overlay Overlay Overlay Overlay Overlay
Q*t’ 250 ot 251_1000 . (per SF) (per SF) (per SF) SF) Qty 1-250  |SF) Qty 251-1000+ QI: 100 o *’101_250 . Qf 11000 ot ?001-5000 " (per SY) (per SY) (per SY) (per SY) (per SY)
Y Y Qty 1-250 Qty 251-500 Qty 501-1000+ Y Y Y Y Qty 1-1000 Qty 1001-5000+ Qty 1-1000 Qty 1001-5000 Qty 5000+
Tandem Paving 20.74 18.59 2321 22.72 21.19 21.56 19.86 60.56 54.12 38.40 35.84 27.56 16.22 21.86 14.42 15.31
All Pro Asphalt no bid no bid no bid no bid no bid no bid no bid no bid no bid no bid no bid no bid no bid no bid no bid no bid
Barkley Asphalt 15.50 14.00 18.00 16.00 16.00 15.00 15.00 70.00 61.00 52.00 49.00 25.00 18.50 20.00 18.50 18.50
Ron Construction LLC 15.50 14.50 17.50 17.25 17.00 16.50 16.25 78.00 75.00 85.00 85.00 9.20 6.00 9.50 24.00 23.80
Tenoch Construction 11.30 11.30 15.30 15.30 15.30 14.90 14.90 51.95 51.95 no bid no bid no bid no bid no bid no bid no bid
Subgrade Subgrade Subgrade . 59 3
2" Overlay 2" Overlay 2" Overlay Removal & Removal & Removal & Crack Seal Crack Seal Crack Seal Crack Seal Crack Seal Seal Coat Seal Coat Park'nfg Lot 6" Turndown 8" Turndown
Striping/W Slab/W Power Slab/W Power
(per SY) (per SY) (per SY) Replace Replace Replace (per LF) (per LF) (per LF) (per LF) (per LF) (per SY) (per SY) Material Towel Finish (per | Towel Finish (per
Qty 1--1000 Qty 1001-5000 Qty 5001+ (per SY) (per SY) (per SY) Qty 1-1000 Qty 1000-2500 Qty 2501-5000 Qty 5001-10,000 Qty 10,001+ Qty 1001-5000 Qty 5001+ (Man Hr) SF) SF)
Qty 1-1000 Qty 1001-5000 Qty 5001+
Tandem Paving 14.27 11.34 11.71 no bid no bid no bid 1.38 0.99 0.88 0.83 0.83 4.42 1.93 550.00 17.44 18.81
All Pro Asphalt no bid no bid no bid no bid no bid no bid 2.00 1.65 1.30 1.10 1.00 1.98 1.62 210.00 no bid no bid
Barkley Asphalt 17.00 14.00 13.00 45.00 35.00 28.00 1.00 0.95 0.85 0.80 0.80 2.25 1.75 175.00 18.00 20.00
Ron Construction LLC 9.20 24.00 23.80 24.20 24.20 24.20 5.40 5.40 5.40 4.40 4.40 10.80 6.60 420.00 18.75 21.25
Tenoch Construction no bid no bid no bid no bid no bid no bid no bid no bid no bid no bid no bid no bid no bid no bid 15.25 15.95
3’x 12” Frost 3’x 18” Frost ADA Mats W,“h
s . Install In 6
Footing on Grade | Footing on Grade .
(per LF) (per LF) Sidewalk Apron
P P (per)
Tandem Paving 64.07 40.04 291.94
All Pro Asphalt no bid no bid no bid
Barkley Asphalt 66.00 71.00 350.00
Ron Construction LLC 54.00 57.00 2800.00
Tenoch Constuction 72.90 85.10 500.00

Recorded by Pam Steele 5.13.26




