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 001000 - 1 Invitation to Bid 

INVITATION TO BID 
 
Sealed bids will be received by Mr. Robert Holt, Finance Director, City of Gatlinburg, 1230 East 
Parkway, Gatlinburg, TN  37738, for the following project: Greenside Fan Power for Gatlinburg Golf 
Course. Bids shall be received until 2:30 P.M., local time, February 19, 2026, at which time they will be 
publicly opened and read aloud. 
 
No Bids will be received or accepted after the specified time for the opening of such bids. Such bids 
will be deemed invalid and returned unopened to the Bidder. 
 
Drawings, Specifications, and other Contract Documents may be examined at the office of the 
Engineer: Facility Systems Consultant, LLC, 713 S. Central St, Suite 101, Knoxville, Tennessee  37902, and 
the following plan rooms; Reed Construction Data, Associated General Contractors, and the F. W. 
Dodge, all in Nashville, Tennessee. 
 
PDF copies of the Contract Documents may be e-mailed to interested Bidders by contacting the 
Engineer by phone, (865) 246-0164, or by e-mail; nbrown@facilitysystems.org. No bid deposit is 
required. 
 
Each Bid to the Owner must be accompanied by either a Bidders Bond executed by the Bidder and 
surety company authorized to transact business in the State of Tennessee or a Cashier’s Check made 
payable to the Owner in the sum of not less than five percent (5%) of the total amount of the Bid as a 
guarantee that, if the Bid is accepted, the required contract will be executed and the required 
Performance and Payment Bonds furnished.   Said bond or check will be returned to the unsuccessful 
Bidders as soon as the Contract has been awarded, and to the successful Bidder as soon as he has 
furnished the necessary bonds and the Contract has been executed with the Owner. 
 
The successful Bidder will be required to furnish a satisfactory Performance Bond and Payment Bond 
in the full amount of the Bid. Such bond shall be from a surety company authorized to transact 
business in the State of Tennessee. Attorneys-in-Fact who sign any bonds must file with each 
instrument a certified and effective dated copy of their Power of Attorney. 
 
All Bidders must be licensed contractors as required by the Contractors Licensing Act of 1976, enacted 
by the General Assembly of the State of Tennessee on March 21, 1976, as currently amended. The 
General Contractor’s name, license number, date of expiration of license, and license classification 
must be placed on the outside of the envelope containing the bid; otherwise, by State Statute, the bid 
cannot be opened or considered. 
 
Bidder’s attention is directed to Section 010600, Regulatory Requirements, for Drug-Free Workplace 
Affidavit & Title VI/IX Compliance Form, which is requested to be included in the Bid Envelope as a 
courtesy to the owner. The affidavit shall be required prior to entering into a contract per Tennessee 
state law. 
 
No Bidder will be permitted to withdraw his Bid within 60 days after the date of opening of Bids. 
 
The Owner reserves the right to waive any informalities or to reject all Bids. 
 
 
END OF INVITATION TO BID 

mailto:nbrown@facilitysystems.org
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ADVERTISEMENT FOR BID 

 
 

 
Bids are invited for General Contractors for the Work of the following project. Examine documents at 
Engineer’s office, Plan Rooms, or the Owner’s office. Obtain documents from the Engineer: Facility 
Systems Consultants, LLC, 713 S. Central St., Suite 101, Knoxville, Tennessee  37902 per Invitation to 
Bid. Bidders bidding $25,000.00 or more must be licensed per state law. Five percent (5%) Bid 
Security will be required. 
 
Project: Greenside Fan Power for Gatlinburg Golf Course 
  
Proposals Received by: Mr. Robert Holt, Finance Director 
 City of Gatlinburg 
 1230 East Parkway, Gatlinburg, TN  37738 
Until:  2:30 P.M., Local Time on Thursday, February 19, 2026. 
 
Plan Rooms: F. W. Dodge Plan Room, Knoxville, Tennessee 
 Associated General Contractors, Knoxville, Tennessee 
 Reed Construction Data, Knoxville, Tennessee 
 
Plan Deposit Amount: Plan Deposit not required. Plans and specifications will be e-

mailed to bidders upon request: (865) 246-0164; 
nbrown@facilitysystems.org 

 
Pre-Bid Meeting: 1:00 P.M., on Thursday, January 29, 2026, held at the Project Site. 
 
Engineer: Nathan A. Brown, P.E. 
 Facility Systems Consultants, LLC 
 713 S. Central St., Suite 101 
 Knoxville, Tennessee  37902 
 PH: (865) 246-0164 
 FX: (865) 246-1084 
 
 
 
END OF ADVERTISEMENT FOR BID 

mailto:nbrown@facilitysystems.org
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SECTION 002000 
INSTRUCTIONS TO BIDDERS 

 

ARTICLE 1 - DEFINED TERMS 

1.01 Terms used in these Instructions to Bidders have the meanings indicated in the General 
Conditions and Supplementary Conditions. Additional terms used in these Instructions to 
Bidders have the meanings indicated below: 

A. Issuing Office – The office from which the Bidding Documents are to be issued. 

ARTICLE 2 – COPIES OF BIDDING DOCUMENTS 

2.01 Complete sets of the Bidding Documents may be obtained from the Issuing Office in the 
number and format stated in the advertisement or invitation to bid. 

2.02 Complete sets of Bidding Documents shall be used in preparing Bids; neither Owner nor 
Engineer assumes any responsibility for errors or misinterpretations resulting from the use of 
incomplete sets of Bidding Documents. 

2.03 Owner and Engineer, in making copies of Bidding Documents available on the above terms, 
do so only for the purpose of obtaining Bids for the Work and do not authorize or confer a 
license for any other use. 

ARTICLE 3 – SITE AND OTHER AREAS; EXISTING SITE CONDITIONS; EXAMINATION OF SITE; 
OWNER’S SAFETY PROGRAM; OTHER WORK AT THE SITE 

3.01 Site and Other Areas 

A. The Site is identified in the Bidding Documents. By definition, the Site includes rights-of-
way, easements, and other lands furnished by Owner for the use of the Contractor. Any 
additional lands required for temporary construction facilities, construction equipment, 
or storage of materials and equipment, and any access needed for such additional lands, 
are to be obtained and paid for by Contractor. 

3.02 Existing Site Conditions 

A. The Bidder shall visit the site and familiarize themselves with the existing conditions of 
the site and surrounding areas. 

3.03 Site Visit by Bidders 

A. Bidder is not required to conduct any subsurface testing, or exhaustive investigations of 
Site conditions. 

B. On request, and to the extent Owner has control over the Site, and schedule permitting, 
the Owner will provide Bidder access to the Site to conduct such additional 
examinations, investigations, explorations, tests, and studies as Bidder deems necessary 
for preparing and submitting a successful Bid. Owner will not have any obligation to 
grant such access if doing so is not practical because of existing operations, security or 
safety concerns, or restraints on Owner’s authority regarding the Site. 

 
 



FSC Project COG501  Greenside Fan Power for Gatlinburg Golf Course 
 

 002000 - 2 Instruction to Bidders 

 

C. Bidder shall comply with all applicable Laws and Regulations regarding excavation and 
location of utilities, obtain all permits, and comply with all terms and conditions 
established by Owner or by property owners or other entities controlling the Site with 
respect to schedule, access, existing operations, security, liability insurance, and 
applicable safety programs. 

3.04 Owner’s Safety Program 

A. Site visits and work at the Site may be governed by an Owner safety program. As the 
General Conditions indicate, if an Owner safety program exists, it will be noted in the 
Supplementary Conditions. 

ARTICLE 4 – BIDDER’S REPRESENTATIONS 

4.01 It is the responsibility of each Bidder before submitting a Bid to: 

A. examine and carefully study the Bidding Documents, and any data and reference items 
identified in the Bidding Documents; 

B. visit the Site, conduct a thorough, alert visual examination of the Site and adjacent 
areas, and become familiar with and satisfy itself as to the general, local, and Site 
conditions that may affect cost, progress, and performance of the Work, and has 
determined for himself the difficulties that such conditions will impose upon the 
performance of the work and the effect of such conditions on the quantity of Work 
required. 

C. become familiar with and satisfy itself as to all  Laws and Regulations that may affect 
cost, progress, and performance of the Work; 

D. consider the information known to Bidder itself; information commonly known to 
contractors doing business in the locality of the Site; information and observations 
obtained from visits to the Site; the Bidding Documents; and the Site-related reports and 
drawings identified in the Bidding Documents, with respect to the effect of such 
information, observations, and documents on (1) the cost, progress, and performance of 
the Work; (2) the means, methods, techniques, sequences, and procedures of 
construction to be employed by Bidder; and (3) Bidder’s safety precautions and 
programs; 

E. agree, based on the information and observations referred to in the preceding 
paragraph, that at the time of submitting its Bid no further examinations, investigations, 
explorations, tests, studies, or data are necessary for the determination of its Bid for 
performance of the Work at the price bid and within the times required, and in 
accordance with the other terms and conditions of the Bidding Documents; 

F. become aware of the general nature of the work to be performed by Owner and others 
at the Site that relates to the Work as indicated in the Bidding Documents; 

G. promptly give Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Bidder discovers in the Bidding Documents and confirm that the 
written resolution thereof by Engineer is acceptable to Bidder; 

H. determine that the Bidding Documents are generally sufficient to indicate and convey 
understanding of all terms and conditions for the performance and furnishing of the 
Work; and 
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I. agree that the submission of a Bid will constitute an incontrovertible representation by 
Bidder that Bidder has complied with every requirement of this Article, that without 
exception the Bid and all prices in the Bid are premised upon performing and furnishing 
the Work required by the Bidding Documents. 

ARTICLE 5 – PRE-BID CONFERENCE 

5.01 A pre-Bid conference will be held at the time and location stated in the invitation or 
advertisement to bid. Representatives of Owner and Engineer will be present to discuss the 
Project. Bidders are required to attend and participate in the conference. Engineer will 
transmit to all prospective Bidders of record such Addenda as Engineer considers necessary 
in response to questions arising at the conference. All questions must be submitted in 
writing.  Oral statements may not be relied upon and will not be binding or legally effective. 

ARTICLE 6 – INTERPRETATIONS AND ADDENDA 

6.01 All questions about the meaning or intent of the Bidding Documents are to be submitted to 
Engineer in writing. Interpretations or clarifications considered necessary by Engineer in 
response to such questions will be issued by Addenda delivered to all parties recorded as 
having received the Bidding Documents. Questions received less than seven days prior to the 
date for opening of Bids may not be answered. Only questions answered by Addenda will be 
binding. Oral and other interpretations or clarifications will be without legal effect. 

6.02 Addenda may be issued to clarify, correct, supplement, or change the Bidding Documents. 

ARTICLE 7 – BID SECURITY 

7.01 A Bid must be accompanied by Bid security made payable to Owner in an amount of five 
percent (5%) of Bidder’s maximum Bid price (determined by adding the base bid and all 
alternates) and in the form of a certified cashier’s check or a Bid bond (on the form included 
in the Bidding Documents) issued by a surety meeting the requirements of Paragraphs 6.01 
and 6.02 of the General Conditions. 

7.02 The Bid security of the apparent Successful Bidder will be retained until Owner awards the 
contract to such Bidder, and such Bidder has executed the Contract Documents, furnished 
the required contract security, and met the other conditions of the Notice of Award, 
whereupon the Bid security will be released. If the Successful Bidder fails to execute and 
deliver the Contract Documents and furnish the required contract security within 15 days 
after the Notice of Award, Owner may consider Bidder to be in default, annul the Notice of 
Award, and the Bid security of that Bidder will be forfeited. Such forfeiture shall be Owner’s 
exclusive remedy if Bidder defaults. 

7.03 The Bid security of other Bidders that Owner believes to have a reasonable chance of 
receiving the award may be retained by Owner until the earlier of seven days after the 
Effective Date of the Contract or 61 days after the Bid opening, whereupon Bid security 
furnished by such Bidders will be released. 

7.04 Bid security of other Bidders that Owner believes do not have a reasonable chance of 
receiving the award will be released within seven days after the Bid opening. 
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ARTICLE 8 – CONTRACT TIMES 

8.01 The number of days within which, or the dates by which, the Work is to be substantially 
completed, and completed and ready for final payment, are set forth in the Agreement. 

ARTICLE 9 – LIQUIDATED DAMAGES 

9.01 Provisions for liquidated damages, if any, for failure to timely attain a Milestone, Substantial 
Completion, or completion of the Work in readiness for final payment, are set forth in the 
Agreement. 

ARTICLE 10 – SUBSTITUTE AND “OR-EQUAL” ITEMS 

10.01 The Contract for the Work, as awarded, will be on the basis of materials and equipment 
specified or described in the Bidding Documents without consideration during the bidding 
and Contract award process of possible substitute or “or-equal” items. In cases in which the 
Contract allows the Contractor to request that Engineer authorize the use of a substitute or 
“or-equal” item of material or equipment, application for such acceptance may not be made 
to and will not be considered by Engineer until after the Effective Date of the Contract. 

10.02 All prices that Bidder sets forth in its Bid shall be based on the presumption that the 
Contractor will furnish the materials and equipment specified or described in the Bidding 
Documents, as supplemented by Addenda. Any assumptions regarding the possibility of 
post-Bid approvals of “or-equal” or substitution requests are made at Bidder’s sole risk. 

ARTICLE 11 – SUBCONTRACTORS, SUPPLIERS, AND OTHERS 

11.01 A Bidder shall be prepared to retain specific Subcontractors, Suppliers, or other individuals or 
entities for the performance of the Work if required by the Bidding Documents (most 
commonly in the Specifications) to do so. If a prospective Bidder objects to retaining any 
such Subcontractor, Supplier, or other individual or entity, and the concern is not relieved by 
an Addendum, then the prospective Bidder should refrain from submitting a Bid. 

11.02 Subsequent to the submittal of the Bid, Owner may not require the Successful Bidder or 
Contractor to retain any Subcontractor, Supplier, or other individual or entity against which 
Contractor has reasonable objection. 

11.03 The apparent Successful Bidder, and any other Bidder so requested, shall within five days 
after Bid opening, submit to Owner a list of the Subcontractors or Suppliers proposed for the 
following portions of the Work:  Excavation and backfill, Electrical Work, Materials Handling 
and Fan Installation. 

If requested by Owner, such list shall be accompanied by an experience statement with 
pertinent information regarding similar projects and other evidence of qualification for each 
such Subcontractor, Supplier, or other individual or entity. If Owner or Engineer, after due 
investigation, has reasonable objection to any proposed Subcontractor, Supplier, individual, 
or entity, Owner may, before the Notice of Award is given, request apparent Successful 
Bidder to submit an acceptable substitute, in which case apparent Successful Bidder shall 
submit a substitute, Bidder’s Bid price will be increased (or decreased) by the difference in 
cost occasioned by such substitution, and Owner may consider such price adjustment in 
evaluating Bids and making the Contract award. 
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11.04 If apparent Successful Bidder declines to make any such substitution, Owner may award the 
Contract to the next lowest Bidder that proposes to use acceptable Subcontractors, 
Suppliers, or other individuals or entities. Declining to make requested substitutions will 
constitute grounds for forfeiture of the Bid security of any Bidder. Any Subcontractor, 
Supplier, individual, or entity so listed and against which Owner or Engineer makes no 
written objection prior to the giving of the Notice of Award will be deemed acceptable to 
Owner and Engineer subject to subsequent revocation of such acceptance as provided in 
Paragraph 7.06 of the General Conditions. 

ARTICLE 12 – PREPARATION OF BID 

12.01 The Bid Form is included with the Bidding Documents. 

A. All blanks on the Bid Form shall be completed in ink and the Bid Form signed in ink. 
Erasures or alterations shall be initialed in ink by the person signing the Bid Form. A Bid 
price shall be indicated for each section, Bid item, alternate, adjustment unit price item, 
and unit price item listed therein. 

B. If the Bid Form expressly indicates that submitting pricing on a specific alternate item is 
optional, and Bidder elects to not furnish pricing for such optional alternate item, then 
Bidder may enter the words “No Bid” or “Not Applicable.” 

12.02 A Bid by a corporation shall be executed in the corporate name by a corporate officer (whose 
title must appear under the signature), accompanied by evidence of authority to sign. The 
corporate address and state of incorporation shall be shown. 

12.03 A Bid by a partnership shall be executed in the partnership name and signed by a partner 
(whose title must appear under the signature), accompanied by evidence of authority to 
sign. The partnership’s address for receiving notices shall be shown. 

12.04 A Bid by a limited liability company shall be executed in the name of the firm by a member or 
other authorized person and accompanied by evidence of authority to sign. The state of 
formation of the firm and the firm’s address for receiving notices shall be shown. 

12.05 A Bid by an individual shall show the Bidder’s name and address for receiving notices. 

12.06 A Bid by a joint venture shall be executed by an authorized representative of each joint 
venturer in the manner indicated on the Bid Form. The joint venture’s address for receiving 
notices shall be shown. 

12.07 All names shall be printed in ink below the signatures. 

12.08 The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which 
shall be filled in on the Bid Form. 

12.09 Postal and e-mail addresses and telephone number for communications regarding the Bid 
shall be shown. 

12.10 The Bid shall contain evidence of Bidder’s authority and qualification to do business in the 
state where the Project is located, or Bidder shall covenant in writing to obtain such 
authority and qualification prior to award of the Contract and attach such covenant to the 
Bid. Bidder’s state contractor license number, if any, shall also be shown on the Bid Form. 
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ARTICLE 13 – BASIS OF BID 

13.01 Lump Sum 

A. Bidders shall submit a Bid on a lump sum basis as set forth in the Bid Form. 

ARTICLE 14 – SUBMITTAL OF BID 

14.01 With each copy of the Bidding Documents, a Bidder is furnished one separate unbound copy 
of the Bid Form, and, if required, the Bid Bond Form. The unbound copy of the Bid Form is to 
be completed and submitted with the Bid security and the other documents required to be 
submitted under the terms of the Bid Form. 

14.02 A Bid shall be received no later than the date and time prescribed and at the place indicated 
in the advertisement or invitation to bid and shall be sealed in an envelope furnished by the 
Bidder, hereafter referred to as the Bid Envelope and as described in Section 004100, Bid 
Envelope. The bid envelope shall have attached to its exterior face the Bid Envelope 
Information Sheet as described in Section 004200. All applicable spaces of the Bid Envelope 
Information Sheet must be completely filled out with the specific information listed or the 
bid cannot be opened. All Contractor and subcontractor information, including license and 
license classification shall be included on the envelope containing the Bid. If the Bid is sent by 
mail, the sealed envelope shall be enclosed in a separate mailing envelope with the notation 
“SEALED BID ENCLOSED” on the face thereof.  A mailed Bid shall be addressed to Mr. Robert 
Holt, Finance Director, City of Gatlinburg, 1230 East Parkway, Gatlinburg, TN  37738. 

14.03 Bids received after the date and time prescribed for the opening of bids, or not submitted at 
the correct location or in the designated manner, will not be accepted and will be returned to 
the Bidder unopened. 

ARTICLE 15 – MODIFICATION AND WITHDRAWAL OF BID 

15.01 A Bid may be withdrawn by an appropriate document duly executed in the same manner that 
a Bid must be executed and delivered to the place where Bids are to be submitted prior to 
the date and time for the opening of Bids. Upon receipt of such notice, the unopened Bid will 
be returned to the Bidder. 

15.02 If a Bidder wishes to modify its Bid prior to Bid opening, Bidder must withdraw its initial Bid in 
the manner specified in Paragraph 16.01 and submit a new Bid prior to the date and time for 
the opening of Bids. 

15.03 If within 24 hours after Bids are opened any Bidder files a duly signed written notice with 
Owner and promptly thereafter demonstrates to the reasonable satisfaction of Owner that 
there was a material and substantial mistake in the preparation of its Bid, that Bidder may 
withdraw its Bid, and the Bid security will be returned. Thereafter, if the Work is rebid, that 
Bidder will be disqualified from further bidding on the Work. 

ARTICLE 16 – OPENING OF BIDS 

16.01 Bids will be opened at the time and place indicated in the advertisement or invitation to bid 
and, unless obviously non-responsive, read aloud publicly. An abstract of the amounts of the 
base Bids and major alternates, if any, will be made available to Bidders after the opening of 
Bids. 



FSC Project COG501  Greenside Fan Power for Gatlinburg Golf Course 
 

 002000 - 7 Instruction to Bidders 

 

ARTICLE 17 – BIDS TO REMAIN SUBJECT TO ACCEPTANCE 

17.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but 
Owner may, in its sole discretion, release any Bid and return the Bid security prior to the end 
of this period. 

ARTICLE 18 – EVALUATION OF BIDS AND AWARD OF CONTRACT 

18.01 Owner reserves the right to reject any or all Bids, including without limitation, 
nonconforming, nonresponsive, unbalanced, or conditional Bids. Owner will reject the Bid of 
any Bidder that Owner finds, after reasonable inquiry and evaluation, to not be responsible. 
If Bidder purports to add terms or conditions to its Bid, takes exception to any provision of 
the Bidding Documents, or attempts to alter the contents of the Contract Documents for 
purposes of the Bid, then the Owner will reject the Bid as nonresponsive; provided that 
Owner also reserves the right to waive all minor informalities not involving price, time, or 
changes in the Work. 

18.02 If Owner awards the contract for the Work, such award shall be to the responsible Bidder 
submitting the lowest responsive Bid. 

18.03 Evaluation of Bids 

A. In evaluating Bids, Owner will consider whether or not the Bids comply with the 
prescribed requirements, and such alternates, unit prices, and other data, as may be 
requested in the Bid Form or prior to the Notice of Award. 

B. In the comparison of Bids, alternates will be applied in the same order of priority as 
listed in the Bid Form. To determine the Bid prices for purposes of comparison, Owner 
shall announce to all bidders a “Base Bid plus alternates” budget after receiving all Bids, 
but prior to opening them. For comparison purposes alternates will be accepted, 
following the order of priority established in the Bid Form, until doing so would cause 
the budget to be exceeded. After determination of the Successful Bidder based on this 
comparative process and on the responsiveness, responsibility, and other factors set 
forth in these Instructions, the award may be made to said Successful Bidder on its base 
Bid and any combination of its additive alternate Bids for which Owner determines funds 
will be available at the time of award. 

18.04 In evaluating whether a Bidder is responsible, Owner will consider the qualifications of the 
Bidder and may consider the qualifications and experience of Subcontractors and Suppliers 
proposed for those portions of the Work for which the identity of Subcontractors and 
Suppliers must be submitted as provided in the Bidding Documents. 

18.05 Owner may conduct such investigations as Owner deems necessary to establish the 
responsibility, qualifications, and financial ability of Bidders and any proposed 
Subcontractors or Suppliers. 

ARTICLE 19 – BONDS AND INSURANCE 

19.01 Article 6 of the General Conditions, as may be modified by the Supplementary Conditions, 
sets forth Owner’s requirements as to performance and payment bonds and insurance. 
When the Successful Bidder delivers the Agreement (executed by Successful Bidder) to 
Owner, it shall be accompanied by required bonds and insurance documentation. 
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ARTICLE 20 – SIGNING OF AGREEMENT 

20.01 When Owner issues a Notice of Award to the Successful Bidder, it shall be accompanied by 
the unexecuted counterparts of the Agreement along with the other Contract Documents as 
identified in the Agreement. Within 15 days thereafter, Successful Bidder shall execute and 
deliver the required number of counterparts of the Agreement (and any bonds and insurance 
documentation required to be delivered by the Contract Documents) to Owner. Within ten 
days thereafter, Owner shall deliver one fully executed counterpart of the Agreement to 
Successful Bidder, together with printed and electronic copies of the Contract Documents as 
stated in Paragraph 2.02 of the General Conditions. 

1.  

ARTICLE 21 – SALES AND USE TAXES 

21.01 Owner is exempt from Federal and TN state sales and use taxes on materials and equipment 
to be incorporated in the Work.  Said taxes shall not be included in the Bid.  The successful 
bidder shall furnish tax exemption forms, if required, with their pay applications and invoices. 
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SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

5. PERFORMANCE AND PAYMENT BOND:

The successful Bidder will be required to furnish a Performance and Payment Bond in the 
amount of one-hundred percent (100%) of the Contract Sum.

END OF SUPPLEMENTARY INSTRUCTIONS TO BIDDERS
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BID FORM 
 

Address Bids To: Time and Date for Receiving Bids 
Mr. Robert Holt 2:30 P.M., Local Time 
Finance Director  February 19, 2026 
City Of Gatlinburg  
1230 East Parkway 
Gatlinburg, TN  37738 
 

The undersigned, having carefully familiarized himself (or themselves) with the existing conditions at 
the sites and with the Drawings and Specifications prepared by Facility Systems Consultants, 713 South 
Central St, Suite 101, Knoxville, TN  37902 hereby propose to furnish all labor, materials and equipment 
and perform all work necessary for Greenside Fan Power for Gatlinburg Golf Course; in accordance 
with Drawings and Specifications for the sum of: 
 

BASE BID:  
 

__________________________________________________________Dollars($___________________) 
 
ALTERNATE 1 – SPARE CONDUIT FOR SECOND FAN “B” AT EACH GREEN: 
 

__________________________________________________________Dollars($___________________) 
 
 
STIPULATIONS: 
 

In submitting the bids, the undersigned agrees: 
 

1. Bids will not be withdrawn within the period of 60 calendar days following the opening 
thereof. 

2. If notified of the acceptance of this bid, to execute a contract for the work and deliver 
to the Owner the performance and payment bond specified within 14 calendar days 
after such notification. 

3. That the Work included under the contract shall be completed within 180 days of the 
notice to proceed. A penalty of $500.00 per calendar day shall be imposed on the 
contractor for every day past the deadline until the work is substantially complete and 
accepted by the Owner. 

4. That the Owner reserves the right to reject any or all bids and to waive any informalities 
in bids received. 

5. That the Owner shall have the right to accept Alternates in any order or combination 
and to determine the low Bidder on the basis of the sum of the Base Bid and Alternates 
accepted. 

6. No contract is given or implied regarding the project until funding is appropriated, and 
the Owner has offered a written contract to the contractor and both parties have fully 
executed the contract.  No offer has been made to the contractor until the 
aforementioned items have transpired. 

7. Attachments to be included with the Bid Form are the Bid Bond covering the project 
and the Drug-Free Workplace Affidavit & Title VI/IX Compliance Forms as listed in 
Section 010600, Regulatory Requirements. 

8. The Bidder agrees that the Bid Documents have been thoroughly received prior to 
submitting a bid and that discrepancies, conflicts, errors, and/or omissions within the 
documents have been brought to the attention of the Owner, Owner’s Agents, 
Architect and/or Architect’s Consultants and have been resolved prior to submission of 
bids. 
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TIME OF COMPLETION: 
 

1. TIME IS OF THE ESSENCE, and if awarded the contract, the undersigned shall provide all 
of the labor, materials, equipment, and services required to substantially complete the 
Work of this Project within 224 days of the notice to proceed. 
 

 PREREQUISITES FOR ISSUING A CONTRACT TO THE SUCCESSFUL BIDDER: 
 

1. This Contract will not be issued until the Contractor has delivered to the Owner, 
satisfactory proof of carriage of all insurance required herein, a properly executed 
Contract Bond, and a complete list of all subcontractors and major material suppliers. 
 
 

RECEIPT OF DRAWINGS: 
 
Receipt is acknowledged of the Drawings and Project Manual identified by Commission No. 12015, and 
addenda, bulletins listed under “Addenda Receipt” and “Bulletin Receipt” below. 
 
   FIRM NAME__________________________________ 
 
   STATE OF INCORPORATION____________________ 
 
   BY__________________________________________ 
 
   TITLE_______________________________________ 
 
Date___________________, 
 
OFFICIAL ADDRESS AND TELEPHONE: 
 
__________________________________ 
 
__________________________________ 
 
__________________________________ 
 
Telephone:_________________________ 
 
Note:  If by a corporation, this bid must have the signature required by its bylaws. 
 
 
ADDENDA RECEIPT: (List addenda and supplementary drawings and the date received). 
 
 Title Date Received 
 
Addendum No. 1 
 
Addendum No. 2 
 
Addendum No. 3 
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BID SECURITY: 
 
Security in the sum of ____________________Dollars ($_______________), in the form of 
 
_____________________________ is submitted herewith. 
 
END OF BID FORM 
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BID ENVELOPE

The Bid Envelope as mentioned in Section 002000, Instructions to Bidders, Article 14 – 
Submittal of Bid, Paragraph No. 14.02, shall be furnished by the Bidder (Contractor). The 
Bidder shall permanently affix to the outside of the aforementioned envelope the 
“Bid Envelope Information Sheet” contained in Section 004200. The resulting combination 
hereafter being referred to as the Bid Envelope. The envelope shall be of sufficient size to 
accommodate all required documents without bending or folding thereof. The Bid Envelope 
shall be filled in as required by Section 002000, Instructions to Bidders, Article 14 Submittal of 
Bid.
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SEALED BID 
 
(A COPY OF THIS SHEET IS TO BE FILLED OUT AND SECURED TO THE FRONT OF THE ENVELOPE CONTAINING THE BID) 
 

Greenside Fan Power for Gatlinburg Golf Course: 
 
1230 East Parkway 
Gatlinburg, TN  37738 
 
Bids will be received until 2:30 P.M., Local Time, on February 19, 2026, in the City of Gatlinburg, 1230 East Parkway, Gatlinburg, TN  37738 
 
 
BIDDER 
 
ADDRESS _____________________________________ 
 
 _____________________________________ 
 
 _____________________________________ 
 
 
LICENSE NUMBER _____________________________________ 
 
 
CLASSIFICATION _____________________________________ 
 
DOLLAR LIMIT _____________________________________ 
 
EXPIRATION _____________________________________ 
 
 
Facility Systems Consultants, LLC. Engineer 
Knoxville, Tennessee 

SUBCONTRACTORS: 
 
(If subcontractor is not required, write “not required”) 
 
 
EXCAVATION _____________________________________________ 
  
 License No. __________________________________ 
  
 Classification __________________________________ 
  
 Expiration __________________________________ 
 
 
MATERIAL HANDLING________________________________________ 
 

 License No. __________________________________ 
  
 Classification __________________________________ 
   
 Expiration __________________________________ 
 
 
ELECTRICAL____________________________________________ 
 

 License No. __________________________________ 
 

 Classification __________________________________ 
  
 Expiration __________________________________ 
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BID BOND

Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where 

applicable.

BIDDER (Name and Address):

SURETY (Name, and Address of Principal Place of Business):

OWNER (Name and Address):

BID

Bid Due Date:

Description (Project Name— Include Location):

BOND

Bond Number:

Date:

Penal sum $

(Words) (Figures)

Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth below, do each cause 

this Bid Bond to be duly executed by an authorized officer, agent, or representative.

BIDDER SURETY

(Seal) (Seal)

Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal

By: By:

Signature Signature (Attach Power of Attorney)

Print Name Print Name

Title Title

Attest: Attest:

Signature Signature

Title Title
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Note: Addresses are to be used for giving any required notice.

 Provide execution by any additional parties, such as joint venturers, if necessary. 

1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 

successors, and assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this 

Bond.  Payment of the penal sum is the extent of Bidder’s and Surety’s liability.  Recovery of such penal sum 

under the terms of this Bond shall be Owner’s sole and exclusive remedy upon default of Bidder. 

2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding 

Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by 

the Bidding Documents and any performance and payment bonds required by the Bidding Documents.

3. This obligation shall be null and void if:

3.1 Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents 

(or any extension thereof agreed to in writing by Owner) the executed Agreement required by the 

Bidding Documents and any performance and payment bonds required by the Bidding Documents, 

or

3.2 All Bids are rejected by Owner, or

3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding 

Documents (or any extension thereof agreed to in writing by Bidder and, if applicable, consented 

to by Surety when required by Paragraph 5 hereof).

4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days 

after receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with 

reasonable promptness, identifying this Bond and the Project and including a statement of the amount due.

5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice 

of Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award 

including extensions shall not in the aggregate exceed 120 days from the Bid due date without Surety’s 

written consent.

6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of 

default required in Paragraph 4 above is received by Bidder and Surety and in no case later than one year 

after the Bid due date.

7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located 

in the state in which the Project is located.

8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective 

addresses shown on the face of this Bond. Such notices may be sent by personal delivery, commercial 

courier, or by United States Registered or Certified Mail, return receipt requested, postage pre-paid, and shall 

be deemed to be effective upon receipt by the party concerned.

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the 

authority of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, 

and deliver such Bond and bind the Surety thereby.

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of 
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any applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set 

forth at length. If any provision of this Bond conflicts with any applicable statute, then the provision of said 

statute shall govern and the remainder of this Bond that is not in conflict therewith shall continue in full force 

and effect.

11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable.
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AGREEMENT 
BETWEEN OWNER AND CONTRACTOR 

FOR CONSTRUCTION CONTRACT (STIPULATED PRICE) 
 

THIS AGREEMENT is by and 
between City of Gatlinburg, TN (“Owner”) and 

 (“Contractor”). 

Owner and Contractor hereby agree as follows: 

ARTICLE 1 – WORK 

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The 
Work is generally described as follows: 

ARTICLE 2 – THE PROJECT 

2.01 The Project, of which the Work under the Contract Documents is a part, is generally 
described as follows: Greenside Fan Power for Gatlinburg Golf Course. 

ARTICLE 3 – ENGINEER 

3.01 The part of the Project that pertains to the Work has been designed by Facility Systems 
Consultants, LLC. 

3.02 The Owner has retained Facility Systems Consultants, LLC (“Engineer”) to act as Owner’s 
representative, assume all duties and responsibilities, and have the rights and authority 
assigned to Engineer in the Contract Documents in connection with the completion of the 
Work in accordance with the Contract Documents. 

ARTICLE 4 – CONTRACT TIMES 

4.01 Time of the Essence 

A. All time limits for Milestones, if any, Substantial Completion, and completion and 
readiness for final payment as stated in the Contract Documents are of the essence of 
the Contract. 

4.02 Contract Times: Days 

A. The Work will be substantially completed within 180 days after the date when the 
Contract Times commence to run as provided in Paragraph 4.01 of the General 
Conditions, and completed and ready for final payment in accordance with Paragraph 
15.06 of the General Conditions within 210 days after the date when the Contract Times 
commence to run. 

4.03 Liquidated Damages 

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 
above and that Owner will suffer financial and other losses if the Work is not completed 
and Milestones not achieved within the times specified in Paragraph 4.02 above, plus 
any extensions thereof allowed in accordance with the Contract. The parties also 
recognize the delays, expense, and difficulties involved in proving in a legal or 
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arbitration proceeding the actual loss suffered by Owner if the Work is not completed 
on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree 
that as liquidated damages for delay (but not as a penalty): 

1. Substantial Completion: Contractor shall pay Owner $500 for each day that expires 
after the time (as duly adjusted pursuant to the Contract) specified in Paragraph 
4.02.A above for Substantial Completion until the Work is substantially complete. 

2. Completion of Remaining Work: After Substantial Completion, if Contractor shall 
neglect, refuse, or fail to complete the remaining Work within the Contract Times 
(as duly adjusted pursuant to the Contract) for completion and readiness for final 
payment, Contractor shall pay Owner $200 for each day that expires after such time 
until the Work is completed and ready for final payment. 

3. Liquidated damages for failing to timely attain Substantial Completion and final 
completion are not additive and will not be imposed concurrently. 

ARTICLE 5 – CONTRACT PRICE 

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract 
Documents the amounts that follow, subject to adjustment under the Contract: 

A. For all Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit. 

ARTICLE 6 – PAYMENT PROCEDURES 

6.01 Submittal and Processing of Payments 

A. Contractor shall submit Applications for Payment in accordance with Article 15 of the 
General Conditions. Applications for Payment will be processed by Engineer as provided 
in the General Conditions. 

6.02 Progress Payments; Retainage 

A. Owner shall make progress payments on account of the Contract Price on the basis of 
Contractor’s Applications for Payment on or about the Last day of each month during 
performance of the Work as provided in Paragraph 6.02.A.1 below, provided that such 
Applications for Payment have been submitted in a timely manner (30 days prior) and 
otherwise meet the requirements of the Contract. All such payments will be measured 
by the Schedule of Values established as provided in the General Conditions (and in the 
case of Unit Price Work based on the number of units completed) or, in the event there 
is no Schedule of Values, as provided elsewhere in the Contract. 

1. Prior to Substantial Completion, progress payments will be made in an amount 
equal to the percentage indicated below but, in each case, less the aggregate of 
payments previously made and less such amounts as Owner may withhold, 
including but not limited to retainage and liquidated damages, in accordance with 
the Contract 

a. 95 percent of Work completed (with the balance being retainage). If the Work 
has been 50 percent completed as determined by Engineer, and if the 
character and progress of the Work have been satisfactory to Owner and 
Engineer, then as long as the character and progress of the Work remain 
satisfactory to Owner and Engineer, there will be no additional retainage; and 
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b. 95 percent of cost of materials and equipment Stored and not yet incorporated 
in the Work (with the balance being retainage). 

B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total 
payments to Contractor to 100 percent of the Work completed, less such amounts set 
off by Owner pursuant to Paragraph 15.01.E of the General Conditions, and less 200 
percent of Engineer’s estimate of the value of Work to be completed or corrected as 
shown on the punch list of items to be completed or corrected prior to final payment. 

6.03 Final Payment 

A. Upon final completion and acceptance of the Work in accordance with Paragraph 15.06 
of the General Conditions, Owner shall pay the remainder of the Contract Price as 
recommended by Engineer as provided in said Paragraph 15.06. 

ARTICLE 7 – CONTRACTOR’S REPRESENTATIONS 

7.01 In order to induce Owner to enter into this Contract, Contractor makes the following 
representations: 

A. Contractor has examined and carefully studied the Contract Documents, and any data 
and reference items identified in the Contract Documents. 

B. Contractor has visited the Site, conducted a thorough, alert visual examination of the 
Site and adjacent areas, and become familiar with and is satisfied as to the general, local, 
and Site conditions that may affect cost, progress, and performance of the Work. 

C. Contractor is familiar with and is satisfied as to all Laws and Regulations that may affect 
cost, progress, and performance of the Work. 

D. Contractor has considered the information known to Contractor itself; information 
commonly known to contractors doing business in the locality of the Site; information 
and observations obtained from visits to the Site; and the Contract Documents, with 
respect to the effect of such information, observations, and documents on (1) the cost, 
progress, and performance of the Work; (2) the means, methods, techniques, 
sequences, and procedures of construction to be employed by Contractor; and (3) 
Contractor’s safety precautions and programs. 

E. Based on the information and observations referred to in the preceding paragraph, 
Contractor agrees that no further examinations, investigations, explorations, tests, 
studies, or data are necessary for the performance of the Work at the Contract Price, 
within the Contract Times, and in accordance with the other terms and conditions of the 
Contract. 

F. Contractor is aware of the general nature of work to be performed by Owner and others 
at the Site that relates to the Work as indicated in the Contract Documents. 

G. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Contractor has discovered in the Contract Documents, and the 
written resolution thereof by Engineer is acceptable to Contractor. 

H. The Contract Documents are generally sufficient to indicate and convey understanding 
of all terms and conditions for performance and furnishing of the Work. 

I. Contractor’s entry into this Contract constitutes an incontrovertible representation by 
Contractor that without exception all prices in the Agreement are premised upon 
performing and furnishing the Work required by the Contract Documents. 



FSC Project COG501  Greenside Fan Power for Gatlinburg Golf Course 
 

 00500 - 4 OWNER CONTRACTOR AGREEMENT 

ARTICLE 8 – CONTRACT DOCUMENTS 

8.01 Contents 

A. The Contract Documents consist of the following: 

1. This Agreement (pages 1 to 6, inclusive). 

2. Performance bond (pages 1 to 3, inclusive). 

3. Payment bond (pages 1 to 3, inclusive). 

4. General Conditions (pages 1 to 68, inclusive). 

5. Supplementary Conditions (pages 1 to 4, inclusive). 

6. Specifications as listed in the table of contents of the Project Manual. 

7. Drawings (not attached but incorporated by reference) consisting of 2 sheets with 
each sheet bearing the following general title: E1.0 – ELECTRICAL LEGEND, 
SCHEDULES, AND DETAILS; E1.1 – ELECTRICAL FLOOR PLANS. 

8. Addenda (numbers 1 to 3, inclusive). 

9. Exhibits to this Agreement (enumerated as follows): 

a. Contractor’s Bid (pages 1 to 2, inclusive). 

10. The following which may be delivered or issued on or after the Effective Date of the 
Contract and are not attached hereto: 

a. Notice to Proceed. 

b. Work Change Directives. 

c. Change Orders. 

d. Field Orders. 

B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as 
expressly noted otherwise above). 

C. There are no Contract Documents other than those listed above in this Article 9. 

D. The Contract Documents may only be amended, modified, or supplemented as provided 
in the General Conditions. 

ARTICLE 9 – MISCELLANEOUS 

9.01 Terms 

A. Terms used in this Agreement will have the meanings stated in the General Conditions 
and the Supplementary Conditions. 

9.02 Assignment of Contract 

A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party hereto 
of any rights under or interests in the Contract will be binding on another party hereto 
without the written consent of the party sought to be bound; and, specifically but 
without limitation, money that may become due and money that is due may not be 
assigned without such consent (except to the extent that the effect of this restriction 
may be limited by law), and unless specifically stated to the contrary in any written 
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consent to an assignment, no assignment will release or discharge the assignor from any 
duty or responsibility under the Contract Documents. 

9.03 Successors and Assigns 

A. Owner and Contractor each binds itself, its successors, assigns, and legal representatives 
to the other party hereto, its successors, assigns, and legal representatives in respect to 
all covenants, agreements, and obligations contained in the Contract Documents. 

9.04 Severability 

A. Any provision or part of the Contract Documents held to be void or unenforceable under 
any Law or Regulation shall be deemed stricken, and all remaining provisions shall 
continue to be valid and binding upon Owner and Contractor, who agree that the 
Contract Documents shall be reformed to replace such stricken provision or part thereof 
with a valid and enforceable provision that comes as close as possible to expressing the 
intention of the stricken provision. 

9.05 Contractor’s Certifications 

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive 
practices in competing for or in executing the Contract.  For the purposes of this 
Paragraph 10.05: 

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of 
value likely to influence the action of a public official in the bidding process or in the 
Contract execution; 

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to 
influence the bidding process or the execution of the Contract to the detriment of 
Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or 
(c) to deprive Owner of the benefits of free and open competition; 

3. “collusive practice” means a scheme or arrangement between two or more 
Bidders, with or without the knowledge of Owner, a purpose of which is to 
establish Bid prices at artificial, non-competitive levels; and 

4. “coercive practice” means harming or threatening to harm, directly or indirectly, 
persons or their property to influence their participation in the bidding process or 
affect the execution of the Contract. 
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement.  

This Agreement will be effective on 1/24/2022 (which is the Effective Date of the Contract). 

NOTE(S) TO USER: 

1. See Article 21 of the Instructions to Bidders and correlate procedures for 
format and signing of the documents. 

2. The Effective Date of the Contract stated above and the dates of any 
construction performance bond (EJCDC® C-610 or other) and construction 
payment bond (EJCDC® C-615 or other) should be the same, if possible.  In 
no case should the date of any bonds be earlier then the Effective Date of 
the Contract. 

OWNER:  CONTRACTOR: 

   

By:   By:  

Title:   Title:  

  

(If Contractor is a corporation, a partnership, or a 
joint venture, attach evidence of authority to 
sign.)   

Attest:   Attest:  

Title:   Title:  

Address for giving notices:  Address for giving notices: 

   

   

   

  License No.:  

   
(where applicable) 

(If Owner is a corporation, attach evidence of 
authority to sign. If Owner is a public body, attach 
evidence of authority to sign and resolution or 
other documents authorizing execution of this 
Agreement.) 

 NOTE TO USER:  Use in those states or other 
jurisdictions where applicable or required. 
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PERFORMANCE BOND 

CONTRACTOR (name and address): 

 
 

SURETY (name and address of principal place of business): 

 
 
 

OWNER (name and address): 

City of Gatlinburg 
1230 East Parkway 
Gatlinburg, TN 37738 
 
 
CONSTRUCTION CONTRACT 

Effective Date of the Agreement: TBD / 2026 
Amount:   
Description (name and location):  Greenside Fan Power for Gatlinburg Golf Course 
                                                      520 Dollywood Ln 
                                                      Pigeon Forge, TN 37863 

BOND 
Bond Number: 
Date (not earlier than the Effective Date of the Agreement of the Construction Contract): 

Amount: 
Modifications to this Bond Form:            None               See Paragraph 16 

 

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause 
this Performance Bond to be duly executed by an authorized officer, agent, or representative. 

CONTRACTOR AS PRINCIPAL  SURETY 

  (seal)    (seal) 
Contractor’s Name and Corporate Seal  Surety’s Name and Corporate Seal 
 
By:     By:   
       Signature   Signature (attach power of attorney) 
 
        
Print Name    Print Name 
 
        
Title    Title 
 
Attest:    Attest:    
 Signature   Signature  
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Title    Title 
 

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to 

Contractor, Surety, Owner, or other party shall be considered plural where applicable. 

 

 
1.  The Contractor and Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, successors, and 
assigns to the Owner for the performance of the Construction 
Contract, which is incorporated herein by reference. 

2.  If the Contractor performs the Construction Contract, the Surety 
and the Contractor shall have no obligation under this Bond, except 
when applicable to participate in a conference as provided in 
Paragraph 3. 

3.  If there is no Owner Default under the Construction Contract, 
the Surety’s obligation under this Bond shall arise after: 

3.1  The Owner first provides notice to the Contractor and 
the Surety that the Owner is considering declaring a Contractor 
Default. Such notice shall indicate whether the Owner is 
requesting a conference among the Owner, Contractor, and 
Surety to discuss the Contractor’s performance.  If the Owner 
does not request a conference, the Surety may, within five (5) 
business days after receipt of the Owner’s notice, request such a 
conference.  If the Surety timely requests a conference, the 
Owner shall attend.  Unless the Owner agrees otherwise, any 
conference requested under this Paragraph 3.1 shall be held 
within ten (10) business days of the Surety’s receipt of the 
Owner’s notice.  If the Owner, the Contractor, and the Surety 
agree, the Contractor shall be allowed a reasonable time to 
perform the Construction Contract, but such an agreement shall 
not waive the Owner’s right, if any, subsequently to declare a 
Contractor Default;  

3.2  The Owner declares a Contractor Default, terminates 
the Construction Contract and notifies the Surety; and 

3.3  The Owner has agreed to pay the Balance of the 
Contract Price in accordance with the terms of the Construction 
Contract to the Surety or to a contractor selected to perform the 
Construction Contract. 

4.  Failure on the part of the Owner to comply with the notice 
requirement in Paragraph 3.1 shall not constitute a failure to comply 
with a condition precedent to the Surety’s obligations, or release the 
Surety from its obligations, except to the extent the Surety 
demonstrates actual prejudice. 

5.  When the Owner has satisfied the conditions of Paragraph 3, the 
Surety shall promptly and at the Surety’s expense take one of the 
following actions: 

5.1  Arrange for the Contractor, with the consent of the 
Owner, to perform and complete the Construction Contract; 

5.2  Undertake to perform and complete the Construction 
Contract itself, through its agents or independent contractors; 

5.3  Obtain bids or negotiated proposals from qualified 
contractors acceptable to the Owner for a contract for 
performance and completion of the Construction Contract, 
arrange for a contract to be prepared for execution by the 
Owner and a contractor selected with the Owners concurrence, 
to be secured with performance and payment bonds executed 
by a qualified surety equivalent to the bonds issued on the 
Construction Contract, and pay to the Owner the amount of 
damages as described in Paragraph 7 in excess of the Balance of 
the Contract Price incurred by the Owner as a result of the 
Contractor Default; or 

5.4  Waive its right to perform and complete, arrange for 
completion, or obtain a new contractor, and with reasonable 
promptness under the circumstances: 

5.4.1  After investigation, determine the amount for 
which it may be liable to the Owner and, as soon as 
practicable after the amount is determined, make payment 
to the Owner; or 

5.4.2  Deny liability in whole or in part and notify the 
Owner, citing the reasons for denial. 

6. If the Surety does not proceed as provided in Paragraph 5 with 
reasonable promptness, the Surety shall be deemed to be in default 
on this Bond seven days after receipt of an additional written notice 
from the Owner to the Surety demanding that the Surety perform its 
obligations under this Bond, and the Owner shall be entitled to 
enforce any remedy available to the Owner.  If the Surety proceeds as 
provided in Paragraph 5.4, and the Owner refuses the payment or the 
Surety has denied liability, in whole or in part, without further notice 
the Owner shall be entitled to enforce any remedy available to the 
Owner. 

7. If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then 
the responsibilities of the Surety to the Owner shall not be greater 
than those of the Contractor under the Construction Contract, and 
the responsibilities of the Owner to the Surety shall not be greater 
than those of the Owner under the Construction Contract.  Subject to 
the commitment by the Owner to pay the Balance of the Contract 
Price, the Surety is obligated, without duplication for: 
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7.1  the responsibilities of the Contractor for correction of 
defective work and completion of the Construction Contract; 

7.2  additional legal, design professional, and delay costs 
resulting from the Contractor’s Default, and resulting from the 
actions or failure to act of the Surety under Paragraph 5; and 

7.3 liquidated damages, or if no liquidated damages are 
specified in the Construction Contract, actual damages caused by 
delayed performance or non-performance of the Contractor. 

8. If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the 
Surety’s liability is limited to the amount of this Bond. 

9. The Surety shall not be liable to the Owner or others for 
obligations of the Contractor that are unrelated to the Construction 
Contract, and the Balance of the Contract Price shall not be reduced 
or set off on account of any such unrelated obligations.  No right of 
action shall accrue on this Bond to any person or entity other than 
the Owner or its heirs, executors, administrators, successors, and 
assigns. 

10. The Surety hereby waives notice of any change, including 
changes of time, to the Construction Contract or to related 
subcontracts, purchase orders, and other obligations.  

11. Any proceeding, legal or equitable, under this Bond may be 
instituted in any court of competent jurisdiction in the location in 
which the work or part of the work is located and shall be instituted 
within two years after a declaration of Contractor Default or within 
two years after the Contractor ceased working or within two years 
after the Surety refuses or fails to perform its obligations under this 
Bond, whichever occurs first.  If the provisions of this paragraph are 
void or prohibited by law, the minimum periods of limitations 
available to sureties as a defense in the jurisdiction of the suit shall be 
applicable. 

12. Notice to the Surety, the Owner, or the Contractor shall be 
mailed or delivered to the address shown on the page on which their 
signature appears. 

13. When this Bond has been furnished to comply with a statutory 
or other legal requirement in the location where the construction was 
to be performed, any provision in this Bond conflicting with said 
statutory or legal requirement shall be deemed deleted herefrom and 
provisions conforming to such statutory or other legal requirement 

shall be deemed incorporated herein.  When so furnished, the intent 
is that this Bond shall be construed as a statutory bond and not as a 
common law bond. 

14. Definitions 

14.1  Balance of the Contract Price: The total amount 
payable by the Owner to the Contractor under the Construction 
Contract after all proper adjustments have been made including 
allowance for the Contractor for any amounts received or to be 
received by the Owner in settlement of insurance or other claims 
for damages to which the Contractor is entitled, reduced by all 
valid and proper payments made to or on behalf of the 
Contractor under the Construction Contract. 

14.2  Construction Contract: The agreement between the 
Owner and Contractor identified on the cover page, including all 
Contract Documents and changes made to the agreement and 
the Contract Documents. 

14.3  Contractor Default: Failure of the Contractor, which 
has not been remedied or waived, to perform or otherwise to 
comply with a material term of the Construction Contract. 

14.4  Owner Default: Failure of the Owner, which has not 
been remedied or waived, to pay the Contractor as required 
under the Construction Contract or to perform and complete or 
comply with the other material terms of the Construction 
Contract. 

14.5  Contract Documents: All the documents that comprise 
the agreement between the Owner and Contractor. 

15. If this Bond is issued for an agreement between a contractor and 
subcontractor, the term Contractor in this Bond shall be deemed to 
be Subcontractor and the term Owner shall be deemed to be 
Contractor. 

16. Modifications to this Bond are as follows: 
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PAYMENT BOND 

CONTRACTOR (name and address):  
 
 

SURETY (name and address of principal place of business): 

 

 

OWNER (name and address):  
City of Gatlinburg 
1230 East Parkway 
Gatlinburg, TN 37738 
 
 
CONSTRUCTION CONTRACT 

Effective Date of the Agreement:  TBD /2026 
Amount:  
Description (name and location):  Greenside Fan Power for Gatlinburg Golf Course 
                                                      520 Dollywood Ln 
                                                      Pigeon Forge, TN 37863 
 

BOND 

Bond Number: 
Date (not earlier than the Effective Date of the Agreement of the Construction Contract): 

Amount: 
Modifications to this Bond Form:            None              See Paragraph 18 

 

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause 
this Payment Bond to be duly executed by an authorized officer, agent, or representative. 

CONTRACTOR AS PRINCIPAL SURETY 

  (seal)    (seal) 

Contractor’s Name and Corporate Seal  Surety’s Name and Corporate Seal 

 

By:     By:                                                                

 Signature  Signature (attach power of attorney) 

 

      

Print Name   Print Name 

 

      

Title   Title 

 

Attest:     Attest:    

 Signature   Signature  
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Title   Title 
 

Notes:  (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference 

to Contractor, Surety, Owner, or other party shall be considered plural where applicable. 

 

 

1. The Contractor and Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, 
successors, and assigns to the Owner to pay for labor, 
materials, and equipment furnished for use in the 
performance of the Construction Contract, which is 
incorporated herein by reference, subject to the following 
terms. 

2. If the Contractor promptly makes payment of all sums due 
to Claimants, and defends, indemnifies, and holds 
harmless the Owner from claims, demands, liens, or suits 
by any person or entity seeking payment for labor, 
materials, or equipment furnished for use in the 
performance of the Construction Contract, then the Surety 
and the Contractor shall have no obligation under this 
Bond. 

3.  If there is no Owner Default under the Construction 
Contract, the Surety’s obligation to the Owner under this 
Bond shall arise after the Owner has promptly notified the 
Contractor and the Surety (at the address described in 
Paragraph 13) of claims, demands, liens, or suits against 
the Owner or the Owner’s property by any person or 
entity seeking payment for labor, materials, or equipment 
furnished for use in the performance of the Construction 
Contract, and tendered defense of such claims, demands, 
liens, or suits to the Contractor and the Surety. 

4. When the Owner has satisfied the conditions in Paragraph 
3, the Surety shall promptly and at the Surety’s expense 
defend, indemnify, and hold harmless the Owner against a 
duly tendered claim, demand, lien, or suit. 

5. The Surety’s obligations to a Claimant under this Bond 
shall arise after the following: 

5.1  Claimants who do not have a direct contract with 
the Contractor, 

 
5.1.1 have furnished a written notice of non-

payment to the Contractor, stating with 
substantial accuracy the amount claimed 
and the name of the party to whom the 
materials were, or equipment was, 
furnished or supplied or for whom the 
labor was done or performed, within 
ninety (90) days after having last 
performed labor or last furnished 

materials or equipment included in the 
Claim; and 

 
5.1.2 have sent a Claim to the Surety (at the 

address described in Paragraph 13). 

5.2  Claimants who are employed by or have a direct 
contract with the Contractor have sent a Claim to 
the Surety (at the address described in Paragraph 
13). 

6. If a notice of non-payment required by Paragraph 5.1.1 is 
given by the Owner to the Contractor, that is sufficient to 
satisfy a Claimant’s obligation to furnish a written notice of 
non-payment under Paragraph 5.1.1. 

7. When a Claimant has satisfied the conditions of Paragraph 
5.1 or 5.2, whichever is applicable, the Surety shall 
promptly and at the Surety’s expense take the following 
actions: 

7.1 Send an answer to the Claimant, with a copy to the 
Owner, within sixty (60) days after receipt of the 
Claim, stating the amounts that are undisputed and 
the basis for challenging any amounts that are 
disputed; and 

7.2 Pay or arrange for payment of any undisputed 
amounts. 

7.3 The Surety’s failure to discharge its obligations 
under Paragraph 7.1 or 7.2 shall not be deemed to 
constitute a waiver of defenses the Surety or 
Contractor may have or acquire as to a Claim, 
except as to undisputed amounts for which the 
Surety and Claimant have reached agreement.  If, 
however, the Surety fails to discharge its 
obligations under Paragraph 7.1 or 7.2, the Surety 
shall indemnify the Claimant for the reasonable 
attorney’s fees the Claimant incurs thereafter to 
recover any sums found to be due and owing to 
the Claimant. 

8. The Surety’s total obligation shall not exceed the amount 
of this Bond, plus the amount of reasonable attorney’s 
fees provided under Paragraph 7.3, and the amount of this 
Bond shall be credited for any payments made in good 
faith by the Surety. 
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9.  Amounts owed by the Owner to the Contractor under the 
Construction Contract shall be used for the performance 
of the Construction Contract and to satisfy claims, if any, 
under any construction performance bond.  By the 
Contractor furnishing and the Owner accepting this Bond, 
they agree that all funds earned by the Contractor in the 
performance of the Construction Contract are dedicated 
to satisfy obligations of the Contractor and Surety under 
this Bond, subject to the Owner’s priority to use the funds 
for the completion of the work. 

10. The Surety shall not be liable to the Owner, Claimants, or 
others for obligations of the Contractor that are unrelated 
to the Construction Contract.  The Owner shall not be 
liable for the payment of any costs or expenses of any 
Claimant under this Bond and shall have under this Bond 
no obligation to make payments to or give notice on 
behalf of Claimants, or otherwise have any obligations to 
Claimants under this Bond. 

11. The Surety hereby waives notice of any change, including 
changes of time, to the Construction Contract or to related 
subcontracts, purchase orders, and other obligations. 

12. No suit or action shall be commenced by a Claimant under 
this Bond other than in a court of competent jurisdiction in 
the state in which the project that is the subject of the 
Construction Contract is located or after the expiration of 
one year from the date (1) on which the Claimant sent a 
Claim to the Surety pursuant to Paragraph 5.1.2 or 5.2, or 
(2) on which the last labor or service was performed by 
anyone or the last materials or equipment were furnished 
by anyone under the Construction Contract, whichever of 
(1) or (2) first occurs.  If the provisions of this paragraph 
are void or prohibited by law, the minimum period of 
limitation available to sureties as a defense in the 
jurisdiction of the suit shall be applicable. 

13. Notice and Claims to the Surety, the Owner, or the 
Contractor shall be mailed or delivered to the address 
shown on the page on which their signature appears.  
Actual receipt of notice or Claims, however accomplished, 
shall be sufficient compliance as of the date received. 

14. When this Bond has been furnished to comply with a 
statutory or other legal requirement in the location where 
the construction was to be performed, any provision in 
this Bond conflicting with said statutory or legal 
requirement shall be deemed deleted herefrom and 
provisions conforming to such statutory or other legal 
requirement shall be deemed incorporated herein.  When 
so furnished, the intent is that this Bond shall be construed 
as a statutory bond and not as a common law bond. 

15. Upon requests by any person or entity appearing to be a 
potential beneficiary of this Bond, the Contractor and 
Owner shall promptly furnish a copy of this Bond or shall 
permit a copy to be made. 

16. Definitions 

16.1  Claim: A written statement by the Claimant 
including at a minimum: 

1.  The name of the Claimant; 
2.  The name of the person for whom the labor 

was done, or materials or equipment 
furnished;  

3. A copy of the agreement or purchase order 
pursuant to which labor, materials, or 
equipment was furnished for use in the 
performance of the Construction Contract; 

4.  A brief description of the labor, materials, or 
equipment furnished; 

5.  The date on which the Claimant last 
performed labor or last furnished materials or 
equipment for use in the performance of the 
Construction Contract; 

6. The total amount earned by the Claimant for 
labor, materials, or equipment furnished as of 
the date of the Claim; 

7. The total amount of previous payments 
received by the Claimant; and 

8. The total amount due and unpaid to the 
Claimant for labor, materials, or equipment 
furnished as of the date of the Claim. 

16.2  Claimant: An individual or entity having a direct 
contract with the Contractor or with a 
subcontractor of the Contractor to furnish labor, 
materials, or equipment for use in the performance 
of the Construction Contract. The term Claimant 
also includes any individual or entity that has 
rightfully asserted a claim under an applicable 
mechanic’s lien or similar statute against the real 
property upon which the Project is located. The 
intent of this Bond shall be to include without 
limitation in the terms of “labor, materials, or 
equipment” that part of the water, gas, power, 
light, heat, oil, gasoline, telephone service, or 
rental equipment used in the Construction 
Contract, architectural and engineering services 
required for performance of the work of the 
Contractor and the Contractor’s subcontractors, 
and all other items for which a mechanic’s lien may 
be asserted in the jurisdiction where the labor, 
materials, or equipment were furnished. 

16.3  Construction Contract: The agreement between 
the Owner and Contractor identified on the cover 
page, including all Contract Documents and all 
changes made to the agreement and the Contract 
Documents. 

16.4  Owner Default: Failure of the Owner, which has 
not been remedied or waived, to pay the 
Contractor as required under the Construction 
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Contract or to perform and complete or comply 
with the other material terms of the Construction 
Contract. 

16.5  Contract Documents: All the documents that 
comprise the agreement between the Owner and 
Contractor. 

17.  If this Bond is issued for an agreement between a 
contractor and subcontractor, the term Contractor in this 
Bond shall be deemed to be Subcontractor and the term 
Owner shall be deemed to be Contractor. 

18. Modifications to this Bond are as follows: 
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This document has important legal consequences; consultation with an attorney is encouraged with 

respect to its use or modification.  This document should be adapted to the particular circumstances of 

the contemplated Project and the controlling Laws and Regulations.

STANDARD GENERAL CONDITIONS

OF THE CONSTRUCTION CONTRACT
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These General Conditions have been prepared for use with the Agreement Between Owner and 

Contractor for Construction Contract (EJCDC® C-520, Stipulated Sum, or C-525, Cost-Plus, 2013 Editions). 

Their provisions are interrelated and a change in one may necessitate a change in the other.

To prepare supplementary conditions that are coordinated with the General Conditions, use EJCDC’s 

Guide to the Preparation of Supplementary Conditions (EJCDC® C-800, 2013 Edition). The full EJCDC 

Construction series of documents is discussed in the Commentary on the 2013 EJCDC Construction 

Documents (EJCDC® C-001, 2013 Edition).
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ARTICLE 1 – DEFINITIONS AND TERMINOLOGY

1.01 Defined Terms

A. Wherever used in the Bidding Requirements or Contract Documents, a term printed with 

initial capital letters, including the term’s singular and plural forms, will have the meaning 

indicated in the definitions below. In addition to terms specifically defined, terms with 

initial capital letters in the Contract Documents include references to identified articles and 

paragraphs, and the titles of other documents or forms.

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which 

clarify, correct, or change the Bidding Requirements or the proposed Contract 

Documents.

2. Agreement—The written instrument, executed by Owner and Contractor, that sets 

forth the Contract Price and Contract Times, identifies the parties and the Engineer, 

and designates the specific items that are Contract Documents.

3. Application for Payment—The form acceptable to Engineer which is to be used by 

Contractor during the course of the Work in requesting progress or final payments and 

which is to be accompanied by such supporting documentation as is required by the 

Contract Documents.

4. Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices 

for the Work to be performed.

5. Bidder—An individual or entity that submits a Bid to Owner.

6. Bidding Documents—The Bidding Requirements, the proposed Contract Documents, 

and all Addenda.

7. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, 

Bid Bond or other Bid security, if any, the Bid Form, and the Bid with any attachments.

8. Change Order—A document which is signed by Contractor and Owner and authorizes 

an addition, deletion, or revision in the Work or an adjustment in the Contract Price or 

the Contract Times, or other revision to the Contract, issued on or after the Effective 

Date of the Contract.

9. Change Proposal—A written request by Contractor, duly submitted in compliance with 

the procedural requirements set forth herein, seeking an adjustment in Contract Price 

or Contract Times, or both; contesting an initial decision by Engineer concerning the 

requirements of the Contract Documents or the acceptability of Work under the 

Contract Documents; challenging a set-off against payments due; or seeking other 

relief with respect to the terms of the Contract.

10. Claim—(a) A demand or assertion by Owner directly to Contractor, duly submitted in 

compliance with the procedural requirements set forth herein: seeking an adjustment 

of Contract Price or Contract Times, or both; contesting an initial decision by Engineer 

concerning the requirements of the Contract Documents or the acceptability of Work 

under the Contract Documents; contesting Engineer’s decision regarding a Change 

Proposal; seeking resolution of a contractual issue that Engineer has declined to 

address; or seeking other relief with respect to the terms of the Contract; or (b) a 

demand or assertion by Contractor directly to Owner, duly submitted in compliance 
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with the procedural requirements set forth herein, contesting Engineer’s decision 

regarding a Change Proposal; or seeking resolution of a contractual issue that Engineer 

has declined to address. A demand for money or services by a third party is not a 

Claim.

11. Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated 

biphenyls (PCBs), hazardous waste, and any substance, product, waste, or other 

material of any nature whatsoever that is or becomes listed, regulated, or addressed 

pursuant to (a) the Comprehensive Environmental Response, Compensation and 

Liability Act, 42 U.S.C. §§9601 et seq. (“CERCLA”); (b) the Hazardous Materials 

Transportation Act, 49 U.S.C. §§5101 et seq.; (c) the Resource Conservation and 

Recovery Act, 42 U.S.C. §§6901 et seq. (“RCRA”); (d) the Toxic Substances Control Act, 

15 U.S.C. §§2601 et seq.; (e) the Clean Water Act, 33 U.S.C. §§1251 et seq.; (f) the 

Clean Air Act, 42 U.S.C. §§7401 et seq.; or (g) any other federal, state, or local statute, 

law, rule, regulation, ordinance, resolution, code, order, or decree regulating, relating 

to, or imposing liability or standards of conduct concerning, any hazardous, toxic, or 

dangerous waste, substance, or material.

12. Contract—The entire and integrated written contract between the Owner and 

Contractor concerning the Work.

13. Contract Documents—Those items so designated in the Agreement, and which 

together comprise the Contract.

14. Contract Price—The money that Owner has agreed to pay Contractor for completion 

of the Work in accordance with the Contract Documents. .

15. Contract Times—The number of days or the dates by which Contractor shall: (a) 

achieve Milestones, if any; (b) achieve Substantial Completion; and (c) complete the 

Work.

16. Contractor—The individual or entity with which Owner has contracted for 

performance of the Work.

17. Cost of the Work—See Paragraph 13.01 for definition.

18. Drawings—The part of the Contract that graphically shows the scope, extent, and 

character of the Work to be performed by Contractor.

19. Effective Date of the Contract—The date, indicated in the Agreement, on which the 

Contract becomes effective.

20. Engineer—The individual or entity named as such in the Agreement.

21. Field Order—A written order issued by Engineer which requires minor changes in the 

Work but does not change the Contract Price or the Contract Times.

22. Hazardous Environmental Condition—The presence at the Site of Constituents of 

Concern in such quantities or circumstances that may present a danger to persons or 

property exposed thereto.  The presence at the Site of materials that are necessary for 

the execution of the Work, or that are to be incorporated in the Work, and that are 

controlled and contained pursuant to industry practices, Laws and Regulations, and 

the requirements of the Contract, does not establish a Hazardous Environmental 

Condition.
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23. Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, 

rules, regulations, ordinances, codes, and orders of any and all governmental bodies, 

agencies, authorities, and courts having jurisdiction.

24. Liens—Charges, security interests, or encumbrances upon Contract-related funds, real 

property, or personal property.

25. Milestone—A principal event in the performance of the Work that the Contract 

requires Contractor to achieve by an intermediate completion date or by a time prior 

to Substantial Completion of all the Work.

26. Notice of Award—The written notice by Owner to a Bidder of Owner’s acceptance of 

the Bid.

27. Notice to Proceed—A written notice by Owner to Contractor fixing the date on which 

the Contract Times will commence to run and on which Contractor shall start to 

perform the Work.

28. Owner—The individual or entity with which Contractor has contracted regarding the 

Work, and which has agreed to pay Contractor for the performance of the Work, 

pursuant to the terms of the Contract.

29. Progress Schedule—A schedule, prepared and maintained by Contractor, describing 

the sequence and duration of the activities comprising the Contractor’s plan to 

accomplish the Work within the Contract Times.

30. Project—The total undertaking to be accomplished for Owner by engineers, 

contractors, and others, including planning, study, design, construction, testing, 

commissioning, and start-up, and of which the Work to be performed under the 

Contract Documents is a part.

31. Project Manual—The written documents prepared for, or made available for, 

procuring and constructing the Work, including but not limited to the Bidding 

Documents or other construction procurement documents, geotechnical and existing 

conditions information, the Agreement, bond forms, General Conditions, 

Supplementary Conditions, and Specifications. The contents of the Project Manual 

may be bound in one or more volumes.

32. Resident Project Representative—The authorized representative of Engineer assigned 

to assist Engineer at the Site. As used herein, the term Resident Project Representative 

or “RPR” includes any assistants or field staff of Resident Project Representative.

33. Samples—Physical examples of materials, equipment, or workmanship that are 

representative of some portion of the Work and that establish the standards by which 

such portion of the Work will be judged.

34. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of 

required submittals and the time requirements for Engineer’s review of the submittals 

and the performance of related construction activities.

35. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating 

portions of the Contract Price to various portions of the Work and used as the basis for 

reviewing Contractor’s Applications for Payment.
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36. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 

information that are specifically prepared or assembled by or for Contractor and 

submitted by Contractor to illustrate some portion of the Work.  Shop Drawings, 

whether approved or not, are not Drawings and are not Contract Documents.

37. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner 

upon which the Work is to be performed, including rights-of-way and easements, and 

such other lands furnished by Owner which are designated for the use of Contractor.

38. Specifications—The part of the Contract that consists of written requirements for 

materials, equipment, systems, standards, and workmanship as applied to the Work, 

and certain administrative requirements and procedural matters applicable to the 

Work.

39. Subcontractor—An individual or entity having a direct contract with Contractor or with 

any other Subcontractor for the performance of a part of the Work.

40. Substantial Completion—The time at which the Work (or a specified part thereof) has 

progressed to the point where, in the opinion of Engineer, the Work (or a specified 

part thereof) is sufficiently complete, in accordance with the Contract Documents, so 

that the Work (or a specified part thereof) can be utilized for the purposes for which it 

is intended. The terms “substantially complete” and “substantially completed” as 

applied to all or part of the Work refer to Substantial Completion thereof.

41. Successful Bidder—The Bidder whose Bid the Owner accepts, and to which the Owner 

makes an award of contract, subject to stated conditions.

42. Supplementary Conditions—The part of the Contract that amends or supplements 

these General Conditions.

43. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor 

having a direct contract with Contractor or with any Subcontractor to furnish materials 

or equipment to be incorporated in the Work by Contractor or a Subcontractor.

44. Technical Data—Those items expressly identified as Technical Data in the 

Supplementary Conditions, with respect to either (a) subsurface conditions at the Site, 

or physical conditions relating to existing surface or subsurface structures at the Site 

(except Underground Facilities) or (b) Hazardous Environmental Conditions at the Site. 

If no such express identifications of Technical Data have been made with respect to 

conditions at the Site, then the data contained in boring logs, recorded measurements 

of subsurface water levels, laboratory test results, and other factual, objective 

information regarding conditions at the Site that are set forth in any geotechnical or 

environmental report prepared for the Project and made available to Contractor are 

hereby defined as Technical Data with respect to conditions at the Site under 

Paragraphs 5.03, 5.04, and 5.06.

45. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, 

manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any 

encasements containing such facilities, including but not limited to those that convey 

electricity, gases, steam, liquid petroleum products, telephone or other 

communications, fiber optic transmissions, cable television, water, wastewater, storm 

water, other liquids or chemicals, or traffic or other control systems.
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46. Unit Price Work—Work to be paid for on the basis of unit prices.

47. Work—The entire construction or the various separately identifiable parts thereof 

required to be provided under the Contract Documents. Work includes and is the 

result of performing or providing all labor, services, and documentation necessary to 

produce such construction; furnishing, installing, and incorporating all materials and 

equipment into such construction; and may include related services such as testing, 

start-up, and commissioning, all as required by the Contract Documents.

48. Work Change Directive—A written directive to Contractor issued on or after the 

Effective Date of the Contract, signed by Owner and recommended by Engineer, 

ordering an addition, deletion, or revision in the Work.

1.02 Terminology

A. The words and terms discussed in the following paragraphs are not defined but, when used 

in the Bidding Requirements or Contract Documents, have the indicated meaning.

B. Intent of Certain Terms or Adjectives:

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” 

“as directed” or terms of like effect or import to authorize an exercise of professional 

judgment by Engineer. In addition, the adjectives “reasonable,” “suitable,” 

“acceptable,” “proper,” “satisfactory,” or adjectives of like effect or import are used to 

describe an action or determination of Engineer as to the Work. It is intended that 

such exercise of professional judgment, action, or determination will be solely to 

evaluate, in general, the Work for compliance with the information in the Contract 

Documents and with the design concept of the Project as a functioning whole as 

shown or indicated in the Contract Documents (unless there is a specific statement 

indicating otherwise). The use of any such term or adjective is not intended to and 

shall not be effective to assign to Engineer any duty or authority to supervise or direct 

the performance of the Work, or any duty or authority to undertake responsibility 

contrary to the provisions of Article 10 or any other provision of the Contract 

Documents.

C. Day:

1. The word “day” means a calendar day of 24 hours measured from midnight to the next 

midnight.

D. Defective:

1. The word “defective,” when modifying the word “Work,” refers to Work that is 

unsatisfactory, faulty, or deficient in that it:

a. does not conform to the Contract Documents; or

b. does not meet the requirements of any applicable inspection, reference standard, 

test, or approval referred to in the Contract Documents; or

c. has been damaged prior to Engineer’s recommendation of final payment (unless 

responsibility for the protection thereof has been assumed by Owner at 

Substantial Completion in accordance with Paragraph 15.03 or 15.04).
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E. Furnish, Install, Perform, Provide:

1. The word “furnish,” when used in connection with services, materials, or equipment, 

shall mean to supply and deliver said services, materials, or equipment to the Site (or 

some other specified location) ready for use or installation and in usable or operable 

condition.

2. The word “install,” when used in connection with services, materials, or equipment, 

shall mean to put into use or place in final position said services, materials, or 

equipment complete and ready for intended use.

3. The words “perform” or “provide,” when used in connection with services, materials, 

or equipment, shall mean to furnish and install said services, materials, or equipment 

complete and ready for intended use.

4. If the Contract Documents establish an obligation of Contractor with respect to 

specific services, materials, or equipment, but do not expressly use any of the four 

words “furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish and 

install said services, materials, or equipment complete and ready for intended use.

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-

known technical or construction industry or trade meaning are used in the Contract 

Documents in accordance with such recognized meaning.

ARTICLE 2 – PRELIMINARY MATTERS

2.01 Delivery of Bonds and Evidence of Insurance

A. Bonds: When Contractor delivers the executed counterparts of the Agreement to Owner, 

Contractor shall also deliver to Owner such bonds as Contractor may be required to furnish.

B. Evidence of Contractor’s Insurance: When Contractor delivers the executed counterparts of 

the Agreement to Owner, Contractor shall also deliver to Owner, with copies to each 

named insured and additional insured (as identified in the Supplementary Conditions or 

elsewhere in the Contract), the certificates and other evidence of insurance required to be 

provided by Contractor in accordance with Article 6.

C. Evidence of Owner’s Insurance: After receipt of the executed counterparts of the 

Agreement and all required bonds and insurance documentation, Owner shall promptly 

deliver to Contractor, with copies to each named insured and additional insured (as 

identified in the Supplementary Conditions or otherwise), the certificates and other 

evidence of insurance required to be provided by Owner under Article 6.

2.02 Copies of Documents

A. Owner shall furnish to Contractor four printed copies of the Contract (including one fully 

executed counterpart of the Agreement), and one copy in electronic portable document 

format (PDF). Additional printed copies will be furnished upon request at the cost of 

reproduction.

B. Owner shall maintain and safeguard at least one original printed record version of the 

Contract, including Drawings and Specifications signed and sealed by Engineer and other 

design professionals.  Owner shall make such original printed record version of the Contract 
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available to Contractor for review. Owner may delegate the responsibilities under this 

provision to Engineer.

2.03   Before Starting Construction

A. Preliminary Schedules: Within 10 days after the Effective Date of the Contract (or as 

otherwise specifically required by the Contract Documents), Contractor shall submit to 

Engineer for timely review:

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for 

starting and completing the various stages of the Work, including any Milestones 

specified in the Contract;

2. a preliminary Schedule of Submittals; and

3. a preliminary Schedule of Values for all of the Work which includes quantities and 

prices of items which when added together equal the Contract Price and subdivides 

the Work into component parts in sufficient detail to serve as the basis for progress 

payments during performance of the Work. Such prices will include an appropriate 

amount of overhead and profit applicable to each item of Work.

2.04 Preconstruction Conference; Designation of Authorized Representatives

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, 

Engineer, and others as appropriate will be held to establish a working understanding 

among the parties as to the Work and to discuss the schedules referred to in Paragraph 

2.03.A, procedures for handling Shop Drawings, Samples, and other submittals, processing 

Applications for Payment, electronic or digital transmittals, and maintaining required 

records.

B. At this conference Owner and Contractor each shall designate, in writing, a specific 

individual to act as its authorized representative with respect to the services and 

responsibilities under the Contract.  Such individuals shall have the authority to transmit 

and receive information, render decisions relative to the Contract, and otherwise act on 

behalf of each respective party.

2.05 Initial Acceptance of Schedules

A. At least 10 days before submission of the first Application for Payment a conference, 

attended by Contractor, Engineer, and others as appropriate, will be held to review for 

acceptability to Engineer as provided below the schedules submitted in accordance with 

Paragraph 2.03.A. Contractor shall have an additional 10 days to make corrections and 

adjustments and to complete and resubmit the schedules. No progress payment shall be 

made to Contractor until acceptable schedules are submitted to Engineer.

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly 

progression of the Work to completion within the Contract Times. Such acceptance 

will not impose on Engineer responsibility for the Progress Schedule, for sequencing, 

scheduling, or progress of the Work, nor interfere with or relieve Contractor from 

Contractor’s full responsibility therefor.

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a 

workable arrangement for reviewing and processing the required submittals.
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3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and 

substance if it provides a reasonable allocation of the Contract Price to the component 

parts of the Work.

2.06 Electronic Transmittals

A. Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor 

may transmit, and shall accept, Project-related correspondence, text, data, documents, 

drawings, information, and graphics, including but not limited to Shop Drawings and other 

submittals, in electronic media or digital format, either directly, or through access to a 

secure Project website.

B. If the Contract does not establish protocols for electronic or digital transmittals, then 

Owner, Engineer, and Contractor shall jointly develop such protocols.

C. When transmitting items in electronic media or digital format, the transmitting party makes 

no representations as to long term compatibility, usability, or readability of the items 

resulting from the recipient’s use of software application packages, operating systems, or 

computer hardware differing from those used in the drafting or transmittal of the items, or 

from those established in applicable transmittal protocols.

ARTICLE 3 – DOCUMENTS: INTENT, REQUIREMENTS, REUSE

3.01 Intent

A. The Contract Documents are complementary; what is required by one is as binding as if 

required by all.

B. It is the intent of the Contract Documents to describe a functionally complete project (or 

part thereof) to be constructed in accordance with the Contract Documents.

C. Unless otherwise stated in the Contract Documents, if there is a discrepancy between the 

electronic or digital versions of the Contract Documents (including any printed copies 

derived from such electronic or digital versions) and the printed record version, the printed 

record version shall govern.

D. The Contract supersedes prior negotiations, representations, and agreements, whether 

written or oral.

E. Engineer will issue clarifications and interpretations of the Contract Documents as provided 

herein.

3.02 Reference Standards

A. Standards Specifications, Codes, Laws and Regulations

1. Reference in the Contract Documents to standard specifications, manuals, reference 

standards, or codes of any technical society, organization, or association, or to Laws or 

Regulations, whether such reference be specific or by implication, shall mean the 

standard specification, manual, reference standard, code, or Laws or Regulations in 

effect at the time of opening of Bids (or on the Effective Date of the Contract if there 

were no Bids), except as may be otherwise specifically stated in the Contract 

Documents.
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2. No provision of any such standard specification, manual, reference standard, or code, 

or any instruction of a Supplier, shall be effective to change the duties or 

responsibilities of Owner, Contractor, or Engineer, or any of their subcontractors, 

consultants, agents, or employees, from those set forth in the part of the Contract 

Documents prepared by or for Engineer. No such provision or instruction shall be 

effective to assign to Owner, Engineer, or any of their officers, directors, members, 

partners, employees, agents, consultants, or subcontractors, any duty or authority to 

supervise or direct the performance of the Work or any duty or authority to undertake 

responsibility inconsistent with the provisions of the part of the Contract Documents 

prepared by or for Engineer.

3.03 Reporting and Resolving Discrepancies

A. Reporting Discrepancies:

1. Contractor’s Verification of Figures and Field Measurements: Before undertaking each 

part of the Work, Contractor shall carefully study the Contract Documents, and check 

and verify pertinent figures and dimensions therein, particularly with respect to 

applicable field measurements. Contractor shall promptly report in writing to Engineer 

any conflict, error, ambiguity, or discrepancy that Contractor discovers, or has actual 

knowledge of, and shall not proceed with any Work affected thereby until the conflict, 

error, ambiguity, or discrepancy is resolved, by a clarification or interpretation by 

Engineer, or by an amendment or supplement to the Contract Documents issued 

pursuant to Paragraph 11.01.

2. Contractor’s Review of Contract Documents: If, before or during the performance of 

the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within 

the Contract Documents, or between the Contract Documents and (a) any applicable 

Law or Regulation, (b) actual field conditions, (c) any standard specification, manual, 

reference standard, or code, or (d) any instruction of any Supplier, then Contractor 

shall promptly report it to Engineer in writing. Contractor shall not proceed with the 

Work affected thereby (except in an emergency as required by Paragraph 7.15) until 

the conflict, error, ambiguity, or discrepancy is resolved, by a clarification or 

interpretation by Engineer, or by an amendment or supplement to the Contract 

Documents issued pursuant to Paragraph 11.01.

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, 

error, ambiguity, or discrepancy in the Contract Documents unless Contractor had 

actual knowledge thereof.

B. Resolving Discrepancies:

1. Except as may be otherwise specifically stated in the Contract Documents, the 

provisions of the part of the Contract Documents prepared by or for Engineer shall 

take precedence in resolving any conflict, error, ambiguity, or discrepancy between 

such provisions of the Contract Documents and:

a. the provisions of any standard specification, manual, reference standard, or code, 

or the instruction of any Supplier (whether or not specifically incorporated by 

reference as a Contract Document); or
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b. the provisions of any Laws or Regulations applicable to the performance of the 

Work (unless such an interpretation of the provisions of the Contract Documents 

would result in violation of such Law or Regulation).

3.04 Requirements of the Contract Documents

A. During the performance of the Work and until final payment, Contractor and Owner shall 

submit to the Engineer all matters in question concerning the requirements of the Contract 

Documents (sometimes referred to as requests for information or interpretation—RFIs), or 

relating to the acceptability of the Work under the Contract Documents, as soon as possible 

after such matters arise. Engineer will be the initial interpreter of the requirements of the 

Contract Documents, and judge of the acceptability of the Work thereunder.

B. Engineer will, with reasonable promptness, render a written clarification, interpretation, or 

decision on the issue submitted, or initiate an amendment or supplement to the Contract 

Documents. Engineer’s written clarification, interpretation, or decision will be final and 

binding on Contractor, unless it appeals by submitting a Change Proposal, and on Owner, 

unless it appeals by filing a Claim.

C. If a submitted matter in question concerns terms and conditions of the Contract 

Documents that do not involve (1) the performance or acceptability of the Work under the 

Contract Documents, (2) the design (as set forth in the Drawings, Specifications, or 

otherwise), or (3) other engineering or technical matters, then Engineer will promptly give 

written notice to Owner and Contractor that Engineer is unable to provide a decision or 

interpretation. If Owner and Contractor are unable to agree on resolution of such a matter 

in question, either party may pursue resolution as provided in Article 12.

3.05 Reuse of Documents

A. Contractor and its Subcontractors and Suppliers shall not:

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, 

or other documents (or copies of any thereof) prepared by or bearing the seal of 

Engineer or its consultants, including electronic media editions, or reuse any such 

Drawings, Specifications, other documents, or copies thereof on extensions of the 

Project or any other project without written consent of Owner and Engineer and 

specific written verification or adaptation by Engineer; or

2. have or acquire any title or ownership rights in any other Contract Documents, reuse 

any such Contract Documents for any purpose without Owner’s express written 

consent, or violate any copyrights pertaining to such Contract Documents.

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the 

Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract 

Documents for record purposes.

ARTICLE 4 – COMMENCEMENT AND PROGRESS OF THE WORK

4.01 Commencement of Contract Times; Notice to Proceed

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of 

the Contract or, if a Notice to Proceed is given, on the day indicated in the Notice to 

Proceed. A Notice to Proceed may be given at any time within 30 days after the Effective 

Date of the Contract. In no event will the Contract Times commence to run later than the 
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sixtieth day after the day of Bid opening or the thirtieth day after the Effective Date of the 

Contract, whichever date is earlier.

4.02 Starting the Work

A. Contractor shall start to perform the Work on the date when the Contract Times 

commence to run. No Work shall be done at the Site prior to such date.

4.03 Reference Points

A. Owner shall provide engineering surveys to establish reference points for construction 

which in Engineer’s judgment are necessary to enable Contractor to proceed with the 

Work. Contractor shall be responsible for laying out the Work, shall protect and preserve 

the established reference points and property monuments, and shall make no changes or 

relocations without the prior written approval of Owner. Contractor shall report to 

Engineer whenever any reference point or property monument is lost or destroyed or 

requires relocation because of necessary changes in grades or locations, and shall be 

responsible for the accurate replacement or relocation of such reference points or property 

monuments by professionally qualified personnel.

4.04 Progress Schedule

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 

2.05 as it may be adjusted from time to time as provided below.

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in 

Paragraph 2.05) proposed adjustments in the Progress Schedule that will not result in 

changing the Contract Times.

2. Proposed adjustments in the Progress Schedule that will change the Contract Times 

shall be submitted in accordance with the requirements of Article 11.

B. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes 

or disagreements with Owner. No Work shall be delayed or postponed pending resolution 

of any disputes or disagreements, or during any appeal process, except as permitted by 

Paragraph 16.04, or as Owner and Contractor may otherwise agree in writing.

4.05 Delays in Contractor’s Progress

A. If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or 

interferes with the performance or progress of the Work, then Contractor shall be entitled 

to an equitable adjustment in the Contract Times and Contract Price. Contractor’s 

entitlement to an adjustment of the Contract Times is conditioned on such adjustment 

being essential to Contractor’s ability to complete the Work within the Contract Times.

B. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for 

delay, disruption, or interference caused by or within the control of Contractor. Delay, 

disruption, and interference attributable to and within the control of a Subcontractor or 

Supplier shall be deemed to be within the control of Contractor.

C. If Contractor’s performance or progress is delayed, disrupted, or interfered with by 

unanticipated causes not the fault of and beyond the control of Owner, Contractor, and 

those for which they are responsible, then Contractor shall be entitled to an equitable 

adjustment in Contract Times. Contractor’s entitlement to an adjustment of the Contract 

Times is conditioned on such adjustment being essential to Contractor’s ability to complete 
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the Work within the Contract Times. Such an adjustment shall be Contractor’s sole and 

exclusive remedy for the delays, disruption, and interference described in this paragraph. 

Causes of delay, disruption, or interference that may give rise to an adjustment in Contract 

Times under this paragraph include but are not limited to the following:

1. severe and unavoidable natural catastrophes such as fires, floods, epidemics, and 

earthquakes;

2. abnormal weather conditions;

3. acts or failures to act of utility owners (other than those performing other work at or 

adjacent to the Site by arrangement with the Owner, as contemplated in Article 8); 

and

4. acts of war or terrorism.

D. Delays, disruption, and interference to the performance or progress of the Work resulting 

from the existence of a differing subsurface or physical condition, an Underground Facility 

that was not shown or indicated by the Contract Documents, or not shown or indicated 

with reasonable accuracy, and those resulting from Hazardous Environmental Conditions, 

are governed by Article 5.

E. Paragraph 8.03 governs delays, disruption, and interference to the performance or 

progress of the Work resulting from the performance of certain other work at or adjacent 

to the Site.

F. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for 

any delay, disruption, or interference if such delay is concurrent with a delay, disruption, or 

interference caused by or within the control of Contractor.

G. Contractor must submit any Change Proposal seeking an adjustment in Contract Price or 

Contract Times under this paragraph within 30 days of the commencement of the delaying, 

disrupting, or interfering event.

ARTICLE 5 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS 

ENVIRONMENTAL CONDITIONS

5.01 Availability of Lands

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or 

restrictions not of general application but specifically related to use of the Site with which 

Contractor must comply in performing the Work.

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement 

of record legal title and legal description of the lands upon which permanent improvements 

are to be made and Owner’s interest therein as necessary for giving notice of or filing a 

mechanic’s or construction lien against such lands in accordance with applicable Laws and 

Regulations.

C. Contractor shall provide for all additional lands and access thereto that may be required for 

temporary construction facilities or storage of materials and equipment.
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5.02 Use of Site and Other Areas

A. Limitation on Use of Site and Other Areas:

1. Contractor shall confine construction equipment, temporary construction facilities, the 

storage of materials and equipment, and the operations of workers to the Site, 

adjacent areas that Contractor has arranged to use through construction easements or 

otherwise, and other adjacent areas permitted by Laws and Regulations, and shall not 

unreasonably encumber the Site and such other adjacent areas with construction 

equipment or other materials or equipment. Contractor shall assume full responsibility 

for (a) damage to the Site; (b) damage to any such other adjacent areas used for 

Contractor’s operations; (c) damage to any other adjacent land or areas; and (d) for 

injuries and losses sustained by the owners or occupants of any such land or areas; 

provided that such damage or injuries result from the performance of the Work or 

from other actions or conduct of the Contractor or those for which Contractor is 

responsible.

2. If a damage or injury claim is made by the owner or occupant of any such land or area 

because of the performance of the Work, or because of other actions or conduct of 

the Contractor or those for which Contractor is responsible, Contractor shall (a) take 

immediate corrective or remedial action as required by Paragraph 7.12, or otherwise; 

(b) promptly attempt to settle the claim as to all parties through negotiations with 

such owner or occupant, or otherwise resolve the claim by arbitration or other dispute 

resolution proceeding, or at law; and (c) to the fullest extent permitted by Laws and 

Regulations, indemnify and hold harmless Owner and Engineer, and the officers, 

directors, members, partners, employees, agents, consultants and subcontractors of 

each and any of them from and against any such claim, and against all costs, losses, 

and damages (including but not limited to all fees and charges of engineers, architects, 

attorneys, and other professionals and all court or arbitration or other dispute 

resolution costs) arising out of or relating to any claim or action, legal or equitable, 

brought by any such owner or occupant against Owner, Engineer, or any other party 

indemnified hereunder to the extent caused directly or indirectly, in whole or in part 

by, or based upon, Contractor’s performance of the Work, or because of other actions 

or conduct of the Contractor or those for which Contractor is responsible.

B. Removal of Debris During Performance of the Work: During the progress of the Work the 

Contractor shall keep the Site and other adjacent areas free from accumulations of waste 

materials, rubbish, and other debris. Removal and disposal of such waste materials, 

rubbish, and other debris shall conform to applicable Laws and Regulations.

C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and 

the Work and make it ready for utilization by Owner. At the completion of the Work 

Contractor shall remove from the Site and adjacent areas all tools, appliances, construction 

equipment and machinery, and surplus materials and shall restore to original condition all 

property not designated for alteration by the Contract Documents.

D. Loading of Structures: Contractor shall not load nor permit any part of any structure to be 

loaded in any manner that will endanger the structure, nor shall Contractor subject any 

part of the Work or adjacent structures or land to stresses or pressures that will endanger 

them.
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5.03 Subsurface and Physical Conditions

A. Reports and Drawings: The Supplementary Conditions identify:

1. those reports known to Owner of explorations and tests of subsurface conditions at or 

adjacent to the Site;

2. those drawings known to Owner of physical conditions relating to existing surface or 

subsurface structures at the Site (except Underground Facilities); and

3. Technical Data contained in such reports and drawings.

B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the 

accuracy of the Technical Data expressly identified in the Supplementary Conditions with 

respect to such reports and drawings, but such reports and drawings are not Contract 

Documents. If no such express identification has been made, then Contractor may rely 

upon the accuracy of the Technical Data (as defined in Article 1) contained in any 

geotechnical or environmental report prepared for the Project and made available to 

Contractor. Except for such reliance on Technical Data, Contractor may not rely upon or 

make any claim against Owner or Engineer, or any of their officers, directors, members, 

partners, employees, agents, consultants, or subcontractors, with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, 

but not limited to, any aspects of the means, methods, techniques, sequences, and 

procedures of construction to be employed by Contractor, and safety precautions and 

programs incident thereto; or

2. other data, interpretations, opinions, and information contained in such reports or 

shown or indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any Technical Data or any 

such other data, interpretations, opinions, or information.

5.04 Differing Subsurface or Physical Conditions

A. Notice by Contractor: If Contractor believes that any subsurface or physical condition that is 

uncovered or revealed at the Site either:

1. is of such a nature as to establish that any Technical Data on which Contractor is 

entitled to rely as provided in Paragraph 5.03 is materially inaccurate; or

2. is of such a nature as to require a change in the Drawings or Specifications; or

3. differs materially from that shown or indicated in the Contract Documents; or

4. is of an unusual nature, and differs materially from conditions ordinarily encountered 

and generally recognized as inherent in work of the character provided for in the 

Contract Documents;

then Contractor shall, promptly after becoming aware thereof and before further 

disturbing the subsurface or physical conditions or performing any Work in connection 

therewith (except in an emergency as required by Paragraph 7.15), notify Owner and 

Engineer in writing about such condition. Contractor shall not further disturb such 

condition or perform any Work in connection therewith (except with respect to an 

emergency) until receipt of a written statement permitting Contractor to do so.



FSC Project COG501 Greenside Fan Power for Gatlinburg Golf Course

EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract,

Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers.  All rights reserved.          

007000 - 15 GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

B. Engineer’s Review: After receipt of written notice as required by the preceding paragraph, 

Engineer will promptly review the subsurface or physical condition in question; determine 

the necessity of Owner’s obtaining additional exploration or tests with respect to the 

condition; conclude whether the condition falls within any one or more of the differing site 

condition categories in Paragraph 5.04.A above; obtain any pertinent cost or schedule 

information from Contractor; prepare recommendations to Owner regarding the 

Contractor’s resumption of Work in connection with the subsurface or physical condition in 

question and the need for any change in the Drawings or Specifications; and advise Owner 

in writing  of Engineer’s findings, conclusions, and recommendations.

C. Owner’s Statement to Contractor Regarding Site Condition: After receipt of Engineer’s 

written findings, conclusions, and recommendations, Owner shall issue a written statement 

to Contractor (with a copy to Engineer) regarding the subsurface or physical condition in 

question, addressing the resumption of Work in connection with such condition, indicating 

whether any change in the Drawings or Specifications will be made, and adopting or 

rejecting Engineer’s written findings, conclusions, and recommendations, in whole or in 

part.

D. Possible Price and Times Adjustments:

1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract 

Times, or both, to the extent that the existence of a differing subsurface or physical 

condition, or any related delay, disruption, or interference, causes an increase or 

decrease in Contractor’s cost of, or time required for, performance of the Work; 

subject, however, to the following:

a. such condition must fall within any one or more of the categories described in 

Paragraph 5.04.A;

b. with respect to Work that is paid for on a unit price basis, any adjustment in 

Contract Price will be subject to the provisions of Paragraph 13.03; and,

c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned 

on such adjustment being essential to Contractor’s ability to complete the Work 

within the Contract Times.

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract 

Times with respect to a subsurface or physical condition if:

a. Contractor knew of the existence of such condition at the time Contractor made a 

commitment to Owner with respect to Contract Price and Contract Times by the 

submission of a Bid or becoming bound under a negotiated contract, or 

otherwise; or

b. the existence of such condition reasonably could have been discovered or 

revealed as a result of any examination, investigation, exploration, test, or study 

of the Site and contiguous areas expressly required by the Bidding Requirements 

or Contract Documents to be conducted by or for Contractor prior to Contractor’s 

making such commitment; or

c. Contractor failed to give the written notice as required by Paragraph 5.04.A.
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3. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount 

or extent of any adjustment in the Contract Price or Contract Times, or both, then any 

such adjustment shall be set forth in a Change Order.

4. Contractor may submit a Change Proposal regarding its entitlement to or the amount 

or extent of any adjustment in the Contract Price or Contract Times, or both, no later 

than 30 days after Owner’s issuance of the Owner’s written statement to Contractor 

regarding the subsurface or physical condition in question.

5.05 Underground Facilities

A. Contractor’s Responsibilities: The information and data shown or indicated in the Contract 

Documents with respect to existing Underground Facilities at or adjacent to the Site is 

based on information and data furnished to Owner or Engineer by the owners of such 

Underground Facilities, including Owner, or by others. Unless it is otherwise expressly 

provided in the Supplementary Conditions:

1. Owner and Engineer do not warrant or guarantee the accuracy or completeness of any 

such information or data provided by others; and

2. the cost of all of the following will be included in the Contract Price, and Contractor 

shall have full responsibility for:

a. reviewing and checking all information and data regarding existing Underground 

Facilities at the Site;

b. locating all Underground Facilities shown or indicated in the Contract Documents 

as being at the Site;

c. coordination of the Work with the owners (including Owner) of such 

Underground Facilities, during construction; and

d. the safety and protection of all existing Underground Facilities at the Site, and 

repairing any damage thereto resulting from the Work.

B. Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered 

or revealed at the Site was not shown or indicated in the Contract Documents, or was not 

shown or indicated with reasonable accuracy, then Contractor shall, promptly after 

becoming aware thereof and before further disturbing conditions affected thereby or 

performing any Work in connection therewith (except in an emergency as required by 

Paragraph 7.15), identify the owner of such Underground Facility and give written notice to 

that owner and to Owner and Engineer.

C. Engineer’s Review: Engineer will promptly review the Underground Facility and conclude 

whether such Underground Facility was not shown or indicated in the Contract Documents, 

or was not shown or indicated with reasonable accuracy; obtain any pertinent cost or 

schedule information from Contractor; prepare recommendations to Owner regarding the 

Contractor’s resumption of Work in connection with the Underground Facility in question; 

determine the extent, if any, to which a change is required in the Drawings or Specifications 

to reflect and document the consequences of the existence or location of the Underground 

Facility; and advise Owner in writing  of Engineer’s findings, conclusions, and 

recommendations. During such time, Contractor shall be responsible for the safety and 

protection of such Underground Facility.
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D. Owner’s Statement to Contractor Regarding Underground Facility: After receipt of 

Engineer’s written findings, conclusions, and recommendations, Owner shall issue a written 

statement to Contractor (with a copy to Engineer) regarding the Underground Facility in 

question, addressing the resumption of Work in connection with such Underground Facility, 

indicating whether any change in the Drawings or Specifications will be made, and adopting 

or rejecting Engineer’s written findings, conclusions, and recommendations in whole or in 

part.

E. Possible Price and Times Adjustments:

1. Contractor shall be entitled to an equitable adjustment in the Contract Price or 

Contract Times, or both, to the extent that any existing Underground Facility at the 

Site that was not shown or indicated in the Contract Documents, or was not shown or 

indicated with reasonable accuracy, or any related delay, disruption, or interference, 

causes an increase or decrease in Contractor’s cost of, or time required for, 

performance of the Work; subject, however, to the following:

a. Contractor did not know of and could not reasonably have been expected to be 

aware of or to have anticipated the existence or actual location of the 

Underground Facility in question;

b. With respect to Work that is paid for on a unit price basis, any adjustment in 

Contract Price will be subject to the provisions of Paragraph 13.03;

c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned 

on such adjustment being essential to Contractor’s ability to complete the Work 

within the Contract Times; and

d. Contractor gave the notice required in Paragraph 5.05.B.

2. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount 

or extent of any adjustment in the Contract Price or Contract Times, or both, then any 

such adjustment shall be set forth in a Change Order.

3. Contractor may submit a Change Proposal regarding its entitlement to or the amount 

or extent of any adjustment in the Contract Price or Contract Times, or both, no later 

than 30 days after Owner’s issuance of the Owner’s written statement to Contractor 

regarding the Underground Facility in question.

5.06 Hazardous Environmental Conditions at Site

A. Reports and Drawings: The Supplementary Conditions identify:

1. those reports and drawings known to Owner relating to Hazardous Environmental 

Conditions that have been identified at or adjacent to the Site; and

2. Technical Data contained in such reports and drawings.

B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the 

accuracy of the Technical Data expressly identified in the Supplementary Conditions with 

respect to such reports and drawings, but such reports and drawings are not Contract 

Documents. If no such express identification has been made, then Contractor may rely on 

the accuracy of the Technical Data (as defined in Article 1) contained in any geotechnical or 

environmental report prepared for the Project and made available to Contractor. Except for 

such reliance on Technical Data, Contractor may not rely upon or make any claim against 
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Owner or Engineer, or any of their officers, directors, members, partners, employees, 

agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, 

but not limited to, any aspects of the means, methods, techniques, sequences and 

procedures of construction to be employed by Contractor and safety precautions and 

programs incident thereto; or

2. other data, interpretations, opinions and information contained in such reports or 

shown or indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any Technical Data or any 

such other data, interpretations, opinions or information.

C. Contractor shall not be responsible for removing or remediating any Hazardous 

Environmental Condition encountered, uncovered, or revealed at the Site unless such 

removal or remediation is expressly identified in the Contract Documents to be within the 

scope of the Work.

D. Contractor shall be responsible for controlling, containing, and duly removing all 

Constituents of Concern brought to the Site by Contractor, Subcontractors, Suppliers, or 

anyone else for whom Contractor is responsible, and for any associated costs; and for the 

costs of removing and remediating any Hazardous Environmental Condition created by the 

presence of any such Constituents of Concern.

E. If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose 

removal or remediation is not expressly identified in the Contract Documents as being 

within the scope of the Work, or if Contractor or anyone for whom Contractor is 

responsible creates a Hazardous Environmental Condition, then Contractor shall 

immediately: (1) secure or otherwise isolate such condition; (2) stop all Work in connection 

with such condition and in any area affected thereby (except in an emergency as required 

by Paragraph 7.15); and (3) notify Owner and Engineer (and promptly thereafter confirm 

such notice in writing). Owner shall promptly consult with Engineer concerning the 

necessity for Owner to retain a qualified expert to evaluate such condition or take 

corrective action, if any. Promptly after consulting with Engineer, Owner shall take such 

actions as are necessary to permit Owner to timely obtain required permits and provide 

Contractor the written notice required by Paragraph 5.06.F. If Contractor or anyone for 

whom Contractor is responsible created the Hazardous Environmental Condition in 

question, then Owner may remove and remediate the Hazardous Environmental Condition, 

and impose a set-off against payments to account for the associated costs.

F. Contractor shall not resume Work in connection with such Hazardous Environmental 

Condition or in any affected area until after Owner has obtained any required permits 

related thereto, and delivered written notice to Contractor either (1) specifying that such 

condition and any affected area is or has been rendered safe for the resumption of Work, 

or (2) specifying any special conditions under which such Work may be resumed safely.

G. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if 

any, of any adjustment in Contract Price or Contract Times, or both, as a result of such 

Work stoppage or such special conditions under which Work is agreed to be resumed by 

Contractor, then within 30 days of Owner’s written notice regarding the resumption of 

Work, Contractor may submit a Change Proposal, or Owner may impose a set-off.
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H. If after receipt of such written notice Contractor does not agree to resume such Work 

based on a reasonable belief it is unsafe, or does not agree to resume such Work under 

such special conditions, then Owner may order the portion of the Work that is in the area 

affected by such condition to be deleted from the Work, following the contractual change 

procedures in Article 11. Owner may have such deleted portion of the Work performed by 

Owner’s own forces or others in accordance with Article 8.

I. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 

harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, 

partners, employees, agents, consultants, and subcontractors of each and any of them 

from and against all claims, costs, losses, and damages (including but not limited to all fees 

and charges of engineers, architects, attorneys, and other professionals and all court or 

arbitration or other dispute resolution costs) arising out of or relating to a Hazardous 

Environmental Condition, provided that such Hazardous Environmental Condition (1) was 

not shown or indicated in the Drawings, Specifications, or other Contract Documents, 

identified as Technical Data entitled to limited reliance pursuant to Paragraph 5.06.B,  or 

identified in the Contract Documents to be included within the scope of the Work, and (2) 

was not created by Contractor or by anyone for whom Contractor is responsible. Nothing in 

this Paragraph 5.06.I shall obligate Owner to indemnify any individual or entity from and 

against the consequences of that individual’s or entity’s own negligence.

J. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and 

hold harmless Owner and Engineer, and the officers, directors, members, partners, 

employees, agents, consultants, and subcontractors of each and any of them from and 

against all claims, costs, losses, and damages (including but not limited to all fees and 

charges of engineers, architects, attorneys, and other professionals and all court or 

arbitration or other dispute resolution costs) arising out of or relating to the failure to 

control, contain, or remove a Constituent of Concern brought to the Site by Contractor or 

by anyone for whom Contractor is responsible, or to a Hazardous Environmental Condition 

created by Contractor or by anyone for whom Contractor is responsible. Nothing in this 

Paragraph 5.06.J shall obligate Contractor to indemnify any individual or entity from and 

against the consequences of that individual’s or entity’s own negligence.

K. The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of 

Constituents of Concern or to a Hazardous Environmental Condition uncovered or revealed 

at the Site.

ARTICLE 6 – BONDS AND INSURANCE

6.01 Performance, Payment, and Other Bonds

A. Contractor shall furnish a performance bond and a payment bond, each in an amount at 

least equal to the Contract Price, as security for the faithful performance and payment of all 

of Contractor’s obligations under the Contract. These bonds shall remain in effect until one 

year after the date when final payment becomes due or until completion of the correction 

period specified in Paragraph 15.08, whichever is later, except as provided otherwise by 

Laws or Regulations, the Supplementary Conditions, or other specific provisions of the 

Contract. Contractor shall also furnish such other bonds as are required by the 

Supplementary Conditions or other specific provisions of the Contract.
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B. All bonds shall be in the form prescribed by the Contract except as provided otherwise by 

Laws or Regulations, and shall be executed by such sureties as are named in “Companies 

Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as 

Acceptable Reinsuring Companies” as published in Circular 570 (as amended and 

supplemented) by the Financial Management Service, Surety Bond Branch, U.S. 

Department of the Treasury. A bond signed by an agent or attorney-in-fact must be 

accompanied by a certified copy of that individual’s authority to bind the surety.  The 

evidence of authority shall show that it is effective on the date the agent or attorney-in-fact 

signed the accompanying bond.

C. Contractor shall obtain the required bonds from surety companies that are duly licensed or 

authorized in the jurisdiction in which the Project is located to issue bonds in the required 

amounts.

D. If the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent, 

or its right to do business is terminated in any state or jurisdiction where any part of the 

Project is located, or the surety ceases to meet the requirements above, then Contractor 

shall promptly notify Owner and Engineer and shall, within 20 days after the event giving 

rise to such notification, provide another bond and surety, both of which shall comply with 

the bond and surety requirements above.

E. If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from 

the Site and exercise Owner’s termination rights under Article 16.

F. Upon request, Owner shall provide a copy of the payment bond to any Subcontractor, 

Supplier, or other person or entity claiming to have furnished labor or materials used in the 

performance of the Work.

6.02 Insurance—General Provisions

A. Owner and Contractor shall obtain and maintain insurance as required in this Article and in 

the Supplementary Conditions.

B. All insurance required by the Contract to be purchased and maintained by Owner or 

Contractor shall be obtained from insurance companies that are duly licensed or 

authorized, in the state or jurisdiction in which the Project is located, to issue insurance 

policies for the required limits and coverages. Unless a different standard is indicated in the 

Supplementary Conditions, all companies that provide insurance policies required under 

this Contract shall have an A.M. Best rating of A-VII or better.

C. Contractor shall deliver to Owner, with copies to each named insured and additional 

insured (as identified in this Article, in the Supplementary Conditions, or elsewhere in the 

Contract), certificates of insurance establishing that Contractor has obtained and is 

maintaining the policies, coverages, and endorsements required by the Contract.  Upon 

request by Owner or any other insured, Contractor shall also furnish other evidence of such 

required insurance, including but not limited to copies of policies and endorsements, and 

documentation of applicable self-insured retentions and deductibles. Contractor may block 

out (redact) any confidential premium or pricing information contained in any policy or 

endorsement furnished under this provision.

D. Owner shall deliver to Contractor, with copies to each named insured and additional 

insured (as identified in this Article, the Supplementary Conditions, or elsewhere in the 

Contract), certificates of insurance establishing that Owner has obtained and is maintaining 
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the policies, coverages, and endorsements required of Owner by the Contract (if any).  

Upon request by Contractor or any other insured, Owner shall also provide other evidence 

of such required insurance (if any), including but not limited to copies of policies and 

endorsements, and documentation of applicable self-insured retentions and deductibles.  

Owner may block out (redact) any confidential premium or pricing information contained in 

any policy or endorsement furnished under this provision.

E. Failure of Owner or Contractor to demand such certificates or other evidence of the other 

party’s full compliance with these insurance requirements, or failure of Owner or 

Contractor to identify a deficiency in compliance from the evidence provided, shall not be 

construed as a waiver of the other party’s obligation to obtain and maintain such insurance.

F. If either party does not purchase or maintain all of the insurance required of such party by 

the Contract, such party shall notify the other party in writing of such failure to purchase 

prior to the start of the Work, or of such failure to maintain prior to any change in the 

required coverage.

G. If Contractor has failed to obtain and maintain required insurance, Owner may exclude the 

Contractor from the Site, impose an appropriate set-off against payment, and exercise 

Owner’s termination rights under Article 16.

H. Without prejudice to any other right or remedy, if a party has failed to obtain required 

insurance, the other party may elect to obtain equivalent insurance to protect such other 

party’s interests at the expense of the party who was required to provide such coverage, 

and the Contract Price shall be adjusted accordingly.

I. Owner does not represent that insurance coverage and limits established in this Contract 

necessarily will be adequate to protect Contractor or Contractor’s interests.

J. The insurance and insurance limits required herein shall not be deemed as a limitation on 

Contractor’s liability under the indemnities granted to Owner and other individuals and 

entities in the Contract.

6.03 Contractor’s Insurance

A. Workers’ Compensation: Contractor shall purchase and maintain workers’ compensation 

and employer’s liability insurance for:

1. claims under workers’ compensation, disability benefits, and other similar employee 

benefit acts.

2. United States Longshoreman and Harbor Workers’ Compensation Act and Jones Act 

coverage (if applicable).

3. claims for damages because of bodily injury, occupational sickness or disease, or death 

of Contractor’s employees (by stop-gap endorsement in monopolist worker’s 

compensation states).

4. Foreign voluntary worker compensation (if applicable).

B. Commercial General Liability—Claims Covered: Contractor shall purchase and maintain 

commercial general liability insurance, covering all operations by or on behalf of 

Contractor, on an occurrence basis, against:

1. claims for damages because of bodily injury, sickness or disease, or death of any 

person other than Contractor’s employees.
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2. claims for damages insured by reasonably available personal injury liability coverage.

3. claims for damages, other than to the Work itself, because of injury to or destruction 

of tangible property wherever located, including loss of use resulting therefrom.

C. Commercial General Liability—Form and Content: Contractor’s commercial liability policy 

shall be written on a 1996 (or later) ISO commercial general liability form (occurrence form) 

and include the following coverages and endorsements:

1. Products and completed operations coverage:

a. Such insurance shall be maintained for three years after final payment.

b. Contractor shall furnish Owner and each other additional insured (as identified in 

the Supplementary Conditions or elsewhere in the Contract) evidence of 

continuation of such insurance at final payment and three years thereafter.

2. Blanket contractual liability coverage, to the extent permitted by law, including but not 

limited to coverage of Contractor’s contractual indemnity obligations in Paragraph 

7.18.

3. Broad form property damage coverage.

4. Severability of interest.

5. Underground, explosion, and collapse coverage.

6.  Personal injury coverage.

7. Additional insured endorsements that include both ongoing operations and products 

and completed operations coverage through ISO Endorsements CG 20 10 10 01 and CG 

20 37 10 01 (together); or CG 20 10 07 04 and CG 20 37 07 04 (together); or their 

equivalent.

8. For design professional additional insureds, ISO Endorsement CG 20 32 07 04, 

“Additional Insured—Engineers, Architects or Surveyors Not Engaged by the Named 

Insured” or its equivalent.

D. Automobile liability: Contractor shall purchase and maintain automobile liability insurance 

against claims for damages because of bodily injury or death of any person or property 

damage arising out of the ownership, maintenance, or use of any motor vehicle. The 

automobile liability policy shall be written on an occurrence basis.

E. Umbrella or excess liability: Contractor shall purchase and maintain umbrella or excess 

liability insurance written over the underlying employer’s liability, commercial general 

liability, and automobile liability insurance described in the paragraphs above. Subject to 

industry-standard exclusions, the coverage afforded shall follow form as to each and every 

one of the underlying policies.

F. Contractor’s pollution liability insurance: Contractor shall purchase and maintain a policy 

covering third-party injury and property damage claims, including clean-up costs, as a result 

of pollution conditions arising from Contractor’s operations and completed operations. This 

insurance shall be maintained for no less than three years after final completion.

G. Additional insureds: The Contractor’s commercial general liability, automobile liability, 

umbrella or excess, and pollution liability policies shall include and list as additional 

insureds Owner and Engineer, and any individuals or entities identified in the 
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Supplementary Conditions; include coverage for the respective officers, directors, 

members, partners, employees, agents, consultants, and subcontractors of each and any of 

all such additional insureds; and the insurance afforded to these additional insureds shall 

provide primary coverage for all claims covered thereby (including as applicable those 

arising from both ongoing and completed operations) on a non-contributory basis. 

Contractor shall obtain all necessary endorsements to support these requirements.

H. Contractor’s professional liability insurance: If Contractor will provide or furnish 

professional services under this Contract, through a delegation of professional design 

services or otherwise, then Contractor shall be responsible for purchasing and maintaining 

applicable professional liability insurance. This insurance shall provide protection against 

claims arising out of performance of professional design or related services, and caused by 

a negligent error, omission, or act for which the insured party is legally liable. It shall be 

maintained throughout the duration of the Contract and for a minimum of two years after 

Substantial Completion. If such professional design services are performed by a 

Subcontractor, and not by Contractor itself, then the requirements of this paragraph may 

be satisfied through the purchasing and maintenance of such insurance by such 

Subcontractor.

I. General provisions: The policies of insurance required by this Paragraph 6.03 shall:

1. include at least the specific coverages provided in this Article.

2. be written for not less than the limits of liability provided in this Article and in the 

Supplementary Conditions, or required by Laws or Regulations, whichever is greater.

3. contain a provision or endorsement that the coverage afforded will not be canceled, 

materially changed, or renewal refused until at least 10 days prior written notice has 

been given to Contractor.  Within three days of receipt of any such written notice, 

Contractor shall provide a copy of the notice to Owner, Engineer, and each other 

insured under the policy.

4. remain in effect at least until final payment (and longer if expressly required in this 

Article) and at all times thereafter when Contractor may be correcting, removing, or 

replacing defective Work as a warranty or correction obligation, or otherwise, or 

returning to the Site to conduct other tasks arising from the Contract Documents.

5. be appropriate for the Work being performed and provide protection from claims that 

may arise out of or result from Contractor’s performance of the Work and Contractor’s 

other obligations under the Contract Documents, whether it is to be performed by 

Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly 

employed by any of them to perform any of the Work, or by anyone for whose acts 

any of them may be liable.

J. The coverage requirements for specific policies of insurance must be met by such policies, 

and not by reference to excess or umbrella insurance provided in other policies.

6.04 Owner’s Liability Insurance

A. In addition to the insurance required to be provided by Contractor under Paragraph 6.03, 

Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own 

liability insurance as will protect Owner against claims which may arise from operations 

under the Contract Documents.
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B. Owner’s liability policies, if any, operate separately and independently from policies 

required to be provided by Contractor, and Contractor cannot rely upon Owner’s liability 

policies for any of Contractor’s obligations to the Owner, Engineer, or third parties.

6.05 Property Insurance

A. Builder’s Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall 

purchase and maintain builder’s risk insurance upon the Work on a completed value basis, 

in the amount of the full insurable replacement cost thereof (subject to such deductible 

amounts as may be provided in the Supplementary Conditions or required by Laws and 

Regulations). This insurance shall:

1. include the Owner and Contractor as named insureds, and all Subcontractors, and any 

individuals or entities required by the Supplementary Conditions to be insured under 

such builder’s risk policy, as insureds or named insureds. For purposes of the 

remainder of this Paragraph 6.05, Paragraphs 6.06 and 6.07, and any corresponding 

Supplementary Conditions, the parties required to be insured shall collectively be 

referred to as “insureds.”

2. be written on a builder’s risk “all risk” policy form that shall at least include insurance 

for physical loss or damage to the Work, temporary buildings, falsework, and materials 

and equipment in transit, and shall insure against at least the following perils or causes 

of loss: fire; lightning; windstorm; riot; civil commotion; terrorism; vehicle impact; 

aircraft; smoke; theft; vandalism and malicious mischief; mechanical breakdown, 

boiler explosion, and artificially generated electric current; earthquake; volcanic 

activity, and other earth movement; flood; collapse; explosion; debris removal; 

demolition occasioned by enforcement of Laws and Regulations; water damage (other 

than that caused by flood); and such other perils or causes of loss as may be 

specifically required by the Supplementary Conditions. If insurance against mechanical 

breakdown, boiler explosion, and artificially generated electric current; earthquake; 

volcanic activity, and other earth movement; or flood, are not commercially available 

under builder’s risk policies, by endorsement or otherwise, such insurance may be 

provided through other insurance policies acceptable to Owner and Contractor.

3. cover, as insured property, at least the following: (a) the Work and all materials, 

supplies, machinery, apparatus, equipment, fixtures, and other property of a similar 

nature that are to be incorporated into or used in the preparation, fabrication, 

construction, erection, or completion of the Work, including Owner-furnished or 

assigned property; (b) spare parts inventory required within the scope of the Contract; 

and (c) temporary works which are not intended to form part of the permanent 

constructed Work but which are intended to provide working access to the Site, or to 

the Work under construction, or which are intended to provide temporary support for 

the Work under construction, including scaffolding, form work, fences, shoring, 

falsework, and temporary structures.

4. cover expenses incurred in the repair or replacement of any insured property 

(including but not limited to fees and charges of engineers and architects).

5. extend to cover damage or loss to insured property while in temporary storage at the 

Site or in a storage location outside the Site (but not including property stored at the 

premises of a manufacturer or Supplier).
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6. extend to cover damage or loss to insured property while in transit.

7. allow for partial occupation or use of the Work by Owner, such that those portions of 

the Work that are not yet occupied or used by Owner shall remain covered by the 

builder’s risk insurance.

8. allow for the waiver of the insurer’s subrogation rights, as set forth below.

9. provide primary coverage for all losses and damages caused by the perils or causes of 

loss covered.

10. not include a co-insurance clause.

11. include an exception for ensuing losses from physical damage or loss with respect to 

any defective workmanship, design, or materials exclusions.

12. include performance/hot testing and start-up.

13. be maintained in effect, subject to the provisions herein regarding Substantial 

Completion and partial occupancy or use of the Work by Owner, until the Work is 

complete.

B. Notice of Cancellation or Change: All the policies of insurance (and the certificates or other 

evidence thereof) required to be purchased and maintained in accordance with this 

Paragraph 6.05 will contain a provision or endorsement that the coverage afforded will not 

be canceled or materially changed or renewal refused until at least 10 days prior written 

notice has been given to the purchasing policyholder. Within three days of receipt of any 

such written notice, the purchasing policyholder shall provide a copy of the notice to each 

other insured.

C. Deductibles: The purchaser of any required builder’s risk or property insurance shall pay for 

costs not covered because of the application of a policy deductible.

D. Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the 

Work prior to Substantial Completion of all the Work as provided in Paragraph 15.04, then 

Owner (directly, if it is the purchaser of the builder’s risk policy, or through Contractor) will 

provide notice of such occupancy or use to the builder’s risk insurer. The builder’s risk 

insurance shall not be canceled or permitted to lapse on account of any such partial use or 

occupancy; rather, those portions of the Work that are occupied or used by Owner may 

come off the builder’s risk policy, while those portions of the Work not yet occupied or 

used by Owner shall remain covered by the builder’s risk insurance.

E. Additional Insurance: If Contractor elects to obtain other special insurance to be included in 

or supplement the builder’s risk or property insurance policies provided under this 

Paragraph 6.05, it may do so at Contractor’s expense.

F. Insurance of Other Property: If the express insurance provisions of the Contract do not 

require or address the insurance of a property item or interest, such as tools, construction 

equipment, or other personal property owned by Contractor, a Subcontractor, or an 

employee of Contractor or a Subcontractor, then the entity or individual owning such 

property item will be responsible for deciding whether to insure it, and if so in what 

amount.



FSC Project COG501 Greenside Fan Power for Gatlinburg Golf Course

EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract,

Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers.  All rights reserved.          

007000 - 26 GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

6.06 Waiver of Rights

A. All policies purchased in accordance with Paragraph 6.05, expressly including the builder’s 

risk policy, shall contain provisions to the effect that in the event of payment of any loss or 

damage the insurers will have no rights of recovery against any insureds thereunder, or 

against Engineer or its consultants, or their officers, directors, members, partners, 

employees, agents, consultants, or subcontractors. Owner and Contractor waive all rights 

against each other and the respective officers, directors, members, partners, employees, 

agents, consultants, and subcontractors of each and any of them, for all losses and 

damages caused by, arising out of, or resulting from any of the perils or causes of loss 

covered by such policies and any other property insurance applicable to the Work; and, in 

addition, waive all such rights against Engineer, its consultants, all Subcontractors, all 

individuals or entities identified in the Supplementary Conditions as insureds, and the 

officers, directors, members, partners, employees, agents, consultants, and subcontractors 

of each and any of them, under such policies for losses and damages so caused. None of 

the above waivers shall extend to the rights that any party making such waiver may have to 

the proceeds of insurance held by Owner or Contractor as trustee or fiduciary, or otherwise 

payable under any policy so issued.

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, 

directors, members, partners, employees, agents, consultants and subcontractors of each 

and any of them, for:

1. loss due to business interruption, loss of use, or other consequential loss extending 

beyond direct physical loss or damage to Owner’s property or the Work caused by, 

arising out of, or resulting from fire or other perils whether or not insured by Owner; 

and

2. loss or damage to the completed Project or part thereof caused by, arising out of, or 

resulting from fire or other insured peril or cause of loss covered by any property 

insurance maintained on the completed Project or part thereof by Owner during 

partial occupancy or use pursuant to Paragraph 15.04, after Substantial Completion 

pursuant to Paragraph 15.03, or after final payment pursuant to Paragraph 15.06.

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss 

referred to in Paragraph 6.06.B shall contain provisions to the effect that in the event of 

payment of any such loss, damage, or consequential loss, the insurers will have no rights of 

recovery against Contractor, Subcontractors, or Engineer, or the officers, directors, 

members, partners, employees, agents, consultants, or subcontractors of each and any of 

them.

D. Contractor shall be responsible for assuring that the agreement under which a 

Subcontractor performs a portion of the Work contains provisions whereby the 

Subcontractor waives all rights against Owner, Contractor, all individuals or entities 

identified in the Supplementary Conditions as insureds, the Engineer and its consultants, 

and the officers, directors, members, partners, employees, agents, consultants, and 

subcontractors of each and any of them, for all losses and damages caused by, arising out 

of, relating to, or resulting from any of the perils or causes of loss covered by builder’s risk 

insurance and any other property insurance applicable to the Work.
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6.07 Receipt and Application of Property Insurance Proceeds

A. Any insured loss under the builder’s risk and other policies of insurance required by 

Paragraph 6.05 will be adjusted and settled with the named insured that purchased the 

policy. Such named insured shall act as fiduciary for the other insureds, and give notice to 

such other insureds that adjustment and settlement of a claim is in progress. Any other 

insured may state its position regarding a claim for insured loss in writing within 15 days 

after notice of such claim.

B. Proceeds for such insured losses may be made payable by the insurer either jointly to 

multiple insureds, or to the named insured that purchased the policy in its own right and as 

fiduciary for other insureds, subject to the requirements of any applicable mortgage clause. 

A named insured receiving insurance proceeds under the builder’s risk and other policies of 

insurance required by Paragraph 6.05 shall distribute such proceeds in accordance with 

such agreement as the parties in interest may reach, or as otherwise required under the 

dispute resolution provisions of this Contract or applicable Laws and Regulations.

C. If no other special agreement is reached, the damaged Work shall be repaired or replaced, 

the money so received applied on account thereof, and the Work and the cost thereof 

covered by Change Order, if needed.

ARTICLE 7 – CONTRACTOR’S RESPONSIBILITIES

7.01 Supervision and Superintendence

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, 

devoting such attention thereto and applying such skills and expertise as may be necessary 

to perform the Work in accordance with the Contract Documents. Contractor shall be solely 

responsible for the means, methods, techniques, sequences, and procedures of 

construction.

B. At all times during the progress of the Work, Contractor shall assign a competent resident 

superintendent who shall not be replaced without written notice to Owner and Engineer 

except under extraordinary circumstances.

7.02 Labor; Working Hours

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the 

Work and perform construction as required by the Contract Documents. Contractor shall at 

all times maintain good discipline and order at the Site.

B. Except as otherwise required for the safety or protection of persons or the Work or 

property at the Site or adjacent thereto, and except as otherwise stated in the Contract 

Documents, all Work at the Site shall be performed during regular working hours, Monday 

through Friday. Contractor will not perform Work on a Saturday, Sunday, or any legal 

holiday. Contractor may perform Work outside regular working hours or on Saturdays, 

Sundays, or legal holidays only with Owner’s written consent, which will not be 

unreasonably withheld.

7.03 Services, Materials, and Equipment

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and 

assume full responsibility for all services, materials, equipment, labor, transportation, 

construction equipment and machinery, tools, appliances, fuel, power, light, heat, 
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telephone, water, sanitary facilities, temporary facilities, and all other facilities and 

incidentals necessary for the performance, testing, start up, and completion of the Work, 

whether or not such items are specifically called for in the Contract Documents.

B. All materials and equipment incorporated into the Work shall be of good quality and new, 

except as otherwise provided in the Contract Documents. All special warranties and 

guarantees required by the Specifications shall expressly run to the benefit of Owner. If 

required by Engineer, Contractor shall furnish satisfactory evidence (including reports of 

required tests) as to the source, kind, and quality of materials and equipment.

C. All materials and equipment shall be stored, applied, installed, connected, erected, 

protected, used, cleaned, and conditioned in accordance with instructions of the applicable 

Supplier, except as otherwise may be provided in the Contract Documents.

7.04 “Or Equals”

A. Whenever an item of material or equipment is specified or described in the Contract 

Documents by using the name of a proprietary item or the name of a particular Supplier, 

the Contract Price has been based upon Contractor furnishing such item as specified. The 

specification or description of such an item is intended to establish the type, function, 

appearance, and quality required. Unless the specification or description contains or is 

followed by words reading that no like, equivalent, or “or equal” item is permitted, 

Contractor may request that Engineer authorize the use of other items of material or 

equipment, or items from other proposed suppliers under the circumstances described 

below.

1. If Engineer in its sole discretion determines that an item of material or equipment 

proposed by Contractor is functionally equal to that named and sufficiently similar so 

that no change in related Work will be required, Engineer shall deem it an “or equal” 

item. For the purposes of this paragraph, a proposed item of material or equipment 

will be considered functionally equal to an item so named if:

a. in the exercise of reasonable judgment Engineer determines that:

1) it is at least equal in materials of construction, quality, durability, 

appearance, strength, and design characteristics;

2) it will reliably perform at least equally well the function and achieve the 

results imposed by the design concept of the completed Project as a 

functioning whole;

3) it has a proven record of performance and availability of responsive service; 

and

4) it is not objectionable to Owner.

b. Contractor certifies that, if approved and incorporated into the Work:

1) there will be no increase in cost to the Owner or increase in Contract Times; 

and

2) it will conform substantially to the detailed requirements of the item named 

in the Contract Documents.

B. Contractor’s Expense: Contractor shall provide all data in support of any proposed “or 

equal” item at Contractor’s expense.
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C. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to 

evaluate each “or-equal” request.  Engineer may require Contractor to furnish additional 

data about the proposed “or-equal” item. Engineer will be the sole judge of acceptability. 

No “or-equal” item will be ordered, furnished, installed, or utilized until Engineer’s review is 

complete and Engineer determines that the proposed item is an “or-equal”, which will be 

evidenced by an approved Shop Drawing or other written communication. Engineer will 

advise Contractor in writing of any negative determination.

D. Effect of Engineer’s Determination: Neither approval nor denial of an “or-equal” request 

shall result in any change in Contract Price. The Engineer’s denial of an “or-equal” request 

shall be final and binding, and may not be reversed through an appeal under any provision 

of the Contract Documents.

E. Treatment as a Substitution Request: If Engineer determines that an item of material or 

equipment proposed by Contractor does not qualify as an “or-equal” item, Contractor may 

request that Engineer considered the proposed item as a substitute pursuant to Paragraph 

7.05.

7.05 Substitutes

A. Unless the specification or description of an item of material or equipment required to be 

furnished under the Contract Documents contains or is followed by words reading that no 

substitution is permitted, Contractor may request that Engineer authorize the use of other 

items of material or equipment under the circumstances described below. To the extent 

possible such requests shall be made before commencement of related construction at the 

Site.

1. Contractor shall submit sufficient information as provided below to allow Engineer to 

determine if the item of material or equipment proposed is functionally equivalent to 

that named and an acceptable substitute therefor. Engineer will not accept requests 

for review of proposed substitute items of material or equipment from anyone other 

than Contractor.

2. The requirements for review by Engineer will be as set forth in Paragraph 7.05.B, as 

supplemented by the Specifications, and as Engineer may decide is appropriate under 

the circumstances.

3. Contractor shall make written application to Engineer for review of a proposed 

substitute item of material or equipment that Contractor seeks to furnish or use. The 

application:

a. shall certify that the proposed substitute item will:

1) perform adequately the functions and achieve the results called for by the 

general design,

2) be similar in substance to that specified, and

3) be suited to the same use as that specified.

b. will state:

1) the extent, if any, to which the use of the proposed substitute item will 

necessitate a change in Contract Times,



FSC Project COG501 Greenside Fan Power for Gatlinburg Golf Course

EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract,

Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers.  All rights reserved.          

007000 - 30 GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

2) whether use of the proposed substitute item in the Work will require a 

change in any of the Contract Documents (or in the provisions of any other 

direct contract with Owner for other work on the Project) to adapt the 

design to the proposed substitute item, and

3) whether incorporation or use of the proposed substitute item in connection 

with the Work is subject to payment of any license fee or royalty.

c. will identify:

1) all variations of the proposed substitute item from that specified, and

2) available engineering, sales, maintenance, repair, and replacement services.

d. shall contain an itemized estimate of all costs or credits that will result directly or 

indirectly from use of such substitute item, including but not limited to changes in 

Contract Price, shared savings, costs of redesign, and claims of other contractors 

affected by any resulting change.

B. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to 

evaluate each substitute request, and to obtain comments and direction from Owner. 

Engineer may require Contractor to furnish additional data about the proposed substitute 

item. Engineer will be the sole judge of acceptability. No substitute will be ordered, 

furnished, installed, or utilized until Engineer’s review is complete and Engineer determines 

that the proposed item is an acceptable substitute. Engineer’s determination will be 

evidenced by a Field Order or a proposed Change Order accounting for the substitution 

itself and all related impacts, including changes in Contract Price or Contract Times. 

Engineer will advise Contractor in writing of any negative determination.

C. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a 

special performance guarantee or other surety with respect to any substitute.

D. Reimbursement of Engineer’s Cost: Engineer will record Engineer’s costs in evaluating a 

substitute proposed or submitted by Contractor. Whether or not Engineer approves a 

substitute so proposed or submitted by Contractor, Contractor shall reimburse Owner for 

the reasonable charges of Engineer for evaluating each such proposed substitute. 

Contractor shall also reimburse Owner for the reasonable charges of Engineer for making 

changes in the Contract Documents (or in the provisions of any other direct contract with 

Owner) resulting from the acceptance of each proposed substitute.

E. Contractor’s Expense: Contractor shall provide all data in support of any proposed 

substitute at Contractor’s expense.

F. Effect of Engineer’s Determination: If Engineer approves the substitution request, 

Contractor shall execute the proposed Change Order and proceed with the substitution. 

The Engineer’s denial of a substitution request shall be final and binding, and may not be 

reversed through an appeal under any provision of the Contract Documents. Contractor 

may challenge the scope of reimbursement costs imposed under Paragraph 7.05.D, by 

timely submittal of a Change Proposal.

7.06 Concerning Subcontractors, Suppliers, and Others

A. Contractor may retain Subcontractors and Suppliers for the performance of parts of the 

Work.  Such Subcontractors and Suppliers must be acceptable to Owner.
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B. Contractor shall retain specific Subcontractors, Suppliers, or other individuals or entities for 

the performance of designated parts of the Work if required by the Contract to do so.

C. Subsequent to the submittal of Contractor’s Bid or final negotiation of the terms of the 

Contract, Owner may not require Contractor to retain any Subcontractor, Supplier, or other 

individual or entity to furnish or perform any of the Work against which Contractor has 

reasonable objection.

D. Prior to entry into any binding subcontract or purchase order, Contractor shall submit to 

Owner the identity of the proposed Subcontractor or Supplier (unless Owner has already 

deemed such proposed Subcontractor or Supplier acceptable, during the bidding process or 

otherwise). Such proposed Subcontractor or Supplier shall be deemed acceptable to Owner 

unless Owner raises a substantive, reasonable objection within five days.

E. Owner may require the replacement of any Subcontractor, Supplier, or other individual or 

entity retained by Contractor to perform any part of the Work. Owner also may require 

Contractor to retain specific replacements; provided, however, that Owner may not require 

a replacement to which Contractor has a reasonable objection. If Contractor has submitted 

the identity of certain Subcontractors, Suppliers, or other individuals or entities for 

acceptance by Owner, and Owner has accepted it (either in writing or by failing to make 

written objection thereto), then Owner may subsequently revoke the acceptance of any 

such Subcontractor, Supplier, or other individual or entity so identified solely on the basis 

of substantive, reasonable objection after due investigation. Contractor shall submit an 

acceptable replacement for the rejected Subcontractor, Supplier, or other individual or 

entity.

F. If Owner requires the replacement of any Subcontractor, Supplier, or other individual or 

entity retained by Contractor to perform any part of the Work, then Contractor shall be 

entitled to an adjustment in Contract Price or Contract Times, or both, with respect to the 

replacement; and Contractor shall initiate a Change Proposal for such adjustment within 30 

days of Owner’s requirement of replacement.

G. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity, 

whether initially or as a replacement, shall constitute a waiver of the right of Owner to the 

completion of the Work in accordance with the Contract Documents.

H. On a monthly basis Contractor shall submit to Engineer a complete list of all Subcontractors 

and Suppliers having a direct contract with Contractor, and of all other Subcontractors and 

Suppliers known to Contractor at the time of submittal.

I. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the 

Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of 

the Work just as Contractor is responsible for Contractor’s own acts and omissions.

J. Contractor shall be solely responsible for scheduling and coordinating the work of 

Subcontractors, Suppliers, and all other individuals or entities performing or furnishing any 

of the Work.

K. Contractor shall restrict all Subcontractors, Suppliers, and such other individuals or entities 

performing or furnishing any of the Work from communicating with Engineer or Owner, 

except through Contractor or in case of an emergency, or as otherwise expressly allowed 

herein.
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L. The divisions and sections of the Specifications and the identifications of any Drawings shall 

not control Contractor in dividing the Work among Subcontractors or Suppliers or 

delineating the Work to be performed by any specific trade.

M. All Work performed for Contractor by a Subcontractor or Supplier shall be pursuant to an 

appropriate contractual agreement that specifically binds the Subcontractor or Supplier to 

the applicable terms and conditions of the Contract Documents for the benefit of Owner 

and Engineer.

N. Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information 

about amounts paid to Contractor on account of Work performed for Contractor by the 

particular Subcontractor or Supplier.

O. Nothing in the Contract Documents:

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or 

entity any contractual relationship between Owner or Engineer and any such 

Subcontractor, Supplier, or other individual or entity; nor

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the 

payment of any money due any such Subcontractor, Supplier, or other individual or 

entity except as may otherwise be required by Laws and Regulations.

7.07 Patent Fees and Royalties

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in 

the performance of the Work or the incorporation in the Work of any invention, design, 

process, product, or device which is the subject of patent rights or copyrights held by 

others. If a particular invention, design, process, product, or device is specified in the 

Contract Documents for use in the performance of the Work and if, to the actual 

knowledge of Owner or Engineer, its use is subject to patent rights or copyrights calling for 

the payment of any license fee or royalty to others, the existence of such rights shall be 

disclosed by Owner in the Contract Documents.

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 

harmless Contractor, and its officers, directors, members, partners, employees, agents, 

consultants, and subcontractors from and against all claims, costs, losses, and damages 

(including but not limited to all fees and charges of engineers, architects, attorneys, and 

other professionals, and all court or arbitration or other dispute resolution costs) arising 

out of or relating to any infringement of patent rights or copyrights incident to the use in 

the performance of the Work or resulting from the incorporation in the Work of any 

invention, design, process, product, or device specified in the Contract Documents, but not 

identified as being subject to payment of any license fee or royalty to others required by 

patent rights or copyrights.

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and 

hold harmless Owner and Engineer, and the officers, directors, members, partners, 

employees, agents, consultants and subcontractors of each and any of them from and 

against all claims, costs, losses, and damages (including but not limited to all fees and 

charges of engineers, architects, attorneys, and other professionals and all court or 

arbitration or other dispute resolution costs) arising out of or relating to any infringement 

of patent rights or copyrights incident to the use in the performance of the Work or 
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resulting from the incorporation in the Work of any invention, design, process, product, or 

device not specified in the Contract Documents.

7.08 Permits

A. Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for 

all construction permits and licenses. Owner shall assist Contractor, when necessary, in 

obtaining such permits and licenses. Contractor shall pay all governmental charges and 

inspection fees necessary for the prosecution of the Work which are applicable at the time 

of the submission of Contractor’s Bid (or when Contractor became bound under a 

negotiated contract). Owner shall pay all charges of utility owners for connections for 

providing permanent service to the Work

7.09 Taxes

A.  Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 

Contractor in accordance with the Laws and Regulations of the place of the Project which 

are applicable during the performance of the Work.

7.10 Laws and Regulations

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations 

applicable to the performance of the Work. Except where otherwise expressly required by 

applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for 

monitoring Contractor’s compliance with any Laws or Regulations.

B. If Contractor performs any Work or takes any other action knowing or having reason to 

know that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and 

losses, and shall indemnify and hold harmless Owner and Engineer, and the officers, 

directors, members, partners, employees, agents, consultants, and subcontractors of each 

and any of them from and against all claims, costs, losses, and damages (including but not 

limited to all fees and charges of engineers, architects, attorneys, and other professionals 

and all court or arbitration or other dispute resolution costs) arising out of or relating to 

such Work or other action. It shall not be Contractor’s responsibility to make certain that 

the Work described in the Contract Documents is in accordance with Laws and Regulations, 

but this shall not relieve Contractor of Contractor’s obligations under Paragraph 3.03.

C. Owner or Contractor may give notice to the other party of any changes after the 

submission of Contractor’s Bid (or after the date when Contractor became bound under a 

negotiated contract) in Laws or Regulations having an effect on the cost or time of 

performance of the Work, including but not limited to changes in Laws or Regulations 

having an effect on procuring permits and on sales, use, value-added, consumption, and 

other similar taxes.  If Owner and Contractor are unable to agree on entitlement to or on 

the amount or extent, if any, of any adjustment in Contract Price or Contract Times 

resulting from such changes, then within 30 days of such notice Contractor may submit a 

Change Proposal, or Owner may initiate a Claim.

7.11  Record Documents

A. Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings, 

Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written 

interpretations and clarifications, and approved Shop Drawings. Contractor shall keep such 

record documents in good order and annotate them to show changes made during 
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construction. These record documents, together with all approved Samples, will be 

available to Engineer for reference. Upon completion of the Work, Contractor shall deliver 

these record documents to Engineer.

7.12 Safety and Protection

A. Contractor shall be solely responsible for initiating, maintaining, and supervising all safety 

precautions and programs in connection with the Work. Such responsibility does not 

relieve Subcontractors of their responsibility for the safety of persons or property in the 

performance of their work, nor for compliance with applicable safety Laws and Regulations.  

Contractor shall take all necessary precautions for the safety of, and shall provide the 

necessary protection to prevent damage, injury, or loss to:

1. all persons on the Site or who may be affected by the Work;

2. all the Work and materials and equipment to be incorporated therein, whether in 

storage on or off the Site; and

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 

pavements, roadways, structures, other work in progress, utilities, and Underground 

Facilities not designated for removal, relocation, or replacement in the course of 

construction.

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of 

persons or property, or to the protection of persons or property from damage, injury, or 

loss; and shall erect and maintain all necessary safeguards for such safety and protection. 

Contractor shall notify Owner; the owners of adjacent property, Underground Facilities, 

and other utilities; and other contractors and utility owners performing work at or adjacent 

to the Site, when prosecution of the Work may affect them, and shall cooperate with them 

in the protection, removal, relocation, and replacement of their property or work in 

progress.

C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if 

any.  The Supplementary Conditions identify any Owner’s safety programs that are 

applicable to the Work.

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s 

safety program with which Owner’s and Engineer’s employees and representatives must 

comply while at the Site.

E. All damage, injury, or loss to any property referred to in Paragraph 7.12.A.2 or 7.12.A.3 

caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, 

Supplier, or any other individual or entity directly or indirectly employed by any of them to 

perform any of the Work, or anyone for whose acts any of them may be liable, shall be 

remedied by Contractor at its expense (except damage or loss attributable to the fault of 

Drawings or Specifications or to the acts or omissions of Owner or Engineer or anyone 

employed by any of them, or anyone for whose acts any of them may be liable, and not 

attributable, directly or indirectly, in whole or in part, to the fault or negligence of 

Contractor or any Subcontractor, Supplier, or other individual or entity directly or indirectly 

employed by any of them).

F. Contractor’s duties and responsibilities for safety and protection shall continue until such 

time as all the Work is completed and Engineer has issued a notice to Owner and 
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Contractor in accordance with Paragraph 15.06.B that the Work is acceptable (except as 

otherwise expressly provided in connection with Substantial Completion).

G. Contractor’s duties and responsibilities for safety and protection shall resume whenever 

Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or 

correction obligations, or to conduct other tasks arising from the Contract Documents.

7.13 Safety Representative

A. Contractor shall designate a qualified and experienced safety representative at the Site 

whose duties and responsibilities shall be the prevention of accidents and the maintaining 

and supervising of safety precautions and programs.

7.14 Hazard Communication Programs

A. Contractor shall be responsible for coordinating any exchange of material safety data 

sheets or other hazard communication information required to be made available to or 

exchanged between or among employers at the Site in accordance with Laws or 

Regulations.

7.15 Emergencies

A. In emergencies affecting the safety or protection of persons or the Work or property at the 

Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage, 

injury, or loss. Contractor shall give Engineer prompt written notice if Contractor believes 

that any significant changes in the Work or variations from the Contract Documents have 

been caused thereby or are required as a result thereof. If Engineer determines that a 

change in the Contract Documents is required because of the action taken by Contractor in 

response to such an emergency, a Work Change Directive or Change Order will be issued.

7.16 Shop Drawings, Samples, and Other Submittals

A. Shop Drawing and Sample Submittal Requirements:

1. Before submitting a Shop Drawing or Sample, Contractor shall have:

a. reviewed and coordinated the Shop Drawing or Sample with other Shop Drawings 

and Samples and with the requirements of the Work and the Contract 

Documents;

b. determined and verified all field measurements, quantities, dimensions, specified 

performance and design criteria, installation requirements, materials, catalog 

numbers, and similar information with respect thereto;

c. determined and verified the suitability of all materials and equipment offered 

with respect to the indicated application, fabrication, shipping, handling, storage, 

assembly, and installation pertaining to the performance of the Work; and

d. determined and verified all information relative to Contractor’s responsibilities 

for means, methods, techniques, sequences, and procedures of construction, and 

safety precautions and programs incident thereto.

2. Each submittal shall bear a stamp or specific written certification that Contractor has 

satisfied Contractor’s obligations under the Contract Documents with respect to 

Contractor’s review of that submittal, and that Contractor approves the submittal.
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3. With each submittal, Contractor shall give Engineer specific written notice of any 

variations that the Shop Drawing or Sample may have from the requirements of the 

Contract Documents. This notice shall be set forth in a written communication 

separate from the Shop Drawings or Sample submittal; and, in addition, in the case of 

Shop Drawings by a specific notation made on each Shop Drawing submitted to 

Engineer for review and approval of each such variation.

B. Submittal Procedures for Shop Drawings and Samples: Contractor shall submit Shop 

Drawings and Samples to Engineer for review and approval in accordance with the 

accepted Schedule of Submittals. Each submittal will be identified as Engineer may require.

1. Shop Drawings:

a. Contractor shall submit the number of copies required in the Specifications.

b. Data shown on the Shop Drawings will be complete with respect to quantities, 

dimensions, specified performance and design criteria, materials, and similar data 

to show Engineer the services, materials, and equipment Contractor proposes to 

provide and to enable Engineer to review the information for the limited 

purposes required by Paragraph 7.16.D.

2. Samples:

a. Contractor shall submit the number of Samples required in the Specifications.

b. Contractor shall clearly identify each Sample as to material, Supplier, pertinent 

data such as catalog numbers, the use for which intended and other data as 

Engineer may require to enable Engineer to review the submittal for the limited 

purposes required by Paragraph 7.16.D.

3. Where a Shop Drawing or Sample is required by the Contract Documents or the 

Schedule of Submittals, any related Work performed prior to Engineer’s review and 

approval of the pertinent submittal will be at the sole expense and responsibility of 

Contractor.

C. Other Submittals: Contractor shall submit other submittals to Engineer in accordance with 

the accepted Schedule of Submittals, and pursuant to the applicable terms of the 

Specifications.

D. Engineer’s Review:

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with 

the Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will 

be only to determine if the items covered by the submittals will, after installation or 

incorporation in the Work, conform to the information given in the Contract 

Documents and be compatible with the design concept of the completed Project as a 

functioning whole as indicated by the Contract Documents.

2. Engineer’s review and approval will not extend to means, methods, techniques, 

sequences, or procedures of construction or to safety precautions or programs 

incident thereto.

3. Engineer’s review and approval of a separate item as such will not indicate approval of 

the assembly in which the item functions.
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4. Engineer’s review and approval of a Shop Drawing or Sample shall not relieve 

Contractor from responsibility for any variation from the requirements of the Contract 

Documents unless Contractor has complied with the requirements of Paragraph 

7.16.A.3 and Engineer has given written approval of each such variation by specific 

written notation thereof incorporated in or accompanying the Shop Drawing or 

Sample. Engineer will document any such approved variation from the requirements 

of the Contract Documents in a Field Order.

5. Engineer’s review and approval of a Shop Drawing or Sample shall not relieve 

Contractor from responsibility for complying with the requirements of Paragraph 

7.16.A and B.

6. Engineer’s review and approval of a Shop Drawing or Sample, or of a variation from 

the requirements of the Contract Documents, shall not, under any circumstances, 

change the Contract Times or Contract Price, unless such changes are included in a 

Change Order.

7. Neither Engineer’s receipt, review, acceptance or approval of a Shop Drawing, Sample, 

or other submittal shall result in such item becoming a Contract Document.

8. Contractor shall perform the Work in compliance with the requirements and 

commitments set forth in approved Shop Drawings and Samples, subject to the 

provisions of Paragraph 7.16.D.4.

E. Resubmittal Procedures:

1. Contractor shall make corrections required by Engineer and shall return the required 

number of corrected copies of Shop Drawings and submit, as required, new Samples 

for review and approval. Contractor shall direct specific attention in writing to 

revisions other than the corrections called for by Engineer on previous submittals.

2. Contractor shall furnish required submittals with sufficient information and accuracy 

to obtain required approval of an item with no more than three submittals. Engineer 

will record Engineer’s time for reviewing a fourth or subsequent submittal of a Shop 

Drawings, sample, or other item requiring approval, and Contractor shall be 

responsible for Engineer’s charges to Owner for such time. Owner may impose a set-

off against payments due to Contractor to secure reimbursement for such charges.

3. If Contractor requests a change of a previously approved submittal item, Contractor 

shall be responsible for Engineer’s charges to Owner for its review time, and Owner 

may impose a set-off against payments due to Contractor to secure reimbursement for 

such charges, unless the need for such change is beyond the control of Contractor.

7.17 Contractor’s General Warranty and Guarantee

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the 

Contract Documents and will not be defective. Engineer and its officers, directors, 

members, partners, employees, agents, consultants, and subcontractors shall be entitled to 

rely on Contractor’s warranty and guarantee.
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B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:

1. abuse, modification, or improper maintenance or operation by persons other than 

Contractor, Subcontractors, Suppliers, or any other individual or entity for whom 

Contractor is responsible; or

2. normal wear and tear under normal usage.

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract 

Documents shall be absolute. None of the following will constitute an acceptance of Work 

that is not in accordance with the Contract Documents or a release of Contractor’s 

obligation to perform the Work in accordance with the Contract Documents:

1. observations by Engineer;

2. recommendation by Engineer or payment by Owner of any progress or final payment;

3. the issuance of a certificate of Substantial Completion by Engineer or any payment 

related thereto by Owner;

4. use or occupancy of the Work or any part thereof by Owner;

5. any review and approval of a Shop Drawing or Sample submittal;

6. the issuance of a notice of acceptability by Engineer;

7. any inspection, test, or approval by others; or

8. any correction of defective Work by Owner.

D. If the Contract requires the Contractor to accept the assignment of a contract entered into 

by Owner, then the specific warranties, guarantees, and correction obligations contained in 

the assigned contract shall govern with respect to Contractor’s performance obligations to 

Owner for the Work described in the assigned contract.

7.18 Indemnification

A. To the fullest extent permitted by Laws and Regulations, and in addition to any other 

obligations of Contractor under the Contract  or otherwise, Contractor shall indemnify and 

hold harmless Owner and Engineer, and the officers, directors, members, partners, 

employees, agents, consultants and subcontractors of each and any of them from and 

against all claims, costs, losses, and damages (including but not limited to all fees and 

charges of engineers, architects, attorneys, and other professionals and all court or 

arbitration or other dispute resolution costs) arising out of or relating to the performance 

of the Work, provided that any such claim, cost, loss, or damage is attributable to bodily 

injury, sickness, disease, or death, or to injury to or destruction of tangible property (other 

than the Work itself), including the loss of use resulting therefrom but only to the extent 

caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or 

any individual or entity directly or indirectly employed by any of them to perform any of 

the Work or anyone for whose acts any of them may be liable.

B. In any and all claims against Owner or Engineer or any of their officers, directors, members, 

partners, employees, agents, consultants, or subcontractors by any employee (or the 

survivor or personal representative of such employee) of Contractor, any Subcontractor, 

any Supplier, or any individual or entity directly or indirectly employed by any of them to 

perform any of the Work, or anyone for whose acts any of them may be liable, the 



FSC Project COG501 Greenside Fan Power for Gatlinburg Golf Course

EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract,

Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers.  All rights reserved.          

007000 - 39 GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

indemnification obligation under Paragraph 7.18.A shall not be limited in any way by any 

limitation on the amount or type of damages, compensation, or benefits payable by or for 

Contractor or any such Subcontractor, Supplier, or other individual or entity under workers’ 

compensation acts, disability benefit acts, or other employee benefit acts.

C. The indemnification obligations of Contractor under Paragraph 7.18.A shall not extend to 

the liability of Engineer and Engineer’s officers, directors, members, partners, employees, 

agents, consultants and subcontractors arising out of:

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, 

opinions, reports, surveys, Change Orders, designs, or Specifications; or

2. giving directions or instructions, or failing to give them, if that is the primary cause of 

the injury or damage.

7.19 Delegation of Professional Design Services

A. Contractor will not be required to provide professional design services unless such services 

are specifically required by the Contract Documents for a portion of the Work or unless 

such services are required to carry out Contractor’s responsibilities for construction means, 

methods, techniques, sequences and procedures. Contractor shall not be required to 

provide professional services in violation of applicable Laws and Regulations.

B. If professional design services or certifications by a design professional related to systems, 

materials, or equipment are specifically required of Contractor by the Contract Documents, 

Owner and Engineer will specify all performance and design criteria that such services must 

satisfy. Contractor shall cause such services or certifications to be provided by a properly 

licensed professional, whose signature and seal shall appear on all drawings, calculations, 

specifications, certifications, and other submittals prepared by such professional. Shop 

Drawings and other submittals related to the Work designed or certified by such 

professional, if prepared by others, shall bear such professional’s written approval when 

submitted to Engineer.

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy, and 

completeness of the services, certifications, or approvals performed by such design 

professionals, provided Owner and Engineer have specified to Contractor all performance 

and design criteria that such services must satisfy.

D. Pursuant to this paragraph, Engineer’s review and approval of design calculations and 

design drawings will be only for the limited purpose of checking for conformance with 

performance and design criteria given and the design concept expressed in the Contract 

Documents. Engineer’s review and approval of Shop Drawings and other submittals (except 

design calculations and design drawings) will be only for the purpose stated in Paragraph 

7.16.D.1.

E. Contractor shall not be responsible for the adequacy of the performance or design criteria 

specified by Owner or Engineer.

ARTICLE 8 – OTHER WORK AT THE SITE

8.01 Other Work

A. In addition to and apart from the Work under the Contract Documents, the Owner may 

perform other work at or adjacent to the Site. Such other work may be performed by 
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Owner’s employees, or through contracts between the Owner and third parties. Owner 

may also arrange to have third-party utility owners perform work on their utilities and 

facilities at or adjacent to the Site.

B. If Owner performs other work at or adjacent to the Site with Owner’s employees, or 

through contracts for such other work, then Owner shall give Contractor written notice 

thereof prior to starting any such other work. If Owner has advance information regarding 

the start of any utility work at or adjacent to the Site, Owner shall provide such information 

to Contractor.

C. Contractor shall afford each other contractor that performs such other work, each utility 

owner performing other work, and Owner, if Owner is performing other work with Owner’s 

employees, proper and safe access to the Site, and provide a reasonable opportunity for 

the introduction and storage of materials and equipment and the execution of such other 

work. Contractor shall do all cutting, fitting, and patching of the Work that may be required 

to properly connect or otherwise make its several parts come together and properly 

integrate with such other work. Contractor shall not endanger any work of others by 

cutting, excavating, or otherwise altering such work; provided, however, that Contractor 

may cut or alter others' work with the written consent of Engineer and the others whose 

work will be affected.

D. If the proper execution or results of any part of Contractor’s Work depends upon work 

performed by others under this Article 8, Contractor shall inspect such other work and 

promptly report to Engineer in writing any delays, defects, or deficiencies in such other 

work that render it unavailable or unsuitable for the proper execution and results of 

Contractor’s Work. Contractor’s failure to so report will constitute an acceptance of such 

other work as fit and proper for integration with Contractor’s Work except for latent 

defects and deficiencies in such other work.

8.02 Coordination

A. If Owner intends to contract with others for the performance of other work at or adjacent 

to the Site, to perform other work at or adjacent to the Site with Owner’s employees, or to 

arrange to have utility owners perform work at or adjacent to the Site, the following will be 

set forth in the Supplementary Conditions or provided to Contractor prior to the start of 

any such other work:

1. the identity of the individual or entity that will have authority and responsibility for 

coordination of the activities among the various contractors;

2. an itemization of the specific matters to be covered by such authority and 

responsibility; and

3. the extent of such authority and responsibilities.

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole 

authority and responsibility for such coordination.

8.03 Legal Relationships

A. If, in the course of performing other work at or adjacent to the Site for Owner, the Owner’s 

employees, any other contractor working for Owner, or any utility owner for whom the 

Owner is responsible causes damage to the Work or to the property of Contractor or its 

Subcontractors, or delays, disrupts, interferes with, or increases the scope or cost of the 
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performance of the Work, through actions or inaction, then Contractor shall be entitled to 

an equitable adjustment in the Contract Price or the Contract Times, or both. Contractor 

must submit any Change Proposal seeking an equitable adjustment in the Contract Price or 

the Contract Times under this paragraph within 30 days of the damaging, delaying, 

disrupting, or interfering event. The entitlement to, and extent of, any such equitable 

adjustment shall take into account information (if any) regarding such other work that was 

provided to Contractor in the Contract Documents prior to the submittal of the Bid or the 

final negotiation of the terms of the Contract. When applicable, any such equitable 

adjustment in Contract Price shall be conditioned on Contractor assigning to Owner all 

Contractor’s rights against such other contractor or utility owner with respect to the 

damage, delay, disruption, or interference that is the subject of the adjustment. 

Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such 

adjustment being essential to Contractor’s ability to complete the Work within the Contract 

Times.

B. Contractor shall take reasonable and customary measures to avoid damaging, delaying, 

disrupting, or interfering with the work of Owner, any other contractor, or any utility owner 

performing other work at or adjacent to the Site. If Contractor fails to take such measures 

and as a result damages, delays, disrupts, or interferes with the work of any such other 

contractor or utility owner, then Owner may impose a set-off against payments due to 

Contractor, and assign to such other contractor or utility owner the Owner’s contractual 

rights against Contractor with respect to the breach of the obligations set forth in this 

paragraph.

C. When Owner is performing other work at or adjacent to the Site with Owner’s employees, 

Contractor shall be liable to Owner for damage to such other work, and for the reasonable 

direct delay, disruption, and interference costs incurred by Owner as a result of 

Contractor’s failure to take reasonable and customary measures with respect to Owner’s 

other work. In response to such damage, delay, disruption, or interference, Owner may 

impose a set-off against payments due to Contractor.

D. If Contractor damages, delays, disrupts, or interferes with the work of any other contractor, 

or any utility owner performing other work at or adjacent to the Site, through Contractor’s 

failure to take reasonable and customary measures to avoid such impacts, or if any claim 

arising out of Contractor’s actions, inactions, or negligence in performance of the Work at 

or adjacent to the Site is made by any such other contractor or utility owner against 

Contractor, Owner, or Engineer, then Contractor shall (1) promptly attempt to settle the 

claim as to all parties through negotiations with such other contractor or utility owner, or 

otherwise resolve the claim by arbitration or other dispute resolution proceeding or at law, 

and (2) indemnify and hold harmless Owner and Engineer, and the officers, directors, 

members, partners, employees, agents, consultants and subcontractors of each and any of 

them from and against any such claims, and against all costs, losses, and damages 

(including but not limited to all fees and charges of engineers, architects, attorneys, and 

other professionals and all court or arbitration or other dispute resolution costs) arising out 

of or relating to such damage, delay, disruption, or interference.
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ARTICLE 9 – OWNER’S RESPONSIBILITIES

9.01 Communications to Contractor

A. Except as otherwise provided in these General Conditions, Owner shall issue all 

communications to Contractor through Engineer.

9.02 Replacement of Engineer

A. Owner may at its discretion appoint an engineer to replace Engineer, provided Contractor 

makes no reasonable objection to the replacement engineer. The replacement engineer’s 

status under the Contract Documents shall be that of the former Engineer.

9.03 Furnish Data

A. Owner shall promptly furnish the data required of Owner under the Contract Documents.

9.04 Pay When Due

A. Owner shall make payments to Contractor when they are due as provided in the 

Agreement.

9.05 Lands and Easements; Reports, Tests, and Drawings

A. Owner’s duties with respect to providing lands and easements are set forth in Paragraph 

5.01.

B. Owner’s duties with respect to providing engineering surveys to establish reference points 

are set forth in Paragraph 4.03.

C. Article 5 refers to Owner’s identifying and making available to Contractor copies of reports 

of explorations and tests of conditions at the Site, and drawings of physical conditions 

relating to existing surface or subsurface structures at the Site.

9.06 Insurance

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and 

property insurance are set forth in Article 6.

9.07 Change Orders

A. Owner’s responsibilities with respect to Change Orders are set forth in Article 11.

9.08 Inspections, Tests, and Approvals

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth 

in Paragraph 14.02.B.

9.09 Limitations on Owner’s Responsibilities

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible 

for, Contractor’s means, methods, techniques, sequences, or procedures of construction, 

or the safety precautions and programs incident thereto, or for any failure of Contractor to 

comply with Laws and Regulations applicable to the performance of the Work. Owner will 

not be responsible for Contractor’s failure to perform the Work in accordance with the 

Contract Documents.
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9.10 Undisclosed Hazardous Environmental Condition

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is 

set forth in Paragraph 5.06.

9.11 Evidence of Financial Arrangements

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that 

financial arrangements have been made to satisfy Owner’s obligations under the Contract 

Documents (including obligations under proposed changes in the Work).

9.12 Safety Programs

A. While at the Site, Owner’s employees and representatives shall comply with the specific 

applicable requirements of Contractor’s safety programs of which Owner has been 

informed.

B. Owner shall furnish copies of any applicable Owner safety programs to Contractor.

ARTICLE 10 – ENGINEER’S STATUS DURING CONSTRUCTION

10.01 Owner’s Representative

A. Engineer will be Owner’s representative during the construction period. The duties and 

responsibilities and the limitations of authority of Engineer as Owner’s representative 

during construction are set forth in the Contract.

10.02 Visits to Site

A. Engineer will make visits to the Site at intervals appropriate to the various stages of 

construction as Engineer deems necessary in order to observe as an experienced and 

qualified design professional the progress that has been made and the quality of the 

various aspects of Contractor’s executed Work. Based on information obtained during such 

visits and observations, Engineer, for the benefit of Owner, will determine, in general, if the 

Work is proceeding in accordance with the Contract Documents. Engineer will not be 

required to make exhaustive or continuous inspections on the Site to check the quality or 

quantity of the Work. Engineer’s efforts will be directed toward providing for Owner a 

greater degree of confidence that the completed Work will conform generally to the 

Contract Documents. On the basis of such visits and observations, Engineer will keep 

Owner informed of the progress of the Work and will endeavor to guard Owner against 

defective Work.

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority 

and responsibility set forth in Paragraph 10.08.  Particularly, but without limitation, during 

or as a result of Engineer’s visits or observations of Contractor’s Work, Engineer will not 

supervise, direct, control, or have authority over or be responsible for Contractor’s means, 

methods, techniques, sequences, or procedures of construction, or the safety precautions 

and programs incident thereto, or for any failure of Contractor to comply with Laws and 

Regulations applicable to the performance of the Work.

10.03 Project Representative

A. If Owner and Engineer have agreed that Engineer will furnish a Resident Project 

Representative to represent Engineer at the Site and assist Engineer in observing the 

progress and quality of the Work, then the authority and responsibilities of any such 
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Resident Project Representative will be as provided in the Supplementary Conditions, and 

limitations on the responsibilities thereof will be as provided in Paragraph 10.08. If Owner 

designates another representative or agent to represent Owner at the Site who is not 

Engineer’s consultant, agent, or employee, the responsibilities and authority and 

limitations thereon of such other individual or entity will be as provided in the 

Supplementary Conditions.

10.04 Rejecting Defective Work

A. Engineer has the authority to reject Work in accordance with Article 14.

10.05 Shop Drawings, Change Orders and Payments

A. Engineer’s authority, and limitations thereof, as to Shop Drawings and Samples, are set 

forth in Paragraph 7.16.

B. Engineer’s authority, and limitations thereof, as to design calculations and design drawings 

submitted in response to a delegation of professional design services, if any, are set forth in 

Paragraph 7.19.

C. Engineer’s authority as to Change Orders is set forth in Article 11.

D. Engineer’s authority as to Applications for Payment is set forth in Article 15.

10.06 Determinations for Unit Price Work

A. Engineer will determine the actual quantities and classifications of Unit Price Work 

performed by Contractor as set forth in Paragraph 13.03.

10.07 Decisions on Requirements of Contract Documents and Acceptability of Work

A. Engineer will render decisions regarding the requirements of the Contract Documents, and 

judge the acceptability of the Work, pursuant to the specific procedures set forth herein for 

initial interpretations, Change Proposals, and acceptance of the Work. In rendering such 

decisions and judgments, Engineer will not show partiality to Owner or Contractor, and will 

not be liable to Owner, Contractor, or others in connection with any proceedings, 

interpretations, decisions, or judgments conducted or rendered in good faith.

10.08 Limitations on Engineer’s Authority and Responsibilities

A. Neither Engineer’s authority or responsibility under this Article 10 or under any other 

provision of the Contract, nor any decision made by Engineer in good faith either to 

exercise or not exercise such authority or responsibility or the undertaking, exercise, or 

performance of any authority or responsibility by Engineer, shall create, impose, or give rise 

to any duty in contract, tort, or otherwise owed by Engineer to Contractor, any 

Subcontractor, any Supplier, any other individual or entity, or to any surety for or employee 

or agent of any of them.

B. Engineer will not supervise, direct, control, or have authority over or be responsible for 

Contractor’s means, methods, techniques, sequences, or procedures of construction, or the 

safety precautions and programs incident thereto, or for any failure of Contractor to 

comply with Laws and Regulations applicable to the performance of the Work. Engineer will 

not be responsible for Contractor’s failure to perform the Work in accordance with the 

Contract Documents.
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C. Engineer will not be responsible for the acts or omissions of Contractor or of any 

Subcontractor, any Supplier, or of any other individual or entity performing any of the 

Work.

D. Engineer’s review of the final Application for Payment and accompanying documentation 

and all maintenance and operating instructions, schedules, guarantees, bonds, certificates 

of inspection, tests and approvals, and other documentation required to be delivered by 

Paragraph 15.06.A will only be to determine generally that their content complies with the 

requirements of, and in the case of certificates of inspections, tests, and approvals, that the 

results certified indicate compliance with the Contract Documents.

E. The limitations upon authority and responsibility set forth in this Paragraph 10.08 shall also 

apply to the Resident Project Representative, if any.

10.09 Compliance with Safety Program

A. While at the Site, Engineer’s employees and representatives will comply with the specific 

applicable requirements of Owner’s and Contractor’s safety programs (if any) of which 

Engineer has been informed.

ARTICLE 11 – AMENDING THE CONTRACT DOCUMENTS; CHANGES IN THE WORK

11.01 Amending and Supplementing Contract Documents

A. The Contract Documents may be amended or supplemented by a Change Order, a Work 

Change Directive, or a Field Order.

1. Change Orders:

a. If an amendment or supplement to the Contract Documents includes a change in 

the Contract Price or the Contract Times, such amendment or supplement must 

be set forth in a Change Order. A Change Order also may be used to establish 

amendments and supplements of the Contract Documents that do not affect the 

Contract Price or Contract Times.

b. Owner and Contractor may amend those terms and conditions of the Contract 

Documents that do not involve (1) the performance or acceptability of the Work, 

(2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) 

other engineering or technical matters, without the recommendation of the 

Engineer. Such an amendment shall be set forth in a Change Order.

2. Work Change Directives: A Work Change Directive will not change the Contract Price 

or the Contract Times but is evidence that the parties expect that the modification 

ordered or documented by a Work Change Directive will be incorporated in a 

subsequently issued Change Order, following negotiations by the parties as to the 

Work Change Directive’s effect, if any, on the Contract Price and Contract Times; or, if 

negotiations are unsuccessful, by a determination under the terms of the Contract 

Documents governing adjustments, expressly including Paragraph 11.04 regarding 

change of Contract Price. Contractor must submit any Change Proposal seeking an 

adjustment of the Contract Price or the Contract Times, or both, no later than 30 days 

after the completion of the Work set out in the Work Change Directive.  Owner must 

submit any Claim seeking an adjustment of the Contract Price or the Contract Times, 

or both, no later than 60 days after issuance of the Work Change Directive.
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3. Field Orders: Engineer may authorize minor changes in the Work if the changes do not 

involve an adjustment in the Contract Price or the Contract Times and are compatible 

with the design concept of the completed Project as a functioning whole as indicated 

by the Contract Documents. Such changes will be accomplished by a Field Order and 

will be binding on Owner and also on Contractor, which shall perform the Work 

involved promptly. If Contractor believes that a Field Order justifies an adjustment in 

the Contract Price or Contract Times, or both, then before proceeding with the Work 

at issue, Contractor shall submit a Change Proposal as provided herein.

11.02 Owner-Authorized Changes in the Work

A. Without invalidating the Contract and without notice to any surety, Owner may, at any 

time or from time to time, order additions, deletions, or revisions in the Work. Such 

changes shall be supported by Engineer’s recommendation, to the extent the change 

involves the design (as set forth in the Drawings, Specifications, or otherwise), or other 

engineering or technical matters. Such changes may be accomplished by a Change Order, if 

Owner and Contractor have agreed as to the effect, if any, of the changes on Contract 

Times or Contract Price; or by a Work Change Directive. Upon receipt of any such 

document, Contractor shall promptly proceed with the Work involved; or, in the case of a 

deletion in the Work, promptly cease construction activities with respect to such deleted 

Work. Added or revised Work shall be performed under the applicable conditions of the 

Contract Documents. Nothing in this paragraph shall obligate Contractor to undertake work 

that Contractor reasonably concludes cannot be performed in a manner consistent with 

Contractor’s safety obligations under the Contract Documents or Laws and Regulations.

11.03  Unauthorized Changes in the Work

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the 

Contract Times with respect to any work performed that is not required by the Contract 

Documents, as amended, modified, or supplemented, except in the case of an emergency 

as provided in Paragraph 7.15 or in the case of uncovering Work as provided in Paragraph 

14.05.

11.04 Change of Contract Price

A. The Contract Price may only be changed by a Change Order. Any Change Proposal for an 

adjustment in the Contract Price shall comply with the provisions of Paragraph 11.06.  Any 

Claim for an adjustment of Contract Price shall comply with the provisions of Article 12.

B. An adjustment in the Contract Price will be determined as follows:

1. where the Work involved is covered by unit prices contained in the Contract 

Documents, then by application of such unit prices to the quantities of the items 

involved (subject to the provisions of Paragraph 13.03); or

2. where the Work involved is not covered by unit prices contained in the Contract 

Documents, then by a mutually agreed lump sum (which may include an allowance for 

overhead and profit not necessarily in accordance with Paragraph 11.04.C.2); or

3. where the Work involved is not covered by unit prices contained in the Contract 

Documents and the parties do not reach mutual agreement to a lump sum, then on 

the basis of the Cost of the Work (determined as provided in Paragraph 13.01) plus a 
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Contractor’s fee for overhead and profit (determined as provided in Paragraph 

11.04.C).

C. Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit shall be 

determined as follows:

1. a mutually acceptable fixed fee; or

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the 

various portions of the Cost of the Work:

a. for costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2, the Contractor’s fee 

shall be 15 percent;

b. for costs incurred under Paragraph 13.01.B.3, the Contractor’s fee shall be five 

percent;

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus 

a fee and no fixed fee is agreed upon, the intent of Paragraphs 11.04.C.2.a and 

11.04.C.2.b is that the Contractor’s fee shall be based on: (1) a fee of 15 percent 

of the costs incurred under Paragraphs 13.01.A.1 and 13.01.A.2 by the 

Subcontractor that actually performs the Work, at whatever tier, and (2) with 

respect to Contractor itself and to any Subcontractors of a tier higher than that of 

the Subcontractor that actually performs the Work, a fee of five percent of the 

amount (fee plus underlying costs incurred) attributable to the next lower tier 

Subcontractor; provided, however, that for any such subcontracted work the 

maximum total fee to be paid by Owner shall be no greater than 27 percent of 

the costs incurred by the Subcontractor that actually performs the work;

d. no fee shall be payable on the basis of costs itemized under Paragraphs 13.01.B.4, 

13.01.B.5, and 13.01.C;

e. the amount of credit to be allowed by Contractor to Owner for any change which 

results in a net decrease in cost will be the amount of the actual net decrease in 

cost plus a deduction in Contractor’s fee by an amount equal to five percent of 

such net decrease; and

f. when both additions and credits are involved in any one change, the adjustment 

in Contractor’s fee shall be computed on the basis of the net change in 

accordance with Paragraphs 11.04.C.2.a through 11.04.C.2.e, inclusive.

11.05 Change of Contract Times

A. The Contract Times may only be changed by a Change Order. Any Change Proposal for an 

adjustment in the Contract Times shall comply with the provisions of Paragraph 11.06. Any 

Claim for an adjustment in the Contract Times shall comply with the provisions of Article 

12.

B. An adjustment of the Contract Times shall be subject to the limitations set forth in 

Paragraph 4.05, concerning delays in Contractor’s progress.

11.06 Change Proposals

A. Contractor shall submit a Change Proposal to Engineer to request an adjustment in the 

Contract Times or Contract Price; appeal an initial decision by Engineer concerning the 

requirements of the Contract Documents or relating to the acceptability of the Work under 
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the Contract Documents; contest a set-off against payment due; or seek other relief under 

the Contract. The Change Proposal shall specify any proposed change in Contract Times or 

Contract Price, or both, or other proposed relief, and explain the reason for the proposed 

change, with citations to any governing or applicable provisions of the Contract Documents.

1. Procedures: Contractor shall submit each Change Proposal to Engineer promptly (but 

in no event later than 30 days) after the start of the event giving rise thereto, or after 

such initial decision. The Contractor shall submit supporting data, including the 

proposed change in Contract Price or Contract Time (if any), to the Engineer and 

Owner within 15 days after the submittal of the Change Proposal. The supporting data 

shall be accompanied by a written statement that the supporting data are accurate 

and complete, and that any requested time or price adjustment is the entire 

adjustment to which Contractor believes it is entitled as a result of said event. 

Engineer will advise Owner regarding the Change Proposal, and consider any 

comments or response from Owner regarding the Change Proposal.

2. Engineer’s Action: Engineer will review each Change Proposal and, within 30 days after 

receipt of the Contractor’s supporting data, either deny the Change Proposal in whole, 

approve it in whole, or deny it in part and approve it in part. Such actions shall be in 

writing, with a copy provided to Owner and Contractor. If Engineer does not take 

action on the Change Proposal within 30 days, then either Owner or Contractor may at 

any time thereafter submit a letter to the other party indicating that as a result of 

Engineer’s inaction the Change Proposal is deemed denied, thereby commencing the 

time for appeal of the denial under Article 12.

3. Binding Decision: Engineer’s decision will be final and binding upon Owner and 

Contractor, unless Owner or Contractor appeals the decision by filing a Claim under 

Article 12.

B. Resolution of Certain Change Proposals: If the Change Proposal does not involve the design 

(as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or 

other engineering or technical matters, then Engineer will notify the parties that the 

Engineer is unable to resolve the Change Proposal. For purposes of further resolution of 

such a Change Proposal, such notice shall be deemed a denial, and Contractor may choose 

to seek resolution under the terms of Article 12.

11.07 Execution of Change Orders

A. Owner and Contractor shall execute appropriate Change Orders covering:

1. changes in the Contract Price or Contract Times which are agreed to by the parties, 

including any undisputed sum or amount of time for Work actually performed in 

accordance with a Work Change Directive;

2. changes in Contract Price resulting from an Owner set-off, unless Contractor has duly 

contested such set-off;

3. changes in the Work which are: (a) ordered by Owner pursuant to Paragraph 11.02, (b) 

required because of Owner’s acceptance of defective Work under Paragraph 14.04 or 

Owner’s correction of defective Work under Paragraph 14.07, or (c) agreed to by the 

parties, subject to the need for Engineer’s recommendation if the change  in the Work 

involves the design (as set forth in the Drawings, Specifications, or otherwise), or other 

engineering or technical matters; and
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4. changes in the Contract Price or Contract Times, or other changes, which embody the 

substance of any final and binding results under Paragraph 11.06, or Article 12.

B. If Owner or Contractor refuses to execute a Change Order that is required to be executed 

under the terms of this Paragraph 11.07, it shall be deemed to be of full force and effect, as 

if fully executed.

11.08 Notification to Surety

A. If the provisions of any bond require notice to be given to a surety of any change affecting 

the general scope of the Work or the provisions of the Contract Documents (including, but 

not limited to, Contract Price or Contract Times), the giving of any such notice will be 

Contractor’s responsibility. The amount of each applicable bond will be adjusted to reflect 

the effect of any such change.

ARTICLE 12 – CLAIMS

12.01 Claims

A. Claims Process: The following disputes between Owner and Contractor shall be submitted 

to the Claims process set forth in this Article:

1. Appeals by Owner or Contractor of Engineer’s decisions regarding Change Proposals;

2. Owner demands for adjustments in the Contract Price or Contract Times, or other 

relief under the Contract Documents; and

3. Disputes that Engineer has been unable to address because they do not involve the 

design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of 

the Work, or other engineering or technical matters.

B. Submittal of Claim: The party submitting a Claim shall deliver it directly to the other party 

to the Contract promptly (but in no event later than 30 days) after the start of the event 

giving rise thereto; in the case of appeals regarding Change Proposals within 30 days of the 

decision under appeal. The party submitting the Claim shall also furnish a copy to the 

Engineer, for its information only. The responsibility to substantiate a Claim shall rest with 

the party making the Claim. In the case of a Claim by Contractor seeking an increase in the 

Contract Times or Contract Price, or both, Contractor shall certify that the Claim is made in 

good faith, that the supporting data are accurate and complete, and that to the best of 

Contractor’s knowledge and belief the amount of time or money requested accurately 

reflects the full amount to which Contractor is entitled.

C. Review and Resolution: The party receiving a Claim shall review it thoroughly, giving full 

consideration to its merits. The two parties shall seek to resolve the Claim through the 

exchange of information and direct negotiations.  The parties may extend the time for 

resolving the Claim by mutual agreement. All actions taken on a Claim shall be stated in 

writing and submitted to the other party, with a copy to Engineer.

D. Mediation:

1. At any time after initiation of a Claim, Owner and Contractor may mutually agree to 

mediation of the underlying dispute. The agreement to mediate shall stay the Claim 

submittal and response process.
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2. If Owner and Contractor agree to mediation, then after 60 days from such agreement, 

either Owner or Contractor may unilaterally terminate the mediation process, and the 

Claim submittal and decision process shall resume as of the date of the termination. If 

the mediation proceeds but is unsuccessful in resolving the dispute, the Claim 

submittal and decision process shall resume as of the date of the conclusion of the 

mediation, as determined by the mediator.

3. Owner and Contractor shall each pay one-half of the mediator’s fees and costs.

E. Partial Approval: If the party receiving a Claim approves the Claim in part and denies it in 

part, such action shall be final and binding unless within 30 days of such action the other 

party invokes the procedure set forth in Article 17 for final resolution of disputes.

F. Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the Claim 

may deny it by giving written notice of denial to the other party. If the receiving party does 

not take action on the Claim within 90 days, then either Owner or Contractor may at any 

time thereafter submit a letter to the other party indicating that as a result of the inaction, 

the Claim is deemed denied, thereby commencing the time for appeal of the denial. A 

denial of the Claim shall be final and binding unless within 30 days of the denial the other 

party invokes the procedure set forth in Article 17 for the final resolution of disputes.

G. Final and Binding Results: If the parties reach a mutual agreement regarding a Claim, 

whether through approval of the Claim, direct negotiations, mediation, or otherwise; or if a 

Claim is approved in part and denied in part, or denied in full, and such actions become 

final and binding; then the results of the agreement or action on the Claim shall be 

incorporated in a Change Order to the extent they affect the Contract, including the Work, 

the Contract Times, or the Contract Price.

ARTICLE 13 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK

13.01 Cost of the Work

A. Purposes for Determination of Cost of the Work: The term Cost of the Work means the sum 

of all costs necessary for the proper performance of the Work at issue, as further defined 

below. The provisions of this Paragraph 13.01 are used for two distinct purposes:

1. To determine Cost of the Work when Cost of the Work is a component of the Contract 

Price, under cost-plus-fee, time-and-materials, or other cost-based terms; or

2. To determine the value of a Change Order, Change Proposal, Claim, set-off, or other 

adjustment in Contract Price. When the value of any such adjustment is determined 

on the basis of Cost of the Work, Contractor is entitled only to those additional or 

incremental costs required because of the change in the Work or because of the event 

giving rise to the adjustment.

B. Costs Included: Except as otherwise may be agreed to in writing by Owner, costs included in 

the Cost of the Work shall be in amounts no higher than those prevailing in the locality of 

the Project, shall not include any of the costs itemized in Paragraph 13.01.C, and shall 

include only the following items:

1. Payroll costs for employees in the direct employ of Contractor in the performance of 

the Work under schedules of job classifications agreed upon by Owner and Contractor. 

Such employees shall include, without limitation, superintendents, foremen, and other 
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personnel employed full time on the Work. Payroll costs for employees not employed 

full time on the Work shall be apportioned on the basis of their time spent on the 

Work. Payroll costs shall include, but not be limited to, salaries and wages plus the 

cost of fringe benefits, which shall include social security contributions, 

unemployment, excise, and payroll taxes, workers’ compensation, health and 

retirement benefits, bonuses, sick leave, and vacation and holiday pay applicable 

thereto. The expenses of performing Work outside of regular working hours, on 

Saturday, Sunday, or legal holidays, shall be included in the above to the extent 

authorized by Owner.

2. Cost of all materials and equipment furnished and incorporated in the Work, including 

costs of transportation and storage thereof, and Suppliers’ field services required in 

connection therewith. All cash discounts shall accrue to Contractor unless Owner 

deposits funds with Contractor with which to make payments, in which case the cash 

discounts shall accrue to Owner. All trade discounts, rebates, and refunds and returns 

from sale of surplus materials and equipment shall accrue to Owner, and Contractor 

shall make provisions so that they may be obtained.

3. Payments made by Contractor to Subcontractors for Work performed by 

Subcontractors. If required by Owner, Contractor shall obtain competitive bids from 

subcontractors acceptable to Owner and Contractor and shall deliver such bids to 

Owner, who will then determine, with the advice of Engineer, which bids, if any, will 

be acceptable. If any subcontract provides that the Subcontractor is to be paid on the 

basis of Cost of the Work plus a fee, the Subcontractor’s Cost of the Work and fee shall 

be determined in the same manner as Contractor’s Cost of the Work and fee as 

provided in this Paragraph 13.01.

4. Costs of special consultants (including but not limited to engineers, architects, testing 

laboratories, surveyors, attorneys, and accountants) employed for services specifically 

related to the Work.

5. Supplemental costs including the following:

a. The proportion of necessary transportation, travel, and subsistence expenses of 

Contractor’s employees incurred in discharge of duties connected with the Work.

b. Cost, including transportation and maintenance, of all materials, supplies, 

equipment, machinery, appliances, office, and temporary facilities at the Site, and 

hand tools not owned by the workers, which are consumed in the performance of 

the Work, and cost, less market value, of such items used but not consumed 

which remain the property of Contractor.

c. Rentals of all construction equipment and machinery, and the parts thereof, 

whether rented from Contractor or others in accordance with rental agreements 

approved by Owner with the advice of Engineer, and the costs of transportation, 

loading, unloading, assembly, dismantling, and removal thereof. All such costs 

shall be in accordance with the terms of said rental agreements. The rental of any 

such equipment, machinery, or parts shall cease when the use thereof is no 

longer necessary for the Work.

d. Sales, consumer, use, and other similar taxes related to the Work, and for which 

Contractor is liable, as imposed by Laws and Regulations.
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e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, 

or anyone directly or indirectly employed by any of them or for whose acts any of 

them may be liable, and royalty payments and fees for permits and licenses.

f. Losses and damages (and related expenses) caused by damage to the Work, not 

compensated by insurance or otherwise, sustained by Contractor in connection 

with the performance of the Work (except losses and damages within the 

deductible amounts of property insurance established in accordance with 

Paragraph 6.05), provided such losses and damages have resulted from causes 

other than the negligence of Contractor, any Subcontractor, or anyone directly or 

indirectly employed by any of them or for whose acts any of them may be liable. 

Such losses shall include settlements made with the written consent and approval 

of Owner. No such losses, damages, and expenses shall be included in the Cost of 

the Work for the purpose of determining Contractor’s fee.

g. The cost of utilities, fuel, and sanitary facilities at the Site.

h. Minor expenses such as communication service at the Site, express and courier 

services, and similar petty cash items in connection with the Work.

i. The costs of premiums for all bonds and insurance that Contractor is required by 

the Contract Documents to purchase and maintain.

C. Costs Excluded: The term Cost of the Work shall not include any of the following items:

1. Payroll costs and other compensation of Contractor’s officers, executives, principals 

(of partnerships and sole proprietorships), general managers, safety managers, 

engineers, architects, estimators, attorneys, auditors, accountants, purchasing and 

contracting agents, expediters, timekeepers, clerks, and other personnel employed by 

Contractor, whether at the Site or in Contractor’s principal or branch office for general 

administration of the Work and not specifically included in the agreed upon schedule 

of job classifications referred to in Paragraph 13.01.B.1 or specifically covered by 

Paragraph 13.01.B.4. The payroll costs and other compensation excluded here are to 

be considered administrative costs covered by the Contractor’s fee.

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at 

the Site.

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital 

employed for the Work and charges against Contractor for delinquent payments.

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or 

indirectly employed by any of them or for whose acts any of them may be liable, 

including but not limited to, the correction of defective Work, disposal of materials or 

equipment wrongly supplied, and making good any damage to property.

5. Other overhead or general expense costs of any kind and the costs of any item not 

specifically and expressly included in Paragraph 13.01.B.

D. Contractor’s Fee: When the Work as a whole is performed on the basis of cost-plus, 

Contractor’s fee shall be determined as set forth in the Agreement. When the value of any 

Work covered by a Change Order, Change Proposal, Claim, set-off, or other adjustment in 

Contract Price is determined on the basis of Cost of the Work, Contractor’s fee shall be 

determined as set forth in Paragraph 11.04.C.
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E. Documentation: Whenever the Cost of the Work for any purpose is to be determined 

pursuant to this Article 13, Contractor will establish and maintain records thereof in 

accordance with generally accepted accounting practices and submit in a form acceptable 

to Engineer an itemized cost breakdown together with supporting data.

13.02 Allowances

A. It is understood that Contractor has included in the Contract Price all allowances so named 

in the Contract Documents and shall cause the Work so covered to be performed for such 

sums and by such persons or entities as may be acceptable to Owner and Engineer.

B. Cash Allowances: Contractor agrees that:

1. the cash allowances include the cost to Contractor (less any applicable trade 

discounts) of materials and equipment required by the allowances to be delivered at 

the Site, and all applicable taxes; and

2. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, 

profit, and other expenses contemplated for the cash allowances have been included 

in the Contract Price and not in the allowances, and no demand for additional 

payment on account of any of the foregoing will be valid.

C. Contingency Allowance: Contractor agrees that a contingency allowance, if any, is for the 

sole use of Owner to cover unanticipated costs.

D. Prior to final payment, an appropriate Change Order will be issued as recommended by 

Engineer to reflect actual amounts due Contractor on account of Work covered by 

allowances, and the Contract Price shall be correspondingly adjusted.

13.03 Unit Price Work

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price 

Work, initially the Contract Price will be deemed to include for all Unit Price Work an 

amount equal to the sum of the unit price for each separately identified item of Unit Price 

Work times the estimated quantity of each item as indicated in the Agreement.

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for 

the purpose of comparison of Bids and determining an initial Contract Price. Payments to 

Contractor for Unit Price Work will be based on actual quantities.

C. Each unit price will be deemed to include an amount considered by Contractor to be 

adequate to cover Contractor’s overhead and profit for each separately identified item.

D. Engineer will determine the actual quantities and classifications of Unit Price Work 

performed by Contractor.  Engineer will review with Contractor the Engineer’s preliminary 

determinations on such matters before rendering a written decision thereon (by 

recommendation of an Application for Payment or otherwise). Engineer’s written decision 

thereon will be final and binding (except as modified by Engineer to reflect changed factual 

conditions or more accurate data) upon Owner and Contractor, subject to the provisions of 

the following paragraph.

E. Within 30 days of Engineer’s written decision under the preceding paragraph, Contractor 

may submit a Change Proposal, or Owner may file a Claim, seeking an adjustment in the 

Contract Price if:
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1. the quantity of any item of Unit Price Work performed by Contractor differs materially 

and significantly from the estimated quantity of such item indicated in the Agreement;

2. there is no corresponding adjustment with respect to any other item of Work; and

3. Contractor believes that it is entitled to an increase in Contract Price as a result of 

having incurred additional expense or Owner believes that Owner is entitled to a 

decrease in Contract Price, and the parties are unable to agree as to the amount of any 

such increase or decrease.

ARTICLE 14 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE 

WORK

14.01 Access to Work

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, 

independent testing laboratories, and authorities having jurisdiction will have access to the 

Site and the Work at reasonable times for their observation, inspection, and testing. 

Contractor shall provide them proper and safe conditions for such access and advise them 

of Contractor’s safety procedures and programs so that they may comply therewith as 

applicable.

14.02 Tests, Inspections, and Approvals

A. Contractor shall give Engineer timely notice of readiness of the Work (or specific parts 

thereof) for all required inspections and tests, and shall cooperate with inspection and 

testing personnel to facilitate required inspections and tests.

B. Owner shall retain and pay for the services of an independent inspector, testing laboratory, 

or other qualified individual or entity to perform all inspections and tests expressly required 

by the Contract Documents to be furnished and paid for by Owner, except that costs 

incurred in connection with tests or inspections of covered Work shall be governed by the 

provisions of Paragraph 14.05.

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part 

thereof) specifically to be inspected, tested, or approved by an employee or other 

representative of such public body, Contractor shall assume full responsibility for arranging 

and obtaining such inspections, tests, or approvals, pay all costs in connection therewith, 

and furnish Engineer the required certificates of inspection or approval.

D. Contractor shall be responsible for arranging, obtaining, and paying for all inspections and 

tests required:

1. by the Contract Documents, unless the Contract Documents expressly allocate 

responsibility for a specific inspection or test to Owner;

2. to attain Owner’s and Engineer’s acceptance of materials or equipment to be 

incorporated in the Work;

3. by manufacturers of equipment furnished under the Contract Documents;

4. for testing, adjusting, and balancing of mechanical, electrical, and other equipment to 

be incorporated into the Work; and
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5. for acceptance of materials, mix designs, or equipment submitted for approval prior to 

Contractor’s purchase thereof for incorporation in the Work.

Such inspections and tests shall be performed by independent inspectors, testing 

laboratories, or other qualified individuals or entities acceptable to Owner and Engineer.

E. If the Contract Documents require the Work (or part thereof) to be approved by Owner, 

Engineer, or another designated individual or entity, then Contractor shall assume full 

responsibility for arranging and obtaining such approvals.

F. If any Work (or the work of others) that is to be inspected, tested, or approved is covered 

by Contractor without written concurrence of Engineer, Contractor shall, if requested by 

Engineer, uncover such Work for observation. Such uncovering shall be at Contractor’s 

expense unless Contractor had given Engineer timely notice of Contractor’s intention to 

cover the same and Engineer had not acted with reasonable promptness in response to 

such notice.

14.03 Defective Work

A. Contractor’s Obligation: It is Contractor’s obligation to assure that the Work is not 

defective.

B. Engineer’s Authority: Engineer has the authority to determine whether Work is defective, 

and to reject defective Work.

C. Notice of Defects: Prompt notice of all defective Work of which Owner or Engineer has 

actual knowledge will be given to Contractor.

D. Correction, or Removal and Replacement: Promptly after receipt of written notice of 

defective Work, Contractor shall correct all such defective Work, whether or not fabricated, 

installed, or completed, or, if Engineer has rejected the defective Work, remove it from the 

Project and replace it with Work that is not defective.

E. Preservation of Warranties: When correcting defective Work, Contractor shall take no 

action that would void or otherwise impair Owner’s special warranty and guarantee, if any, 

on said Work.

F. Costs and Damages: In addition to its correction, removal, and replacement obligations 

with respect to defective Work, Contractor shall pay all claims, costs, losses, and damages 

arising out of or relating to defective Work, including but not limited to the cost of the 

inspection, testing, correction, removal, replacement, or reconstruction of such defective 

Work, fines levied against Owner by governmental authorities because the Work is 

defective, and the costs of repair or replacement of work of others resulting from defective 

Work. Prior to final payment, if Owner and Contractor are unable to agree as to the 

measure of such claims, costs, losses, and damages resulting from defective Work, then 

Owner may impose a reasonable set-off against payments due under Article 15.

14.04 Acceptance of Defective Work

A. If, instead of requiring correction or removal and replacement of defective Work, Owner 

prefers to accept it, Owner may do so (subject, if such acceptance occurs prior to final 

payment, to Engineer’s confirmation that such acceptance is in general accord with the 

design intent and applicable engineering principles, and will not endanger public safety). 

Contractor shall pay all claims, costs, losses, and damages attributable to Owner’s 
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evaluation of and determination to accept such defective Work (such costs to be approved 

by Engineer as to reasonableness), and for the diminished value of the Work to the extent 

not otherwise paid by Contractor. If any such acceptance occurs prior to final payment, the 

necessary revisions in the Contract Documents with respect to the Work shall be 

incorporated in a Change Order. If the parties are unable to agree as to the decrease in the 

Contract Price, reflecting the diminished value of Work so accepted, then Owner may 

impose a reasonable set-off against payments due under Article 15. If the acceptance of 

defective Work occurs after final payment, Contractor shall pay an appropriate amount to 

Owner.

14.05 Uncovering Work

A. Engineer has the authority to require additional inspection or testing of the Work, whether 

or not the Work is fabricated, installed, or completed.

B. If any Work is covered contrary to the written request of Engineer, then Contractor shall, if 

requested by Engineer, uncover such Work for Engineer’s observation, and then replace 

the covering, all at Contractor’s expense.

C. If Engineer considers it necessary or advisable that covered Work be observed by Engineer 

or inspected or tested by others, then Contractor, at Engineer’s request, shall uncover, 

expose, or otherwise make available for observation, inspection, or testing as Engineer may 

require, that portion of the Work in question, and provide all necessary labor, material, and 

equipment.

1. If it is found that the uncovered Work is defective, Contractor shall be responsible for 

all claims, costs, losses, and damages arising out of or relating to such uncovering, 

exposure, observation, inspection, and testing, and of satisfactory replacement or 

reconstruction (including but not limited to all costs of repair or replacement of work 

of others); and pending Contractor’s full discharge of this responsibility the Owner 

shall be entitled to impose a reasonable set-off against payments due under Article 15.

2. If the uncovered Work is not found to be defective, Contractor shall be allowed an 

increase in the Contract Price or an extension of the Contract Times, or both, directly 

attributable to such uncovering, exposure, observation, inspection, testing, 

replacement, and reconstruction. If the parties are unable to agree as to the amount 

or extent thereof, then Contractor may submit a Change Proposal within 30 days of 

the determination that the Work is not defective.

14.06 Owner May Stop the Work

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable 

materials or equipment, or fails to perform the Work in such a way that the completed 

Work will conform to the Contract Documents, then Owner may order Contractor to stop 

the Work, or any portion thereof, until the cause for such order has been eliminated; 

however, this right of Owner to stop the Work shall not give rise to any duty on the part of 

Owner to exercise this right for the benefit of Contractor, any Subcontractor, any Supplier, 

any other individual or entity, or any surety for, or employee or agent of any of them.

14.07 Owner May Correct Defective Work

A. If Contractor fails within a reasonable time after written notice from Engineer to correct 

defective Work, or to remove and replace rejected Work as required by Engineer, or if 
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Contractor fails to perform the Work in accordance with the Contract Documents, or if 

Contractor fails to comply with any other provision of the Contract Documents, then Owner 

may, after seven days written notice to Contractor, correct or remedy any such deficiency.

B. In exercising the rights and remedies under this Paragraph 14.07, Owner shall proceed 

expeditiously. In connection with such corrective or remedial action, Owner may exclude 

Contractor from all or part of the Site, take possession of all or part of the Work and 

suspend Contractor’s services related thereto, and incorporate in the Work all materials 

and equipment stored at the Site or for which Owner has paid Contractor but which are 

stored elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and 

employees, Owner’s other contractors, and Engineer and Engineer’s consultants access to 

the Site to enable Owner to exercise the rights and remedies under this paragraph.

C. All claims, costs, losses, and damages incurred or sustained by Owner in exercising the 

rights and remedies under this Paragraph 14.07 will be charged against Contractor as set-

offs against payments due under Article 15. Such claims, costs, losses and damages will 

include but not be limited to all costs of repair, or replacement of work of others destroyed 

or damaged by correction, removal, or replacement of Contractor’s defective Work.

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in 

the performance of the Work attributable to the exercise by Owner of Owner’s rights and 

remedies under this Paragraph 14.07.

ARTICLE 15 – PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION; CORRECTION PERIOD

15.01 Progress Payments

A. Basis for Progress Payments: The Schedule of Values established as provided in Article 2 will 

serve as the basis for progress payments and will be incorporated into a form of Application 

for Payment acceptable to Engineer. Progress payments on account of Unit Price Work will 

be based on the number of units completed during the pay period, as determined under 

the provisions of Paragraph 13.03. Progress payments for cost-based Work will be based on 

Cost of the Work completed by Contractor during the pay period.

B. Applications for Payments:

1. At least 20 days before the date established in the Agreement for each progress 

payment (but not more often than once a month), Contractor shall submit to Engineer 

for review an Application for Payment filled out and signed by Contractor covering the 

Work completed as of the date of the Application and accompanied by such 

supporting documentation as is required by the Contract Documents. If payment is 

requested on the basis of materials and equipment not incorporated in the Work but 

delivered and suitably stored at the Site or at another location agreed to in writing, the 

Application for Payment shall also be accompanied by a bill of sale, invoice, or other 

documentation warranting that Owner has received the materials and equipment free 

and clear of all Liens, and evidence that the materials and equipment are covered by 

appropriate property insurance, a warehouse bond, or other arrangements to protect 

Owner’s interest therein, all of which must be satisfactory to Owner.

2. Beginning with the second Application for Payment, each Application shall include an 

affidavit of Contractor stating that all previous progress payments received on account 
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of the Work have been applied on account to discharge Contractor’s legitimate 

obligations associated with prior Applications for Payment.

3. The amount of retainage with respect to progress payments will be as stipulated in the 

Agreement.

C. Review of Applications:

1. Engineer will, within 10 days after receipt of each Application for Payment, including 

each resubmittal, either indicate in writing a recommendation of payment and present 

the Application to Owner, or return the Application to Contractor indicating in writing 

Engineer’s reasons for refusing to recommend payment. In the latter case, Contractor 

may make the necessary corrections and resubmit the Application.

2. Engineer’s recommendation of any payment requested in an Application for Payment 

will constitute a representation by Engineer to Owner, based on Engineer’s 

observations of the executed Work as an experienced and qualified design 

professional, and on Engineer’s review of the Application for Payment and the 

accompanying data and schedules, that to the best of Engineer’s knowledge, 

information and belief:

a. the Work has progressed to the point indicated;

b. the quality of the Work is generally in accordance with the Contract Documents 

(subject to an evaluation of the Work as a functioning whole prior to or upon 

Substantial Completion, the results of any subsequent tests called for in the 

Contract Documents, a final determination of quantities and classifications for 

Unit Price Work under Paragraph 13.03, and any other qualifications stated in the 

recommendation); and

c. the conditions precedent to Contractor’s being entitled to such payment appear 

to have been fulfilled in so far as it is Engineer’s responsibility to observe the 

Work.

3. By recommending any such payment Engineer will not thereby be deemed to have 

represented that:

a. inspections made to check the quality or the quantity of the Work as it has been 

performed have been exhaustive, extended to every aspect of the Work in 

progress, or involved detailed inspections of the Work beyond the responsibilities 

specifically assigned to Engineer in the Contract; or

b. there may not be other matters or issues between the parties that might entitle 

Contractor to be paid additionally by Owner or entitle Owner to withhold 

payment to Contractor.

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending 

payments nor Engineer’s recommendation of any payment, including final payment, 

will impose responsibility on Engineer:

a. to supervise, direct, or control the Work, or

b. for the means, methods, techniques, sequences, or procedures of construction, 

or the safety precautions and programs incident thereto, or
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c. for Contractor’s failure to comply with Laws and Regulations applicable to 

Contractor’s performance of the Work, or

d. to make any examination to ascertain how or for what purposes Contractor has 

used the money paid on account of the Contract Price, or

e. to determine that title to any of the Work, materials, or equipment has passed to 

Owner free and clear of any Liens.

5. Engineer may refuse to recommend the whole or any part of any payment if, in 

Engineer’s opinion, it would be incorrect to make the representations to Owner stated 

in Paragraph 15.01.C.2.

6. Engineer will recommend reductions in payment (set-offs) necessary in Engineer’s 

opinion to protect Owner from loss because:

a. the Work is defective, requiring correction or replacement;

b. the Contract Price has been reduced by Change Orders;

c. Owner has been required to correct defective Work in accordance with Paragraph 

14.07, or has accepted defective Work pursuant to Paragraph 14.04;

d. Owner has been required to remove or remediate a Hazardous Environmental 

Condition for which Contractor is responsible; or

e. Engineer has actual knowledge of the occurrence of any of the events that would 

constitute a default by Contractor and therefore justify termination for cause 

under the Contract Documents.

D. Payment Becomes Due:

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s 

recommendation, the amount recommended (subject to any Owner set-offs) will 

become due, and when due will be paid by Owner to Contractor.

E. Reductions in Payment by Owner:

1. In addition to any reductions in payment (set-offs) recommended by Engineer, Owner 

is entitled to impose a set-off against payment based on any of the following:

a. claims have been made against Owner on account of Contractor’s conduct in the 

performance or furnishing of the Work, or Owner has incurred costs, losses, or 

damages on account of Contractor’s conduct in the performance or furnishing of 

the Work, including but not limited to claims, costs, losses, or damages from 

workplace injuries, adjacent property damage, non-compliance with Laws and 

Regulations, and patent infringement;

b. Contractor has failed to take reasonable and customary measures to avoid 

damage, delay, disruption, and interference with other work at or adjacent to the 

Site;

c. Contractor has failed to provide and maintain required bonds or insurance;

d. Owner has been required to remove or remediate a Hazardous Environmental 

Condition for which Contractor is responsible;
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e. Owner has incurred extra charges or engineering costs related to submittal 

reviews, evaluations of proposed substitutes, tests and inspections, or return 

visits to manufacturing or assembly facilities;

f. the Work is defective, requiring correction or replacement;

g. Owner has been required to correct defective Work in accordance with Paragraph 

14.07, or has accepted defective Work pursuant to Paragraph 14.04;

h. the Contract Price has been reduced by Change Orders;

i. an event that would constitute a default by Contractor and therefore justify a 

termination for cause has occurred;

j. liquidated damages have accrued as a result of Contractor’s failure to achieve 

Milestones, Substantial Completion, or final completion of the Work;

k. Liens have been filed in connection with the Work, except where Contractor has 

delivered a specific bond satisfactory to Owner to secure the satisfaction and 

discharge of such Liens;

l. there are other items entitling Owner to a set off against the amount 

recommended.

2. If Owner imposes any set-off against payment, whether based on its own knowledge 

or on the written recommendations of Engineer, Owner will give Contractor 

immediate written notice (with a copy to Engineer) stating the reasons for such action 

and the specific amount of the reduction, and promptly pay Contractor any amount 

remaining after deduction of the amount so withheld. Owner shall promptly pay 

Contractor the amount so withheld, or any adjustment thereto agreed to by Owner 

and Contractor, if Contractor remedies the reasons for such action. The reduction 

imposed shall be binding on Contractor unless it duly submits a Change Proposal 

contesting the reduction.

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, 

the amount wrongfully withheld shall be treated as an amount due as determined by 

Paragraph 15.01.C.1 and subject to interest as provided in the Agreement.

15.02 Contractor’s Warranty of Title

A. Contractor warrants and guarantees that title to all Work, materials, and equipment 

furnished under the Contract will pass to Owner free and clear of (1) all Liens and other title 

defects, and (2) all patent, licensing, copyright, or royalty obligations, no later than seven 

days after the time of payment by Owner.

15.03 Substantial Completion

A. When Contractor considers the entire Work ready for its intended use Contractor shall 

notify Owner and Engineer in writing that the entire Work is substantially complete and 

request that Engineer issue a certificate of Substantial Completion. Contractor shall at the 

same time submit to Owner and Engineer an initial draft of punch list items to be 

completed or corrected before final payment.

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an 

inspection of the Work to determine the status of completion. If Engineer does not 
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consider the Work substantially complete, Engineer will notify Contractor in writing giving 

the reasons therefor.

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a 

preliminary certificate of Substantial Completion which shall fix the date of Substantial 

Completion. Engineer shall attach to the certificate a punch list of items to be completed or 

corrected before final payment. Owner shall have seven days after receipt of the 

preliminary certificate during which to make written objection to Engineer as to any 

provisions of the certificate or attached punch list. If, after considering the objections to the 

provisions of the preliminary certificate, Engineer concludes that the Work is not 

substantially complete, Engineer will, within 14 days after submission of the preliminary 

certificate to Owner, notify Contractor in writing that the Work is not substantially 

complete, stating the reasons therefor. If Owner does not object to the provisions of the 

certificate, or if despite consideration of Owner’s objections Engineer concludes that the 

Work is substantially complete, then Engineer will, within said 14 days, execute and deliver 

to Owner and Contractor a final certificate of Substantial Completion (with a revised punch 

list of items to be completed or corrected) reflecting such changes from the preliminary 

certificate as Engineer believes justified after consideration of any objections from Owner.

D. At the time of receipt of the preliminary certificate of Substantial Completion, Owner and 

Contractor will confer regarding Owner’s use or occupancy of the Work following 

Substantial Completion, review the builder’s risk insurance policy with respect to the end of 

the builder’s risk coverage, and confirm the transition to coverage of the Work under a 

permanent property insurance policy held by Owner.  Unless Owner and Contractor agree 

otherwise in writing, Owner shall bear responsibility for security, operation, protection of 

the Work, property insurance, maintenance, heat, and utilities upon Owner’s use or 

occupancy of the Work.

E. After Substantial Completion the Contractor shall promptly begin work on the punch list of 

items to be completed or corrected prior to final payment. In appropriate cases Contractor 

may submit monthly Applications for Payment for completed punch list items, following the 

progress payment procedures set forth above.

F. Owner shall have the right to exclude Contractor from the Site after the date of Substantial 

Completion subject to allowing Contractor reasonable access to remove its property and 

complete or correct items on the punch list.

15.04 Partial Use or Occupancy

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially 

completed part of the Work which has specifically been identified in the Contract 

Documents, or which Owner, Engineer, and Contractor agree constitutes a separately 

functioning and usable part of the Work that can be used by Owner for its intended 

purpose without significant interference with Contractor’s performance of the remainder 

of the Work, subject to the following conditions:

1. At any time Owner may request in writing that Contractor permit Owner to use or 

occupy any such part of the Work that Owner believes to be substantially complete. If 

and when Contractor agrees that such part of the Work is substantially complete, 

Contractor, Owner, and Engineer will follow the procedures of Paragraph 15.03.A 

through E for that part of the Work.
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2. At any time Contractor may notify Owner and Engineer in writing that Contractor 

considers any such part of the Work substantially complete and request Engineer to 

issue a certificate of Substantial Completion for that part of the Work.

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer 

shall make an inspection of that part of the Work to determine its status of 

completion. If Engineer does not consider that part of the Work to be substantially 

complete, Engineer will notify Owner and Contractor in writing giving the reasons 

therefor. If Engineer considers that part of the Work to be substantially complete, the 

provisions of Paragraph 15.03 will apply with respect to certification of Substantial 

Completion of that part of the Work and the division of responsibility in respect 

thereof and access thereto.

4. No use or occupancy or separate operation of part of the Work may occur prior to 

compliance with the requirements of Paragraph 6.05 regarding builder’s risk or other 

property insurance.

15.05 Final Inspection

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is 

complete, Engineer will promptly make a final inspection with Owner and Contractor and 

will notify Contractor in writing of all particulars in which this inspection reveals that the 

Work, or agreed portion thereof, is incomplete or defective. Contractor shall immediately 

take such measures as are necessary to complete such Work or remedy such deficiencies.

15.06 Final Payment

A. Application for Payment:

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all 

corrections identified during the final inspection and has delivered, in accordance with 

the Contract Documents, all maintenance and operating instructions, schedules, 

guarantees, bonds, certificates or other evidence of insurance, certificates of 

inspection, annotated record documents (as provided in Paragraph 7.11), and other 

documents, Contractor may make application for final payment.

2. The final Application for Payment shall be accompanied (except as previously 

delivered) by:

a. all documentation called for in the Contract Documents;

b. consent of the surety, if any, to final payment;

c. satisfactory evidence that all title issues have been resolved such that title to all 

Work, materials, and equipment has passed to Owner free and clear of any Liens 

or other title defects, or will so pass upon final payment.

d. a list of all disputes that Contractor believes are unsettled; and

e. complete and legally effective releases or waivers (satisfactory to Owner) of all 

Lien rights arising out of the Work, and of Liens filed in connection with the Work.

3. In lieu of the releases or waivers of Liens specified in Paragraph 15.06.A.2 and as 

approved by Owner, Contractor may furnish receipts or releases in full and an affidavit 

of Contractor that: (a) the releases and receipts include all labor, services, material, 

and equipment for which a Lien could be filed; and (b) all payrolls, material and 
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equipment bills, and other indebtedness connected with the Work for which Owner 

might in any way be responsible, or which might in any way result in liens or other 

burdens on Owner's property, have been paid or otherwise satisfied. If any 

Subcontractor or Supplier fails to furnish such a release or receipt in full, Contractor 

may furnish a bond or other collateral satisfactory to Owner to indemnify Owner 

against any Lien, or Owner at its option may issue joint checks payable to Contractor 

and specified Subcontractors and Suppliers.

B. Engineer’s Review of Application and Acceptance:

1. If, on the basis of Engineer’s observation of the Work during construction and final 

inspection, and Engineer’s review of the final Application for Payment and 

accompanying documentation as required by the Contract Documents, Engineer is 

satisfied that the Work has been completed and Contractor’s other obligations under 

the Contract have been fulfilled, Engineer will, within ten days after receipt of the final 

Application for Payment, indicate in writing Engineer’s recommendation of final 

payment and present the Application for Payment to Owner for payment. Such 

recommendation shall account for any set-offs against payment that are necessary in 

Engineer’s opinion to protect Owner from loss for the reasons stated above with 

respect to progress payments. At the same time Engineer will also give written notice 

to Owner and Contractor that the Work is acceptable, subject to the provisions of 

Paragraph 15.07. Otherwise, Engineer will return the Application for Payment to 

Contractor, indicating in writing the reasons for refusing to recommend final payment, 

in which case Contractor shall make the necessary corrections and resubmit the 

Application for Payment.

C. Completion of Work: The Work is complete (subject to surviving obligations) when it is 

ready for final payment as established by the Engineer’s written recommendation of final 

payment.

D. Payment Becomes Due: Thirty days after the presentation to Owner of the final Application 

for Payment and accompanying documentation, the amount recommended by Engineer 

(less any further sum Owner is entitled to set off against Engineer’s recommendation, 

including but not limited to set-offs for liquidated damages and set-offs allowed under the 

provisions above with respect to progress payments) will become due and shall be paid by 

Owner to Contractor.

15.07 Waiver of Claims

A. The making of final payment will not constitute a waiver by Owner of claims or rights 

against Contractor. Owner expressly reserves claims and rights arising from unsettled Liens, 

from defective Work appearing after final inspection pursuant to Paragraph 15.05, from 

Contractor’s failure to comply with the Contract Documents or the terms of any special 

guarantees specified therein, from outstanding Claims by Owner, or from Contractor’s 

continuing obligations under the Contract Documents.

B. The acceptance of final payment by Contractor will constitute a waiver by Contractor of all 

claims and rights against Owner other than those pending matters that have been duly 

submitted or appealed under the provisions of Article 17.
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15.08 Correction Period

A. If within one year after the date of Substantial Completion (or such longer period of time as 

may be prescribed by the terms of any applicable special guarantee required by the 

Contract Documents, or by any specific provision of the Contract Documents), any Work is 

found to be defective, or if the repair of any damages to the Site, adjacent areas that 

Contractor has arranged to use through construction easements or otherwise, and other 

adjacent areas used by Contractor as permitted by Laws and Regulations, is found to be 

defective, then Contractor shall promptly, without cost to Owner and in accordance with 

Owner’s written instructions:

1. correct the defective repairs to the Site or such other adjacent areas;

2. correct such defective Work;

3. if the defective Work has been rejected by Owner, remove it from the Project and 

replace it with Work that is not defective, and

4. satisfactorily correct or repair or remove and replace any damage to other Work, to 

the work of others, or to other land or areas resulting therefrom.

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or 

in an emergency where delay would cause serious risk of loss or damage, Owner may have 

the defective Work corrected or repaired or may have the rejected Work removed and 

replaced. Contractor shall pay all claims, costs, losses, and damages (including but not 

limited to all fees and charges of engineers, architects, attorneys, and other professionals 

and all court or arbitration or other dispute resolution costs) arising out of or relating to 

such correction or repair or such removal and replacement (including but not limited to all 

costs of repair or replacement of work of others).

C. In special circumstances where a particular item of equipment is placed in continuous 

service before Substantial Completion of all the Work, the correction period for that item 

may start to run from an earlier date if so provided in the Specifications.

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected 

or removed and replaced under this paragraph, the correction period hereunder with 

respect to such Work will be extended for an additional period of one year after such 

correction or removal and replacement has been satisfactorily completed.

E. Contractor’s obligations under this paragraph are in addition to all other obligations and 

warranties. The provisions of this paragraph shall not be construed as a substitute for, or a 

waiver of, the provisions of any applicable statute of limitation or repose.

ARTICLE 16 – SUSPENSION OF WORK AND TERMINATION

16.01 Owner May Suspend Work

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a 

period of not more than 90 consecutive days by written notice to Contractor and Engineer. 

Such notice will fix the date on which Work will be resumed. Contractor shall resume the 

Work on the date so fixed. Contractor shall be entitled to an adjustment in the Contract 

Price or an extension of the Contract Times, or both, directly attributable to any such 
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suspension. Any Change Proposal seeking such adjustments shall be submitted no later 

than 30 days after the date fixed for resumption of Work.

16.02 Owner May Terminate for Cause

A. The occurrence of any one or more of the following events will constitute a default by 

Contractor and justify termination for cause:

1. Contractor’s persistent failure to perform the Work in accordance with the Contract 

Documents (including, but not limited to, failure to supply sufficient skilled workers or 

suitable materials or equipment or failure to adhere to the Progress Schedule);

2. Failure of Contractor to perform or otherwise to comply with a material term of the 

Contract Documents;

3. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or

4. Contractor’s repeated disregard of the authority of Owner or Engineer.

B. If one or more of the events identified in Paragraph 16.02.A occurs, then after giving 

Contractor (and any surety) ten days written notice that Owner is considering a declaration 

that Contractor is in default and termination of the contract, Owner may proceed to:

1. declare Contractor to be in default, and give Contractor (and any surety) notice that 

the Contract is terminated; and

2. enforce the rights available to Owner under any applicable performance bond.

C. Subject to the terms and operation of any applicable performance bond, if Owner has 

terminated the Contract for cause, Owner may exclude Contractor from the Site, take 

possession of the Work, incorporate in the Work all materials and equipment stored at the 

Site or for which Owner has paid Contractor but which are stored elsewhere, and complete 

the Work as Owner may deem expedient.

D. Owner may not proceed with termination of the Contract under Paragraph 16.02.B if 

Contractor within seven days of receipt of notice of intent to terminate begins to correct its 

failure to perform and proceeds diligently to cure such failure.

E. If Owner proceeds as provided in Paragraph 16.02.B, Contractor shall not be entitled to 

receive any further payment until the Work is completed. If the unpaid balance of the 

Contract Price exceeds the cost to complete the Work, including all related claims, costs, 

losses, and damages (including but not limited to all fees and charges of engineers, 

architects, attorneys, and other professionals) sustained by Owner, such excess will be paid 

to Contractor. If the cost to complete the Work including such related claims, costs, losses, 

and damages exceeds such unpaid balance, Contractor shall pay the difference to Owner. 

Such claims, costs, losses, and damages incurred by Owner will be reviewed by Engineer as 

to their reasonableness and, when so approved by Engineer, incorporated in a Change 

Order. When exercising any rights or remedies under this paragraph, Owner shall not be 

required to obtain the lowest price for the Work performed.

F. Where Contractor’s services have been so terminated by Owner, the termination will not 

affect any rights or remedies of Owner against Contractor then existing or which may 

thereafter accrue, or any rights or remedies of Owner against Contractor or any surety 

under any payment bond or performance bond. Any retention or payment of money due 

Contractor by Owner will not release Contractor from liability.
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G. If and to the extent that Contractor has provided a performance bond under the provisions 

of Paragraph 6.01.A, the provisions of that bond shall govern over any inconsistent 

provisions of Paragraphs 16.02.B and 16.02.D.

16.03 Owner May Terminate For Convenience

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and 

without prejudice to any other right or remedy of Owner, terminate the Contract. In such 

case, Contractor shall be paid for (without duplication of any items):

1. completed and acceptable Work executed in accordance with the Contract Documents 

prior to the effective date of termination, including fair and reasonable sums for 

overhead and profit on such Work;

2. expenses sustained prior to the effective date of termination in performing services 

and furnishing labor, materials, or equipment as required by the Contract Documents 

in connection with uncompleted Work, plus fair and reasonable sums for overhead 

and profit on such expenses; and

3. other reasonable expenses directly attributable to termination, including costs 

incurred to prepare a termination for convenience cost proposal.

B. Contractor shall not be paid on account of loss of anticipated overhead, profits, or revenue, 

or other economic loss arising out of or resulting from such termination.

16.04 Contractor May Stop Work or Terminate

A. If, through no act or fault of Contractor, (1) the Work is suspended for more than 90 

consecutive days by Owner or under an order of court or other public authority, or (2) 

Engineer fails to act on any Application for Payment within 30 days after it is submitted, or 

(3) Owner fails for 30 days to pay Contractor any sum finally determined to be due, then 

Contractor may, upon seven days written notice to Owner and Engineer, and provided 

Owner or Engineer do not remedy such suspension or failure within that time, terminate 

the contract and recover from Owner payment on the same terms as provided in Paragraph 

16.03.

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if 

Engineer has failed to act on an Application for Payment within 30 days after it is 

submitted, or Owner has failed for 30 days to pay Contractor any sum finally determined to 

be due, Contractor may, seven days after written notice to Owner and Engineer, stop the 

Work until payment is made of all such amounts due Contractor, including interest thereon. 

The provisions of this paragraph are not intended to preclude Contractor from submitting a 

Change Proposal for an adjustment in Contract Price or Contract Times or otherwise for 

expenses or damage directly attributable to Contractor’s stopping the Work as permitted 

by this paragraph.
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ARTICLE 17 – FINAL RESOLUTION OF DISPUTES

17.01 Methods and Procedures

A. Disputes Subject to Final Resolution: The following disputed matters are subject to final 

resolution under the provisions of this Article:

1. A timely appeal of an approval in part and denial in part of a Claim, or of a denial in 

full; and

2. Disputes between Owner and Contractor concerning the Work or obligations under 

the Contract Documents, and arising after final payment has been made.

B. Final Resolution of Disputes: For any dispute subject to resolution under this Article, Owner 

or Contractor may:

1. elect in writing to invoke the dispute resolution process provided for in the 

Supplementary Conditions; or

2. agree with the other party to submit the dispute to another dispute resolution 

process; or

3. if no dispute resolution process is provided for in the Supplementary Conditions or 

mutually agreed to, give written notice to the other party of the intent to submit the 

dispute to a court of competent jurisdiction.

ARTICLE 18 – MISCELLANEOUS

18.01 Giving Notice

A. Whenever any provision of the Contract Documents requires the giving of written notice, it 

will be deemed to have been validly given if:

1. delivered in person, by a commercial courier service or otherwise, to the individual or 

to a member of the firm or to an officer of the corporation for which it is intended; or

2. delivered at or sent by registered or certified mail, postage prepaid, to the last 

business address known to the sender of the notice.

18.02 Computation of Times

A. When any period of time is referred to in the Contract by days, it will be computed to 

exclude the first and include the last day of such period. If the last day of any such period 

falls on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable 

jurisdiction, such day will be omitted from the computation.

18.03 Cumulative Remedies

A. The duties and obligations imposed by these General Conditions and the rights and 

remedies available hereunder to the parties hereto are in addition to, and are not to be 

construed in any way as a limitation of, any rights and remedies available to any or all of 

them which are otherwise imposed or available by Laws or Regulations, by special warranty 

or guarantee, or by other provisions of the Contract. The provisions of this paragraph will 

be as effective as if repeated specifically in the Contract Documents in connection with 

each particular duty, obligation, right, and remedy to which they apply.
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18.04 Limitation of Damages

A. With respect to any and all Change Proposals, Claims, disputes subject to final resolution, 

and other matters at issue, neither Owner nor Engineer, nor any of their officers, directors, 

members, partners, employees, agents, consultants, or subcontractors, shall be liable to 

Contractor for any claims, costs, losses, or damages sustained by Contractor on or in 

connection with any other project or anticipated project.

18.05 No Waiver

A. A party’s non-enforcement of any provision shall not constitute a waiver of that provision, 

nor shall it affect the enforceability of that provision or of the remainder of this Contract.

18.06 Survival of Obligations

A. All representations, indemnifications, warranties, and guarantees made in, required by, or 

given in accordance with the Contract, as well as all continuing obligations indicated in the 

Contract, will survive final payment, completion, and acceptance of the Work or 

termination or completion of the Contract or termination of the services of Contractor.

18.07 Controlling Law

A. This Contract is to be governed by the law of the state in which the Project is located.

18.08 Headings

A. Article and paragraph headings are inserted for convenience only and do not constitute 

parts of these General Conditions.
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SECTION 00800

SUPPLEMENTARY CONDITIONS

These Supplementary Conditions amend or supplement the Standard General Conditions of the 
Construction Contract, EJCDC® C-700 (2013 Edition). All provisions that are not so amended or 
supplemented remain in full force and effect.

The terms used in these Supplementary Conditions have the meanings stated in the General 
Conditions. Additional terms used in these Supplementary Conditions have the meanings stated 
below, which are applicable to both the singular and plural thereof.

ARTICLE 5 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS 

ENVIRONMENTAL CONDITIONS

SC 5.03 Delete Paragraphs 5.03.A and 5.03.B in their entirety and insert the following:

A. No reports of explorations or tests of subsurface conditions at or adjacent to 
the Site, or drawings of physical conditions relating to existing surface or 
subsurface structures at the Site, are known to Owner.

SC 5.06 Delete Paragraphs 5.06.A and 5.06.B in their entirety and insert the following:

A. No reports or drawings related to Hazardous Environmental Conditions at the 
Site are known to Owner.

B. Not Used.

ARTICLE 6 – BONDS AND INSURANCE

SC 6.03 Add the following new paragraph immediately after Paragraph 6.03.J:

K. The limits of liability for the insurance required by Paragraph 6.03 of the General 
Conditions shall provide coverage for not less than the following amounts or 
greater where required by Laws and Regulations:

1. Workers’ Compensation, and related coverages under Paragraphs 6.03.A.1 
and A.2 of the General Conditions:

State: Statutory

Federal, if applicable (e.g., Longshoreman’s): Statutory

Employer’s Liability:                                                           $   1,000,000

Foreign voluntary worker compensation Statutory

2. Contractor’s Commercial General Liability under Paragraphs 6.03.B and 
6.03.C of the General Conditions:

General Aggregate $ 2,000,000

Products - Completed Operations Aggregate $ 1,000,000
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Personal and Advertising Injury $ 1,000,000

Each Occurrence (Bodily Injury and Property 
Damage) $ 1,000,000

3. Automobile Liability under Paragraph 6.03.D. of the General Conditions:

Bodily Injury:

   Each person $ 1,000,000

   Each accident $ 1,000,000

Property Damage:

   Each accident $ 1,000,000

Combined Single Limit of $ 2,000,000

4. Excess or Umbrella Liability:

Per Occurrence $ 1,000,000

General Aggregate $ 2,000,000

5. Contractor’s Pollution Liability:       

Each Occurrence $ 1,000,000

General Aggregate $ 2,000,000

SC-6.05.A. Add the following to the list of items in Paragraph 6.05.A, as numbered items:

15.  include by express endorsement coverage of damage to Contractor’s 
equipment.

ARTICLE 7 – CONTRACTOR’S RESPONSIBILITIES

SC 7.09 Add a new paragraph immediately after Paragraph 7.09.A:

B. Owner is exempt from payment of sales and compensating use taxes of the 
State of Tennessee and of cities and counties thereof on all materials to be 
incorporated into the Work.

1. Owner will furnish the required certificates of tax exemption to Contractor 
for use in the purchase of supplies and materials to be incorporated into 
the Work.

2. Owner’s exemption does not apply to construction tools, machinery, 
equipment, or other property purchased by or leased by Contractor, or to 
supplies or materials not incorporated into the Work.
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ARTICLE 10 – ENGINEER’S STATUS DURING CONSTRUCTION

SC-10.03 Add the following new paragraphs immediately after Paragraph 10.03.A:

B. On this Project, by agreement with the Owner, Engineer will not furnish a 
Resident Project Representative to represent Engineer at the Site or assist 
Engineer in observing the progress and quality of the Work. 

ARTICLE 17 – FINAL RESOLUTION OF DISPUTES

SC-17.02 Add the following new paragraph immediately after Paragraph 17.01.

SC-17.02  Mediation

A. OWNER and CONTRACTOR agree that they shall submit any and all unsettled 
Claims or counterclaims, disputes, or other matters in question between them 
arising out of or relating to the Contract Documents or the breach thereof to 
Mediation by the American Arbitration Association prior to either of them 
initiating against the other a demand for arbitration pursuant to paragraph SC-
17.03. The mediator of any dispute submitted to mediation under this 
agreement shall not serve as arbitrator of such dispute unless otherwise  
agreed.

SC-17.03 Arbitration

A. All matters subject to final resolution under this Article will be decided by 
arbitration in accordance with the rules of American Arbitration Association, 
subject to the conditions and limitations of this paragraph. This agreement to 
arbitrate and any other agreement or consent to arbitrate entered into will be 
specifically enforceable under the prevailing law of any court having jurisdiction.

B. The demand for arbitration will be filed in writing with the other party to the 
Contract and with the selected arbitrator or arbitration provider, and a copy will 
be sent to Engineer for information. The demand for arbitration will be made 
within the specific time required in this Article, or if no specified time is 
applicable within a reasonable time after the matter in question has arisen, and 
in no event shall any such demand be made after the date when institution of 
legal or equitable proceedings based on such matter in question would be 
barred by the applicable statute of limitations. The demand for arbitration 
should include specific reference to Paragraph SC-17.03.D below.

C. No arbitration arising out of or relating to the Contract shall include by 
consolidation, joinder, or in any other manner any other individual or entity 
(including Engineer, and Engineer’s consultants and the officers, directors, 
partners, agents, employees, or consultants of any of them) who is not a party 
to this Contract unless:

1. the inclusion of such other individual or entity is necessary if complete 
relief is to be afforded among those who are already parties to the 
arbitration; and
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2. such other individual or entity is substantially involved in a question of law 
or fact which is common to those who are already parties to the arbitration 
and which will arise in such proceedings.

D. The award rendered by the arbitrator(s) shall be consistent with the agreement 
of the parties, in writing, and include a concise breakdown of the award, and a 
written explanation of the award specifically citing the Contract provisions 
deemed applicable and relied on in making the award.

E. The award will be final. Judgment may be entered upon it in any court having 
jurisdiction thereof, and it will not be subject to modification or appeal, subject 
to provisions of the Laws and Regulations relating to vacating or modifying an 
arbitral award.

F. The fees and expenses of the arbitrators and any arbitration service shall be 
shared equally by Owner and Contractor.
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SECTION 010600 
 

REGULATORY REQUIREMENTS 

PART 1      GENERAL 

1.01 CODES 
City of Gatlinburg Building Codes 
 

Code Type Code Model Amendment Contact 

Building/Dwelling Code IBC 2018 No amendments 

  

Electrical Code NFPA 70 - NEC 2023  

  

Electrical work shall conform to applicable regulations of the State of Tennessee Department of 
Commerce and Insurance, Division of Fire Prevention; and to applicable regulations of the local 
utility company. 

1.02 MATERIAL TESTING AND STANDARDS 

A. Components of the work shall conform to requirements of American Society for Testing and 
Materials (ASTM) standards, American National Standards Institute (ANSI) standards, and 
trade association standards, as listed in the various other sections of the specifications.. 

1.03 DRUG-FREE WORKPLACE AFFIDAVIT 

A. Under the provisions of Tennessee Code Annotated section 50-9-113 enacted by the General 
Assembly in the year 2000, employers with five (5) or more employees who contract with 
either the state or a local government to provide construction services are required to 
submit an affidavit stating that they have a drug free workplace program that complies with 
Title 50, Chapter 9, in effect at the time of the submission of a bid at least to the extent 
required of government entities.  TO that end, all Bid Package Contractors submitting bids on 
the Addition / Renovation to Cannon County High School project shall be required to 
complete the following Drug-Free Workplace Affidavit form and to submit same with their 
required bid documents, all sealed within the Bid Envelope as described in Section 004100, 
Bid Envelope. 

 
DRUG FREE WORPLACE AFFIDAVIT 
 
 
STATE OF _____________________________ 
 
COUNTY OF ____________________________ 
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The undersigned, principal officer of ______________________________________________, an em-
ployer of five (5) or more employees contracting with ________________________ to provide con-
struction services, hereby states under oath as follows: 
 
The undersigned is a principal officer of ________________________________________ 
(hereinafter referred to as the ‘Company’), and is duly authorized to execute this Affidavit on behalf 
of the Company. 
 
The Company submits this Affidavit pursuant to T.C.A. section 50-9-113, which requires each employ-
er with no less than five (5) employees receiving pay who contracts with the state or any local gov-
ernment to provide construction services to submit an affidavit stating that such employer has a 
drug-free workplace program that complies with Title 50, Chapter 9, of the Tennessee Code Annotat-
ed. 
 
The Company is in compliance with T.C.A. section 50-9-113. 
 
Further affiant saith not. 
 
 
_________________________________________________________ 
Principal Officer  
 
 
STATE OF _____________________________ 
 
COUNTY OF ____________________________ 
 
Before me personally appeared ___________________________________, with whom I am personal-
ly acquainted (or proved to me on the basis of satisfactory evidence), and who acknowledged that 
such person executed the forgoing affidavit for the purposes therein contained.   
 
Witness my hand and seal at office this _______________ day of __________________, 20 _____. 
 
 
 
 
    
   ________________________________________________ 
   Notary Public 
 
 
 
My commission expires: ________________________________________ 
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1.04 TITLE VI and IX COMPLIANCE 

The City of Gatlinburg requests voluntary disclosure of the following information: 

Gender:  Male    ___          

   Female   ___               

 

Race:  Caucasian   ___                    

  African American ___                    

  Other (please specify) ___________                     

 
 

End of Section 
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SECTION 011000 
SUMMARY 

PART 1      GENERAL 

1.01 SUMMARY 

A. This Section includes the following: 

1. Work covered by the Contract Documents. 

2. Use of premises. 

3. Owner's occupancy requirements. 

4. Specification formats and conventions. 

1.02 WORK COVERED BY CONTRACT DOCUMENTS 

A. Project Identification:  FSC Project Number COG501 

1. Project Location:  Gatlinburg Golf Course, 520 Dollywood Ln, Pigeon Forge, TN  37863 

B. Owner:  City of Gatlinburg, 1230 East Parkway, Gatlinburg, TN  37738 

1. Owner's Representative:  Mr. Robert Holt 

C. Engineer:  Facility Systems Consultants, LLC, 713 S. Central St., Suite 101, Knoxville, TN.  37902 

D. The Work consists of the following: 

1. The Work includes installation of (5) new greenside ventilation fans, and associated 
excavation, backfill, paving, and electrical work.  

E. Project will be constructed under a single prime contract. 

1.03 USE OF PREMISES 

A. General:  Contractor shall have limited use of premises for construction operations as 
indicated by Owner’s representative. 

B. Use of Site:  Limit use of premises to work in areas within the Contract limits indicated.  Do 
not disturb portions of Project site beyond areas in which the Work is indicated. 

1. Limits:  Confine constructions operations to areas where work is noted on the draw-
ings. 

2. Owner Occupancy:  Allow for Owner occupancy of Project site and use by the public. 
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3. Any damage, depressions, trenches, etc. to the grade surface as a result of construc-
tion equipment shall be repair to condition prior to construction. 

4. Driveways and Entrances:  Keep driveways, loading areas, and entrances serving 
premises clear and available to Owner, Owner's employees, and emergency vehicles 
at all times.  Do not use these areas for parking or storage of materials. 

a. Schedule deliveries to minimize use of driveways and entrances. 

b. Schedule deliveries to minimize space and time requirements for storage of 
materials and equipment on-site. 

1.04 OWNER'S OCCUPANCY REQUIREMENTS 

A. Partial Owner Occupancy:  Owner will occupy the premises during entire construction period, 
with the exception of areas under construction.  Cooperate with Owner during construction 
operations to minimize conflicts and facilitate Owner usage.  Perform the Work so as not to 
interfere with Owner's operations.  Maintain existing exits, unless otherwise indicated. 

1. Maintain access to existing walkways, corridors, and driveways.  Do not close or ob-
struct walkways, corridors, or other occupied or used facilities without written per-
mission from Owner and authorities having jurisdiction. 

2. The owner must approve all outages in advance.  A request for any outages in the ex-
isting facilities required to perform the work shall be submitted to the owner in writ-
ing, 72 hours prior to any interruptions for approval.   

1.05 SPECIFICATION FORMATS AND CONVENTIONS 

A. Specification Format:  The Specifications are organized into Divisions and Sections using the 
33-division format and CSI/CSC's "MasterFormat" numbering system. 

1. Division 1:  Sections in Division 1 govern the execution of the Work of all Sections in 
the Specifications. 

B. Specification Content:  The Specifications use certain conventions for the style of language 
and the intended meaning of certain terms, words, and phrases when used in particular 
situations.  These conventions are as follows: 

1. Abbreviated Language:  Language used in the Specifications and other Contract Doc-
uments is abbreviated.  Words and meanings shall be interpreted as appropriate.  
Words implied, but not stated, shall be inferred as the sense requires.  Singular words 
shall be interpreted as plural, and plural words shall be interpreted as singular where 
applicable as the context of the Contract Documents indicates. 

2. Imperative mood and streamlined language are generally used in the Specifications.  
Requirements expressed in the imperative mood are to be performed by Contractor.  
Occasionally, the indicative or subjunctive mood may be used in the Section Text for 
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clarity to describe responsibilities that must be fulfilled indirectly by Contractor or by 
others when so noted. 

a. The words "shall," "shall be," or "shall comply with," depending on the context, 
are implied where a colon (:) is used within a sentence or phrase. 

PART 2      PRODUCTS (Not used) 

PART 3      EXECUTION (Not used) 

End of Section 
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SECTION 260501

BASIC ELECTRICAL MATERIALS AND METHODS

PART 1      GENERAL

1.01 QUALITY ASSURANCE

A. Qualifications of Manufacturer:  All materials and equipment used in work of Division 26 shall be 

produced by manufacturers regularly engaged in manufacturer of similar items and with history of 

successful production acceptable to the Engineer.  They shall be new and be UL listed and labeled or 

listed and labeled by other recognized testing laboratory where such label is available.  

B. Qualifications of Installers:  Use adequate numbers of skilled workmen who are thoroughly 

trained and experienced in necessary crafts and who are completely familiar with specified 

requirements and methods needed for proper performance of work of this Section.

1.02 GUARANTEE-WARRANTY

A. Guarantee work to be free of material and workmanship defects for a period of one year, from date 

of final acceptance for the project.  Repair and replace defective work and other work damaged 

thereby which becomes defective during term of Guarantee-Warranty.  Furnish Owner with three 

written copies of Guarantee-Warranty. 

PART 2      PRODUCTS

2.01 SUBSTITUTIONS

A. Reference in Specifications to any article, device, product, material, fixture, form and type of 

construction, by name, make, or catalog number shall be interpreted as established standard of 

quality and shall not be construed as limiting competition.  Any article, device, product, material, 

fixture, form, and type of construction which in the judgment of Engineer, expressed in writing, is 

equal to that specified, may be used.

B. Substitution shall be approved by Engineer before purchase and/or installation.  If unapproved 

materials are installed, work required to remove and replace unapproved items shall be done at 

the Contractor's expense.

C. Any substitution for the specified brand name product should be offered with supporting 

documentation regarding it being equal or superior to the specified brand name to the Engineer 

10 business days before the Bid Opening.  The Engineer then has 5 business days to determine if 

the requested substitution is equal to the specified name brand.  The Engineer's decision is final 

on this matter.

PART 3      EXECUTION

3.01 INSTALLATION

A. Electrical drawings are diagrammatic and shall not be scaled for exact sizes or locations.  They are 

not intended to disclose absolute or unconditional knowledge of actual field conditions.

B. Equipment shall be installed according to manufacturer's recommendations.
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C. Protect work and materials from damage by weather, entrance of water, and dirt.  Cap conduit 

during installation.  Avoid damage to materials and equipment in place.

D. Satisfactorily repair or remove and replace damaged work with new materials. 

E. Trenching and backfilling shall comply with Site Work of these Specifications and provide 

sheathing, shoring, dewatering, and cleaning necessary to keep trenches and their grades in proper 

condition for work to be carried on.  Trenches shall be excavated 6" below elevation of bottom of 

conduit. Backfill shall be per Site Grading and Filling.

F. Failure to route conduit through building without interfering with other equipment and construction 

shall not constitute a reason for an extra charge.  Equipment, conduit, and fixtures shall fit into 

available space in building and shall not be introduced into building at such times and manner as to 

cause damage to structure.  Equipment requiring services shall be readily accessible.

G. Sequence, coordinate, and integrate the various elements of electrical systems, materials, and 

equipment.  Comply with the following requirements:

1. Coordinate electrical systems, equipment, and materials installation with other building 

components.

2. Verify all dimensions by field measurements.

3. Arrange for chases, slots, and openings in other building components during progress of 

construction, to allow for electrical installations.

4. Coordinate the installation of required supporting devices and sleeves to be set in poured 

in-place concrete and other structural components, as they are constructed.

5. Sequence, coordinate, and integrate installations of electrical materials and equipment 

for efficient flow of the Work.  Give particular attention to large equipment requiring 

positioning prior to closing in the building.

6. Where mounting heights are not detailed or dimensioned, install systems, materials, and 

equipment to provide the maximum headroom possible.

7. Coordinate connection of electrical systems with exterior underground and overhead 

utilities and services.  Comply with requirements of governing regulations, franchised 

service companies, and controlling agencies.  Provide required connection for each 

service.

8. Install systems, materials, and equipment to conform with approved submittal data, 

including coordination drawings, to greatest extent possible.  Conform to arrangements 

indicated by the Contract Documents, recognizing that portions of the Work are shown 

only in diagrammatic form.  Where coordination requirements conflict with individual 

system requirements, refer conflict to the Engineer.

9. Install systems, materials, and equipment level and plumb, parallel and perpendicular to 

other building systems and components, whether exposed or concealed.
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10. Install electrical equipment to facilitate servicing, maintenance, and repair or 

replacement of equipment components.  As much as practical, connect equipment for 

ease of disconnecting, with minimum of interference with other installations.

11. Install access panels or doors where units are concealed behind finished surfaces.

12. Insulate dissimilar metals so they are not installed in direct contact.

H. Conduits which pass through floor slabs (except ground floor) shall be sealed with Fire Stop Sealant.  

Seal around conduits or other wiring materials passing through partitions, floors, and fire rated 

walls.  Use UL approved Fire Stop Sealant as detailed on the drawings.

I. Coordinate electrical power connection requirements with all equipment suppliers.  Where power 

requirements differ from drawing design requirements, Engineer shall be notified for clarification 

and installation requirements prior to installing that portion of work.  Cost for equipment and 

labor for improperly installed electrical connections not coordinated and approved by other 

trades and the Engineer shall be incurred by the Electrical Contractor and shall not constitute a 

reason for an extra charge because of rework.

3.02 CUTTING AND PATCHING

A. Protection of Installed Work:  During cutting and patching operations, protect adjacent 

installations.

3.03 TESTING AND EQUIPMENT SERVICING

A. Entire installation shall be free from improper grounds and short or open circuits. Conductors shall 

be tested before energizing circuit.  Test to ensure that entire system is in proper operating 

condition, and that adjustments and settings of circuit breakers, fuses, control equipment, and 

apparatus have been made. Correct defects discovered during tests.

3.04 REMOVAL OF DEBRIS

A. Remove surplus materials and debris caused by, or incidental to electrical work.  Remove such 

debris at frequent intervals.  Keep job site clean during construction.

3.05 IDENTIFICATION OF EQUIPMENT

A. Equipment shall be identified in accordance with Section 26.05.53, “Electrical Identification.” 

3.06 AS-BUILT DRAWINGS

A. Maintain one set of blue line electrical prints on site, marked to show as-built conditions and 

installations, prints to be turned over to Owner after job is complete.

3.07 TEMPORARY LIGHTING AND POWER

A. Provide, maintain, and remove after construction is completed, temporary lighting adequate for 

workman safety and temporary power for all trades including any 1 phase power required.

3.08 POWER OUTAGES



FSC Project COG501 Greenside Fan Power for Gatlinburg Golf Course

260501 - 4 Basic Electrical Materials and Methods

A. Coordinate all power outages with Owner and submit for approval proposed schedule of work 

indicating extent, number, and length of outages required to perform work.  Contractor shall 

include in bid cost of overtime labor required for power outage to occur after Owner's normal 

hours of operation.

3.09 OTHER MATERIALS

A. Work of this Division shall also include those items not specifically mentioned or described, but 

which are obviously necessary to conform to the design intent, applicable codes and to produce 

complete electrical system that functions properly.  These materials shall be as selected by 

Contractor but subject to approval of the Engineer.

3.10 OTHER COORDINATION

A. Contractor shall obtain and pay for all necessary permits and inspection fees required for the 

electrical installation.

B. Contractor shall coordinate electrical service requirements with the local electric utility company, 

and provide any required fee, conduit, transformer pad, metering equipment, etc. that is required.

End of Section
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SECTION 260516

CONDUIT

PART 1      GENERAL

1.01 WORK INCLUDED

A. Provide a complete conduit system to support all electrical equipment and systems.  Conduit system 

includes conduit, couplers, connectors, fittings, boxes, covers and supports.

B. No conduit serving branch circuits shall be installed in or below concrete slabs unless required 

for branch circuits serving loads located in the center of a room.

1.02 QUALITY ASSURANCE

A. Listing and Labeling:  Provide conduit that is listed and labeled.

1. The term "listed and labeled":  As defined in the  National Electrical Code, Article 100.

2. Listing and Labeling Agency Qualifications:  A "Nationally Recognized Testing 

Laboratory" (NRTL) as defined in OSHA Regulation 1910.7.

B. Conduit and its installation shall comply with requirements of the National Electrical Code.

PART 2      PRODUCTS

2.01 CONDUIT

A. Electric Metallic Tubing (EMT):  Allied, Wheatland, LTV Copperweld, or approved equal.

B. Rigid Metal Conduit (RMC/GRS/IMC):  Allied, Wheatland, Republic, or approved equal.

C. Flexible Steel Conduit (Greenfield):  Alflex, Electroflex, or approved equal.

D. Rigid Non-Metallic Conduit (PVC):  Carlon Schedule 40, Cantex, Southern Pipe, Schedule 80 or 

approved equal.

E. Liquid-tight Flexible Nonmetallic Conduit (LFNC):  Aflex, Electroflex, Seal-Tite, or approved 

equal.

F. Any substitution for the specified brand name product should be offered with supporting 

documentation regarding it being equal or superior to the specified brand name to the Engineer 10 

business days before the Bid Opening.  The Engineer then has 5 business days to determine if the 

requested substitution is equal to the specified name brand.  The Engineer's decision is final 

on this matter.

2.02 CONDUIT FITTINGS

A. Couplings and connectors:  Appleton, T&B, Arlington, O.Z. Gedney, or approved equal.

B. Bushings:  Appleton, T&B, O.Z. Gedney, or approved equal.
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C. Straps and Hangers:  Appleton, T&B, Steel City, Minerallac. or approved equal.

D. Group Pipe supports:  Unistrut, Kindorf, B-Line, or approved equal.

E. Expansion Fittings:  O.Z. Gedney Type AX, equal by Appleton, or approved equal.

F. Exposed Conduit Fittings:  Appleton, Crouse-Hinds, O.Z. Gedney, or approved equal.

PART 3      EXECUTION

3.01 CONDUIT

A. In general, conduit installation shall follow layout shown on drawings.  However, this layout is 

diagrammatic only and where changes are necessary due to structural conditions, other apparatus or 

other causes, such changes shall be made without cost to Owner.  Offsets in conduits are not 

indicated and must be furnished as required.

B. Conduit shall be installed in accordance with the National Electrical Code.

C. Provide bushings on the open ends of conduit containing conductors.  Insulated bushings shall be 

provided for conduits containing conductors #4 AWG or larger with an insulating ring an integral 

part of the bushing.

D. Use EMT where Drawings call for conduit to be concealed in walls or above ceilings.  Do not use 

EMT in wet locations, or in exterior applications.  Use GRS or IMC where exposed on exterior of 

building.

E. Use Schedule 40 PVC underground.  Use Schedule 80 PVC when underground for transition 

elbows.  All wet-well conduits shall be GRS or IMC.

F. When PVC conduit is used, turn up perpendicular to slab.

G. Support conduit and secure to forms when cast in concrete so that conduit will not be displaced 

during pouring of concrete.  Stuff boxes and cork fittings to prevent entrance of water during 

concrete pouring and at other times during construction, prior to completion of conduit installation.

H. Route all conduit at right angles or parallel to walls of building.

I. Use proper sized tools for bending. Do not heat metal conduit.  Dents and flat spots will be rejected.  

Cut and thread conduit so ends will butt in couplings.  Make threads no longer than necessary and 

ream pipe free of burrs.

J. Minimum conduit size 3/4" unless otherwise required.

K. Leave one #10 AWG or equivalent (215 lb test) nylon pull wire in empty conduits.

L. Use short pieces, approximately five (5') feet of liquid-tight flexible metallic conduit to connect 

motors and other devices subject to motion and vibration.  

3.02 CONDUIT FITTINGS

A. When EMT is installed concealed in walls or above ceilings use steel double set screw connectors. 
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All connectors shall have throated insulating bushing.  

B. Support conduit vertically and horizontally by straps or hangers.  Do not exceed intervals as 

described in the National Electrical Code.

C. Use expansion fittings, properly bonded to assure ground continuity, across expansion joints in 

floors and ceilings.  Use double lock nuts and bushings on panel feeders at panel cans.

D. When connections are made to motors or other equipment, not near walls or columns, provide a 

vertical conduit, minimum 3/4", attached to floor with a floor flange, bring wiring out of this conduit 

by means of a condulet and flexible conduit extending to equipment junction box. 

End of Section
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SECTION 260519

WIRE AND CABLE

PART 1      GENERAL

1.01 WORK INCLUDED

A. Wire and cable for all service, feeders, branch circuits, and instrument and control wiring rated 

600 volts and below.

1.02 QUALITY ASSURANCE

A. Listing and Labeling:  Provide wire and cable that is listed and labeled.

1. The term "listed and labeled":  As defined in the  National Electrical Code, Article 100.

2. Listing and Labeling Agency Qualifications:  A "Nationally Recognized Testing 

Laboratory" (NRTL) as defined in OSHA Regulation 1910.7.

B. Wire and cable and its installation shall comply with requirements of the National Electrical 

Code.

PART 2      PRODUCTS

2.01 MATERIALS

A. Wires and cables shall meet applicable requirements of the National Electrical Code and UL for 

the type of insulation, jacket, and conductor specified or indicated.

B. All conductors shall be copper with 600 volt insulation unless otherwise indicated.

C. Wire and cable shall be manufactured by Belden, General Cable, Essex, Encore, Rome Cable, 

Southwire, or approved equal.

D. Use solid copper type THHN/THWN for branch circuit wiring #10 AWG and smaller.  No 

conductor for branch circuit wiring shall be smaller than #12 AWG.

E. Use stranded copper, type XHHW for feeder and power circuits #8 AWG and larger, phase 

colored along entire length, Southwire SIM-Pull or equivalent.

F. Use stranded copper type THHN/THWN for control wiring and interlock circuits #14 AWG and 

smaller as indicated on drawings.  Provide specialty signal cables for analog control signals such 

as 4-20mA, MODBUS, etc. as indicated on drawings.

G. Provide color coded wire and with a different color for each phase and neutral and ground as 

follows: 208/120 volt circuits - phases A, B, and C:  black, red, and blue respectively; neutral:  

white; ground:  green, 480/277 volt circuits – phases A, B, and C:  brown, orange, and yellow, 

respectively, neutral:  gray; ground:  green.  Approved color tape is acceptable for feeders.  Also 

provide color coded wire for control circuits.

H. Any substitution for the specified brand name product should be offered with supporting 



FSC Project COG501 Greenside Fan Power for Gatlinburg Golf Course

260519 - 2 Wire and Cable

documentation regarding it being equal or superior to the specified brand name to the Engineer 10 

business days before the Bid Opening.  The Engineer then has 5 business days to determine if the 

requested substitution is equal to the specified name brand.  The Engineer's decision is final 

on this matter.

PART 3      EXECUTION

3.01 INSTALLATION

A. Complete conduit system before pulling any wire or cable.  Use cable lubricants recommended 

by cable manufacturer as necessary.

B. Conductors shall be continuous from outlet to outlet or to branch circuit over-current devices. 

Make splices only in junction boxes.  Splices shall not be made in panelboards.  Control wiring 

shall be continuous between components and/or terminal boards.

C. A minimum of eight (8") inches of slack conductor shall be left in every outlet or junction box. 

There should also be enough slack so three (3") inches extends outside the outlet or junction box.

D. Make splices in conductors #10 AWG and smaller diameter with insulated, pressure-type 

connector.  Use Scotchlok, Ideal, or equal wire connectors.  

E. Make splices in conductors #8 AWG and larger diameter with solderless connectors and cover with 

insulation material equivalent to conductor insulation.  Use Burndy compression connectors with 

crimpit cover, type CC, or equal.

3.02 TESTING

A. After completion of the installation and splicing and prior to energizing the conductors, wire and 

cable shall be given continuity and insulation tests as herein specified.

B. Test wiring to verify that no short circuits, open circuits, or accidental grounds exist.  Continuity 

tests shall be conducted using a dc device with bell or buzzer.

C. Perform Megger tests on wiring #4 AWG and larger.

End of Section
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SECTION 260526

GROUNDING AND BONDING

PART 1      GENERAL

1.01 WORK INCLUDED

A. Grounding electrodes and conductors.

B. Equipment grounding conductors.

C. Bonding.

1.02 PERFORMANCE REQUIREMENTS

A. The grounding system to earth resistance shall be less than 15 ohms.

1.03 QUALITY ASSURANCE

A. Listing and Labeling:  Provide grounding and bonding materials that are listed and labeled.

1. The term "listed and labeled":  As defined in the  National Electrical Code, Article 100.

2. Listing and Labeling Agency Qualifications:  A "Nationally Recognized Testing 

Laboratory" (NRTL) as defined in OSHA Regulation 1910.7.

B. Components and installation shall comply with the requirements of the National Electrical Code 

(NEC).

C. Materials shall comply with UL 467, “Grounding and Bonding Equipment.”

PART 2      PRODUCTS

2.01 MANUFACTURERS

A. Manufacturers shall be Hubbell, Burndy, T&B, or approved equal.

B. Any substitution for the specified brand name product should be offered with supporting 

documentation regarding it being equal or superior to the specified brand name to the Engineer 10 

business days before the Bid Opening.  The Engineer then has 5 business days to determine if the 

requested substitution is equal to the specified name brand.  The Engineer's decision is final 

on this matter.

2.02 GROUNDING ELECTRODES

A. Ground rods shall be copper clad steel with minimum dimensions of ¾ inch diameter by 10 feet 

long.

2.03 CONNECTORS

A. Exothermic welded connections shall be provided in kit form and selected for the specific types, 



FSC Project COG501 Greenside Fan Power for Gatlinburg Golf Course

260526 - 2 Grounding and Bonding

sizes, and combinations of conductors and other items to be connected.

B. Pressure connectors shall be high-conductivity-plated units.

C. Bolted clamps shall be heavy-duty units listed for the application.

2.04 WIRE AND CABLE

A. All grounding conductors shall be copper.

B. The grounding electrode conductor shall be stranded.

C. Equipment grounding conductors shall have green insulation.

D. Bare copper conductors shall conform to the following:

1. Solid conductors: ASTM B-3

2. Assembly of stranded conductors: ASTM B-8

3. Tinned Conductors: ASTM B-33

2.05 MISCELLANEOUS CONDUCTORS

A. Ground bus shall be bare annealed copper bars. 

B. Braided bonding jumpers shall be copper tape, braided number 30 gauge bare copper wire, and 

terminated with copper ferrules.

C. Bonding strap conductor/connectors shall be soft copper, 0.05 inch thick and two (2") inches wide, 

unless otherwise noted.

PART 3      EXECUTION

3.01 INSTALLATION

A. Grounding system shall be in accordance with Article 250 of the NEC except where the Drawings or 

Specifications exceed NEC requirements.

B. Install code size green grounding conductors in all feeder and branch circuits.  Bond conductors to 

chassis or fixed equipment.

C. All grounding conductors shall be bonded to multi-terminal ground bus at panelboard or other 

distribution equipment.  Grouping of grounding conductors under a single lug is not acceptable.

D. Bond interior metal piping systems and metal air ducts to equipment ground conductors of pumps, 

fans, electric heaters, and air cleaners serving individual systems.

E. Bond structural steel and reinforcing steel in foundation footing to grounding electrode conductor.  

Bond steel together.  Every corner column and every other column in between shall be connected to 

the ground ring.
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F. For new services Install a triad of ground rods, 15’ apart.  Provide a single supplemental ground rod 

at all ancillary buildings.  All grounding electrode connections shall be made by minimum #2/0, or 

larger where required by NEC 250. 

G. Locate all grounding attachments away from areas subject to physical damage.  Provide protective 

covering as required.

H. All separate grounding electrodes shall be bonded together to limit potential differences between 

them and between their associated wiring systems.  This includes the power system, TVSS, 

telephone system, and system grounding electrodes.

3.02 CONNECTIONS

A. Make connections in such a manner as to minimize possibility of galvanic action or electrolysis.  

Select connectors, connection hardware, conductors, and connection methods so metals in direct 

contact will be galvanically compatible.

1. Use electroplated or hot-tin-coated materials to assure high conductivity and make 

contact points closer in order of galvanic series.

2. Make connections with clean bare metal at points of contact.

3. Aluminum to steel connections shall be with stainless steel separators and mechanical 

clamps.

4. Aluminum to galvanized steel connections shall be with tin-plated copper jumpers and 

mechanical clamps.

5. Coat and seal connections involving dissimilar metals with inert material such as red lead 

paint to prevent future penetration of moisture to contact surfaces.

B. Use exothermic welded connections for connections to structural steel and for underground 

connections.  Comply with manufacturer's written recommendations.  Welds that are puffed up or 

that show convex surfaces indicating improper cleaning are not acceptable.

C. For compression-type connections, use hydraulic compression tools to provide the correct 

circumferential pressure for compression connectors.  Use tools and dies recommended by the 

manufacturer of the connectors.  Provide embossing die code or other standard method to make a 

visible indication that a connector has been adequately compressed on the ground conductor.

D. Terminate insulated equipment grounding conductors for feeders and branch circuits with pressure-

type grounding lugs.  Where metallic raceways terminate at metallic housings without mechanical 

and electrical connection to the housing, terminate each conduit with a grounding bushing.  Connect 

grounding bushings with a bare grounding conductor to the ground bus in the housing.  Bond 

electrically noncontinuous conduits at both entrances and exits with grounding bushings and bare 

grounding conductors.

E. Tighten grounding and bonding connectors and terminals, including screws and bolts, in accordance 

with manufacturer's published torque tightening values for connectors and bolts.  Where 

manufacturer's torquing requirements are not indicated, tighten connections to comply with torque 

tightening values specified in UL 486A and UL 486B.
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F. Where insulated ground conductors are connected to ground rods or ground buses, insulate the entire 

area of the connection and seal against moisture penetration of the insulation and cable.

G. Do not use flexible metal conduit and fittings as a grounding means.  Pull a green wire in each piece 

of flexible conduit, and screw to conduit system with lugs at both ends.

3.03 FIELD QUALITY CONTROL

A. Use the fall-of-potential method as described in IEEE Standard 81 to measure the resistance of the 

following.  Record the measurements and provide to the Engineer.

1. The resistance between earth and each ground rod prior to interconnection with other 

ground rods.  

2. The resistance between earth and the counterpoise.

3. The resistance of the grounding system at the grounding electrode connection to earth.

a. Measure the ground resistance when there has been no precipitation for 5 days, 

without the soil being moistened by any means other than natural precipitation or 

natural drainage or seepage, and without chemical treatment or other artificial 

means of reducing natural ground resistance.

4. Resistance shall be less than 5 ohms.

B. Perform polarity and continuity tests at all power receptacles to ensure correct wiring and that 

ground terminals are properly bonded to the facility ground network.

End of Section
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SECTION 260529

SUPPORTING DEVICES

PART 1      GENERAL

1.01 WORK INCLUDED

A. This Section includes secure support from the building structure for electrical items by means of 

hangers, supports, anchors, sleeves, inserts, seals, and associated fasteners.

1.02 QUALITY ASSURANCE

A. Electrical Component Standard: Components and installation shall comply with the National 

Electrical Code.

PART 2      PRODUCTS

2.01 MANUFACTURERS

A. Subject to compliance with requirements, Slotted Metal Angle and U-Channel Systems shall be 

provided by Allied Tube & Conduit, American Electric, B-Line Systems, Inc., Unistrut 

Diversified Products, or approved equal.

B. Subject to compliance with requirements, Conduit Sealing Bushings shall be provided by 

Bridgeport Fittings, Inc., Cooper Industries, Inc., Killark Electric Mfg. Co., O-Z/Gedney, Raco, 

Inc., Spring City Electrical Mgf. Co., Thomas & Betts Corp., or approved equal.

C. Any substitution for the specified brand name product should be offered with supporting 

documentation regarding it being equal or superior to the specified brand name to the Engineer 

10 business days before the Bid Opening.  The Engineer then has 5 business days to determine if 

the requested substitution is equal to the specified name brand.  The Engineer's decision is final 

on this matter.

2.02 COATINGS

A. Coating: Supports, support hardware, and fasteners shall be protected with zinc coating or with 

treatment of equivalent corrosion resistance using approved alternative treatment, finish, or 

inherent material characteristic.  Products for use outdoors shall be aluminum or hot-dip 

galvanized.

2.03 MANUFACTURED SUPPORTING DEVICES

A. Raceway Supports: Raceways shall be supported with clevis hangers, riser clamps, conduit 

straps, threaded C-clamps with retainers, ceiling trapeze hangers, wall brackets, and spring steel 

clamps.

B. Fasteners: Types, materials, and construction features as follows:

1. Expansion Anchors: Carbon steel  wedge or sleeve type.
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2. Toggle Bolts: All steel springhead type.

3. Powder-Driven Threaded Studs: Heat-treated steel, designed specifically for the intended 

service.

C. Conduit Sealing Bushings: Factory-fabricated watertight conduit sealing bushing assemblies 

suitable for sealing around conduit, or tubing passing through concrete floors and walls.  

Construct seals with steel sleeve, malleable iron body, neoprene sealing grommets or rings, metal 

pressure rings, pressure clamps, and cap screws.

D. Cable Supports for Vertical Conduit: Factory-fabricated assembly consisting of threaded body 

and insulating wedging plug for nonarmored electrical cables in riser conduits.  Provide plugs 

with number and size of conductor gripping holes as required to suit individual risers.  Construct 

body of malleable-iron casting with hot-dip galvanized finish.

E. U-Channel Systems: 16-gauge steel channels, with 9/16-inch-diameter holes, at a minimum of 8 

inches on center, in top surface.  Provide fittings and accessories that mate and match with U-

channel and are of the same manufacturer.

2.04 FABRICATED SUPPORTING DEVICES

A. General: Shop- or field-fabricated supports or manufactured supports assembled from U-channel 

components.

B. Steel Brackets: Fabricated of angles, channels, and other standard structural shapes.  Connect 

with welds and machine bolts to form rigid supports.

C. Pipe Sleeves: Provide pipe sleeves of one of the following:

1. Sheet Metal: Fabricate from galvanized sheet metal; round tube closed with snaplock 

joint, welded spiral seams, or welded longitudinal joint.  Fabricate sleeves from the 

following gage metal for sleeve diameter noted:

a. 3-inch and smaller: 20-gauge.

b. 4-inch to 6-inch: 16-gauge.

c. over 6-inch: 14-gauge.

2. Steel Pipe: Fabricate from Schedule 40 galvanized steel pipe.

3. Plastic Pipe: Fabricate from Schedule 80 PVC plastic pipe.

PART 3      EXECUTION

3.01 INSTALLATION

A. Install supporting devices to fasten electrical components securely and permanently in 

accordance with NEC requirements.

B. Coordinate with the building structural system and with other electrical  installation.
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C. Raceway Supports:  Comply with the NEC and the following requirements:

1. Conform to manufacturer's recommendations for selection and installation of supports.

2. Strength of each support shall be adequate to carry present and future load multiplied by 

a safety factor of at least four.  Where this determination results in a safety allowance of 

less than 200 lbs., provide additional strength until there is a minimum of 200 lbs. safety 

allowance in the strength of each support.

3. Install individual and multiple (trapeze) raceway hangers and riser clamps as necessary 

to support raceways.  Provide U-bolts, clamps, attachments, and other hardware 

necessary for hanger assembly and for securing hanger rods and conduits.

4. Support parallel runs of horizontal raceways together on trapeze-type hangers.

5. Support individual horizontal raceways by separate pipe hangers.  Spring steel fasteners 

may be used in lieu of hangers only for 1-1/2-inch and smaller raceways serving lighting 

and receptacle branch circuits above suspended ceilings only.  For hanger rods with 

spring steel fasteners, use 1/4-inch-diameter or larger threaded steel.  Use spring steel 

fasteners that are specifically designed for supporting single conduits or tubing.

6. Space supports for raceway types not covered by the above in accordance with NEC.

7. Support exposed and concealed raceway within 1 foot of an unsupported box and access 

fittings.  In horizontal runs, support at the box and access fittings may be omitted where 

box or access fittings are independently supported and raceway terminals are not made 

with chase nipples or threadless box connectors.

8. In vertical runs, arrange support so the load produced by the weight of the raceway and 

the enclosed conductors is carried entirely by the conduit supports with no weight load 

on raceway terminals.

D. Vertical Conductor Supports: Install simultaneously with installation of conductors.

E. Miscellaneous Supports: Support miscellaneous electrical components as required to produce the 

same structural safety factors as specified for raceway supports.  Install metal channel racks for 

mounting cabinets, panelboards, disconnects, control enclosures, pull boxes, junction boxes, 

transformers, and other devices.

F. In open overhead spaces, cast boxes threaded to raceways need not be supported separately 

except where used for fixture support; support sheet metal boxes directly from the building 

structure or by bar hangers.  Where bar hangers are used, attach the bar to raceways on opposite 

sides of the box and support the raceway with an approved type of fastener not more than 24 

inches from the box.

G. Sleeves: Install in concrete slabs and walls and all other fire rated floors and walls for raceways 

and cable installations.  For sleeves through fire rated wall or floor construction, apply UL listed 

firestopping sealant in gaps between sleeves and enclosed conduits and cables in accordance with 

manufacturer’s recommendations.
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H. Conduit Seals: Install seals for conduit penetrations of slabs on grade and exterior walls below 

grade and where indicated.  Tighten sleeve seal screws until sealing grommets have expanded to 

form watertight seal.

I. Fastening: Unless otherwise indicated, fasten electrical items and their supporting hardware 

securely to the building structure, including but not limited to conduits, raceways, cables, cable 

trays, busways, cabinets, panelboards, transformers, boxes, disconnect switches, and control 

components in accordance with the following:

1. Fasten by means of wood screws or screw-type nails on wood; toggle bolts on hollow 

masonry units; concrete inserts or expansion bolts on concrete or solid masonry; and 

machine screws, welded threaded studs, or spring-tension clamps on steel.  Threaded 

studs driven by a powder charge and provided with lock washers and nuts may be used 

instead of expansion bolts and machine or wood screws.  Do not weld conduit, pipe 

straps, or items other than threaded studs to steel structures.  In partitions of light steel 

construction, use sheet metal screws.

2. Holes cut to depth of more than 1-1/2 inches in reinforced concrete beams or to depth of 

more than 3/4 inch in concrete shall not cut the main reinforcing bars.  Fill holes that are 

not used.

3. Ensure that the load applied to any fastener does not exceed 25 percent of the proof test 

load.  Use vibration- and shock- resistant fasteners for attachments to concrete slabs.

End of Section
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SECTION 260533

OUTLET AND JUNCTION BOXES

PART 1      GENERAL

1.01 WORK INCLUDED

A. Wall and ceiling outlet boxes.

B. Pull and junction boxes.

1.02 QUALITY ASSURANCE

A. Listing and Labeling:  Provide outlet and junction boxes that are listed and labeled.

1. The term "listed and labeled":  As defined in the  National Electrical Code, Article 100.

2. Listing and Labeling Agency Qualifications:  A "Nationally Recognized Testing 

Laboratory" (NRTL) as defined in OSHA Regulation 1910.7.

B. Outlet and junction boxes and their installation shall comply with the requirements of the National 

Electrical Code.

PART 2      PRODUCTS

2.01 OUTLET AND JUNCTION BOXES

A. Interior outlet and junction boxes shall be galvanized steel, 3-1/2” deep minimum by Raco, 

T&B/Steel City, Crouse Hinds, O.Z Gedney, or approved equal.

B. Boxes for exterior or  interior areas with exposed conduit shall be cast steel with threaded hubs, 

"FS" type.  

C.  Any substitution for the specified brand name product should be offered with supporting 

documentation regarding it being equal or superior to the specified brand name to the Engineer 10 

business days before the Bid Opening.  The Engineer then has 5 business days to determine if the 

requested substitution is equal to the specified name brand.  The Engineer's decision is final 

on this matter.

PART 3      EXECUTION

3.01 GENERAL

A. Outlet and junction boxes in inaccessible ceiling areas shall be located no more than 6 inches from 

ceiling access panel or from removable recessed luminaire.

B. Install boxes to preserve fire resistance rating of partitions and other elements, using UL listed fire 

stop materials and methods.

C. Do not install flush mounted boxes back-to-back in walls; provide minimum six (6") inches 

separation.  Provide minimum twenty-four (24") inches separation in fire rated walls.



FSC Project COG501 Greenside Fan Power for Gatlinburg Golf Course

260533 - 2 Outlet and Junction Boxes

D. Do not fasten boxes to ceiling support wires.

E. Support boxes independently of conduit.

F. Bonding jumpers shall be used around knockouts.

3.02 OUTLET BOXES

A. Outlet boxes shall be securely anchored, set true, and plumb and no part of box shall extend beyond 

finished wall or ceiling.  Flush mounted boxes shall be set to within 1/8" of finished wall and a 

plaster ring used to make cover flush with wall. 

B. Select boxes according to intended use and type of outlet.  Recessed ceiling outlet boxes shall be 

four (4") inches octagon and minimum 2-1/2" deep.  Use four (4") inches square boxes where 

required.  All recessed ceiling outlet boxes shall have a fixture stud of the no bolt, self-locking type 

if required to hang the fixture specified at the outlet.

C. Receptacle and switch boxes installed in concrete block walls not plastered shall be Raco Series No. 

690 through No. 699 or approved equal. Units shall be masonry boxes of proper depth and gang 

required and specifically designed for this purpose.  If more than two conduits enter box from one 

direction, 4" square boxes with square-cut device covers not less than one (1") inch deep specifically 

designed for this purpose, shall be used.  Round edge plaster rings will not be acceptable for block 

walls.  Sectional or gangable type outlet boxes will not be acceptable except in drywall construction.

D. Mount outlet boxes worked to nearest block course.  Confirm ADA compliance.

E. Install blank device plates on outlet boxes left for future use.

F. Align adjacent wall mounted outlet boxes for switches, thermostats, and similar devices.  Confirm 

accessibility code compliance.

3.03 JUNCTION BOXES

A. Pull and junction boxes shall be sized in accordance with the National Electrical Code according to 

number of conductors in box or type of service to be provided.  Minimum size is 4-11/16” square 

and 2-1/2” deep. 

B. Pull boxes shall be provided where necessary in the conduit system to facilitate conductor 

installation.  Conduit runs longer than 100 feet or with bends exceeding 270 degrees shall have a 

pull box installed at a convenient intermediate location.

C. Install in locations as shown on Drawings and as required for splices, taps, wire pulling, equipment 

connections, and compliance with regulatory requirements.

D. Install pull and junction boxes above accessible ceilings and in unfinished areas only.

3.04 ADJUSTING

A. Adjust flush-mounting outlets to make front flush with finished wall material.

B. Install knockout closures in unused box openings.
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3.05 CLEANING

A. Clean interior of boxes to remove dust, debris, and other material.

B. Clean exposed surfaces and restore finish.

End of Section
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SECTION 260553

ELECTRICAL IDENTIFICATION

PART 1      GENERAL

1.01 WORK INCLUDED

A. Extent and types of electrical identification are indicated herein and as follows:

1. Operational instructions and warnings.

2. Danger signs.

3. Equipment/system identification signs.

4. Conduit identification.

5. Power and control wiring identification.

6. Terminal marking.

7. Arc-flash warning.

8. Panelboard Legends.

PART 2      PRODUCTS

2.01 MANUFACTURERS

A. Subject to compliance with requirements, identification products shall be provided by W.H. Brady 

Co., Ideal Industries, Inc., Panduit, T&B, or approved equal.

B. Any substitution for the specified brand name product should be offered with supporting 

documentation regarding it being equal or superior to the specified brand name to the 

Engineer 10 business days before the Bid Opening.  The Engineer then has 5 business days to 

determine if the requested substitution is equal to the specified name brand.  The Engineer's 

decision is final on this matter.

2.02 MATERIALS

A. General:  Except as otherwise indicated, provide manufacturer's standard products of categories and 

types required for each application.  Where more than single type is specified for an application, 

selection is Installer's option, but provide single selection for each application.

B. Cable/Conductor Identification Bands:  Provide manufacturer's standard wrap-around type, vinyl-

cloth, self-adhesive cable/conductor markers with either pre-numbered plastic coated type or write-

on type with clear plastic self-adhesive cover flap, numbered to show circuit identification.  Provide 

markers for all field control wiring.

C. Self-Adhesive Plastic Signs:  Provide manufacturer's standard, self-adhesive or pressure-sensitive, 

pre-printed, flexible vinyl signs for operational instructions or warnings.  Signs shall be of sizes 
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suitable for application areas and adequate for visibility, with proper wording for each application 

(as examples: 208V, EXHAUST FAN or DANGER – HIGH VOLTAGE).

1. Colors:  Unless otherwise indicated or required by governing regulations, provide orange 

signs with black lettering.

D. Engraved Plastic-Laminate Signs:  Provide three-layer engraving stock in sizes and thickness 

indicated, engraved with engraver's standard letter style of sizes and wording indicated, black and 

white core (letter color) except as otherwise indicated, punched for mechanical fastening except 

where adhesive mounting is necessary because of substrate.  

1. Thickness:  1/16", for units up to 20 sq. in. or eight (8") length; 1/8" for larger units.

2. Fasteners:  Self-tapping stainless steel screws, except contact-type permanent adhesive 

where screws cannot or should not penetrate substrate.

E. Underground Warning Tape:  Provide four (4") inch wide detectable type, plastic, yellow warning 

tape with suitable warning describing type of cable/circuit over buried electrical lines. 

2.03 LETTERING AND GRAPHICS

A. General:  Coordinate names, abbreviations, and other designations used in electrical identification 

work, with corresponding designations shown, specified, or scheduled.  Provide numbers, lettering, 

and working as indicated or, if not otherwise indicated, as recommended by manufacturers or as 

required for proper identification and operation/maintenance of electrical systems and equipment.

PART 3      EXECUTION

3.01 APPLICATION AND INSTALLATION

A. General Installation Requirements:

1. Coordination:  Where identification is to be applied to surfaces, which require finish, install 

identification after completion of painting.

2. Regulations:  Comply with governing regulations and requests of governing authorities for 

identification of electrical work.

3. Conduit Identification:  Where electrical conduit is exposed in spaces with exposed 

mechanical piping which is identified by a color-coded method, apply color-coded 

identification on electrical conduit in a manner similar to piping identification.  Except as 

otherwise indicated, use orange as coded color for conduit.

4. Equipment/System Identifications:  Install engraved plastic-laminate sign on each 

disconnect and control cabinets.  Except as otherwise indicated, provide single line of text, 

1/2" high lettering on 1-1/2" high sign (2" high where 2 lines are required), white lettering in 

black field.  Provide text matching terminology and numbering of the contract documents 

and shop drawings.  Provide identification and warning signs for each unit of the following 

categories of electrical work.

a. Electrical cabinets and enclosures.



FSC Project COG501 Greenside Fan Power for Gatlinburg Golf Course

260553 - 3 Electrical Identification

b. Panelboards

c. Access panel/doors to electrical cabinets.

d. Control stations.

e. Disconnect switches.

B. Install signs at locations indicated or, where not otherwise indicated, at locations for best 

convenience of viewing without interference with operation and maintenance of equipment.  Secure 

to substrate with stainless steel tamperproof fasteners.

C. Install danger signs on all disconnect and control cabinet exteriors.

D. Install danger and notice to disconnect power before removing or opening on all inner panels.

E. Install underground warning tape in accordance with the National Electrical Code.

End of Section
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SECTION 262416

PANELBOARDS

PART 1      GENERAL

1.01 SCOPE

A. The Contractor shall furnish and install the panelboards as specified and as shown on the 
contract drawings.

1.02 REFERENCES

A. The panelboards and all components shall be designed, manufactured and tested in 
accordance with the latest applicable standards of NEMA and UL as follows:

1. UL 67 – Panelboards

2. UL 50 – Cabinets and boxes

3. NEMA PB1

4. Fed. Spec. W-P-115C

5. Circuit breaker – Type I class I

6. Fusible switch – Type II class I

1.03 SUBMITTALS – FOR REVIEW/APPROVAL

A. The following information shall be submitted to the Engineer:

1. Breaker layout drawing with dimensions indicated and nameplate designation

2. Component list

3. Conduit entry/exit locations

4. Assembly ratings including:

a. Short-circuit rating

b. Voltage

c. Continuous current

5. Cable terminal sizes

6. Product data sheets

B. Where applicable, the following additional information shall be submitted to the Engineer:
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1. Key interlock scheme drawing and sequence of operations.

1.04 SUBMITTALS – FOR CONSTRUCTION

A. The following information shall be submitted for record purposes:

1. Final as-built drawings and information for items listed in Paragraph 1.04, and shall 
incorporate all changes made during the manufacturing process

2. Installation information

3. Seismic certification and equipment anchorage details as specified

1.05 QUALIFICATIONS

A. The manufacturer of the assembly shall be the manufacturer of the major components 
within the assembly.

B. For the equipment specified herein, the manufacturer shall be ISO 9001 or 9002 certified.

C. The manufacturer of this equipment shall have produced similar electrical equipment for a 
minimum period of five (5) years. When requested by the Engineer, an acceptable list of 
installations with similar equipment shall be provided demonstrating compliance with this 
requirement.

D. Provide Seismic tested equipment as follows:

1. The following minimum mounting and installation guidelines shall be met, unless 
specifically modified by the above referenced standards.

a. The Contractor shall provide equipment anchorage details, coordinated with 
the equipment mounting provision, prepared and stamped by a licensed civil 
engineer in the state. Mounting recommendations shall be provided by the 
manufacturer based upon the above criteria to verify the seismic design of the 
equipment.

b. The equipment manufacturer shall certify that the equipment can withstand, 
that is, function following the seismic event, including both vertical and lateral 
required response spectra as specified in above codes.

c. The equipment manufacturer shall document the requirements necessary for 
proper seismic mounting of the equipment. Seismic qualification shall be 
considered achieved when the capability of the equipment, meets or exceeds 
the specified response spectra.

1.06 REGULATORY REQUIREMENTS

A. The panelboards shall be UL labeled.

1.07 DELIVERY, STORAGE AND HANDLING
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A. Equipment shall be handled and stored in accordance with manufacturer’s instructions. One 
(1) copy of these instructions shall be included with the equipment at time of shipment.

1.08 OPERATION AND MAINTENANCE MANUALS

A. Equipment operation and maintenance manuals shall be provided with each assembly 
shipped and shall include instruction leaflets, instruction bulletins and renewal parts lists 
where applicable, for the complete assembly and each major component.

PART 2      PRODUCTS

2.01 MANUFACTURERS

A. Square-D, Eaton, Siemens, General Electric, or approved equal. 

The listing of specific manufacturers above does not imply acceptance of their products that 
do not meet the specified ratings, features, and functions. Manufacturers listed above are 
not relieved from meeting these specifications in their entirety.  Other manufacturers will be 
considered, provided their products meet the requirements of the documents.

B. Any substitution for the specified brand name product should be offered with supporting 
documentation regarding it being equal or superior to the specified brand name to the 
Engineer 10 business days before the Bid Opening.  The Engineer then has 5 business days to 
determine if the requested substitution is equal to the specified name brand.  The Engineer's 
decision is final on this matter.

2.02 RATINGS

A. Panelboards rated 240 Vac or less shall have short-circuit ratings as shown on the drawings 
or as herein scheduled, but not less than 10,000 amperes RMS symmetrical.

B. Panelboards rated 480 Vac shall have short-circuit ratings as shown on the drawings or as 
herein scheduled, but not less than 14,000 amperes RMS symmetrical.

C. Panelboards shall be labeled with a UL short-circuit rating. When series ratings are applied 
with integral or remote upstream devices, a label or manual shall be provided. It shall state 
the conditions of the UL series ratings including:

1. Size and type of upstream device

2. Branch devices that can be used

3. UL series short-circuit rating

2.03 CONSTRUCTION

A. Interiors shall be completely factory assembled. They shall be designed such that switching 
and protective devices can be replaced without disturbing adjacent units and without 
removing the main bus connectors.
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B. Trims for branch circuit panelboards shall be supplied with a hinged door over all circuit 
breaker handles. Doors in panelboard trims shall not uncover any live parts. Doors shall have 
a semi flush cylinder lock and catch assembly. Door-in-door trim shall be provided.  Both 
hinged trim and trim door shall utilize three point latching. No tools shall be required to 
install or remove trim.  Trim shall be equipped with a door-actuated trim locking tab. Equip 
locking tab with provision for a screw such that removal of trim requires a tool, at the 
owner’s option. Installation shall be tamper resistant with no exposed hardware on the 
panelboard trim.

C. Distribution panelboard trims shall cover all live parts. Switching device handles shall be 
accessible.

D. Surface trims shall be same height and width as box. Flush trims shall overlap the box by 3/4 
of an inch on all sides.

E. A directory card with a clear plastic cover shall be supplied and mounted on the inside of 
each door.

F. All locks shall be keyed alike.

2.04 BUS

A. Main bus bars shall be copper sized in accordance with UL standards to limit temperature 
rise on any current carrying part to a maximum of 65 degrees C above an ambient of 40 
degrees C maximum.

B. A system ground bus shall be included in all panels.

C. Full-size (100%-rated) insulated neutral bars shall be included for panelboards shown with 
neutral. Bus bar taps for panels with single-pole branches shall be arranged for sequence 
phasing of the branch circuit devices. Neutral busing shall have a suitable lug for each 
outgoing feeder requiring a neutral connection. 

2.05 BRANCH CIRCUIT PANELBOARDS

A. The minimum short-circuit rating for branch circuit panelboards shall be as specified herein 
or as indicated on the drawings. Panelboards shall be series rated. Panelboards shall be 
Eaton type Pow-R-Line Series  or approved equal.

B. Bolt-on type, heavy-duty, quick-make, quick-break, single- and multi-pole circuit breakers of 
the types specified herein, shall be provided for each circuit with toggle handles that indicate 
when unit has tripped.

C. Circuit breakers shall be thermal-magnetic type with common type handle for all multiple 
pole circuit breakers. Circuit breakers shall be minimum 100-ampere frame and through 100-
ampere trip sizes shall take up the same pole spacing. Circuit breakers shall be UL listed as 
type SWD for lighting circuits.
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1. Circuit breaker handle locks shall be provided for all circuits that supply exit signs, 
emergency lights, energy management, and control system (EMCS) panels and fire 
alarm panels.

D. Circuit breakers shall have a minimum interrupting rating of 10,000 amperes symmetrical at 
240 volts, and 14,000 amperes symmetrical at 480 volts, unless otherwise noted on the 
drawings.

2.06 DISTRIBUTION PANELBOARDS – CIRCUIT BREAKER TYPE

A. Distribution panelboards (600A or above) with bolt-on devices contained therein shall have 
interrupting ratings as specified herein or indicated on the drawings. Panelboards shall be 
series rated. Panelboards shall be Square-D I-Line, Eaton Pow-R-Line 4, or approved equal. 
Panelboards shall have molded case circuit breakers as indicated below.

B. Where indicated, provide circuit breakers UL listed for application at 100% of their continuous 
ampere rating in their intended enclosure.

C. Provide shunt trips, bell alarms, and auxiliary switches as shown on the contract drawings.

2.07 ENCLOSURE

A. Enclosures shall be at least 20 inches wide made from galvanized steel. Provide minimum 
gutter space in accordance with the National Electrical Code. Where feeder cables supplying 
the mains of a panel are carried through its box to supply other electrical equipment, the box 
shall be sized to include the additional required wiring space. At least four interior mounting 
studs with adjustable nuts shall be provided.

B. Enclosures shall be provided with blank ends.

C. Where indicated on the drawings, branch circuit panelboards shall be column width type.

2.08 NAMEPLATES

A. Provide an engraved nameplate for each panel section.

2.09 FINISH

A. Surfaces of the trim assembly shall be properly cleaned, primed, and a finish coat of gray 
ANSI 61 paint applied.

PART 3      EXECUTION

3.01 FACTORY TESTING

A. The following standard factory tests shall be performed on the equipment provided under 
this section. All tests shall be in accordance with the latest version of NEMA and UL 
standards.

3.02 INSTALLATION
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A. The Contractors shall install all equipment per the manufacturer’s recommendations and the 
contract drawings.

End of Section
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SECTION 262726

WIRING DEVICES AND PLATES

PART 1       GENERAL

1.01 WORK INCLUDED

A. Switches

B. Receptacles

C. Plates

1.02 QUALITY ASSURANCE

A. Listing and Labeling:  Provide wiring devices and plates that are listed and labeled.

1. The term "listed and labeled":  As defined in the  National Electrical Code, Article 100.

2. Listing and Labeling Agency Qualifications:  A "Nationally Recognized Testing 

Laboratory" (NRTL) as defined in OSHA Regulation 1910.7.

B. Wiring devices and plates and their installation shall comply with the requirements of the 

National Electrical Code.

PART 2      PRODUCTS

2.01 SWITCHES

A. Switches shall be toggle, quiet-type with totally enclosed with bodies of thermoplastic and mounting 

strap.  

B. Switches shall be rated for 20 amps, 277 volts AC.  Switches shall be specification grade Hubbell, 

P&S, Leviton, Cooper Wiring Devices, or approved equal.

2.02 RECEPTACLES

A. Receptacles shall be general purpose, heavy duty, duplex receptacles made of thermoplastic 

supported on a metal mounting strap in accordance with NEMA WD 1.  Receptacles shall be 20 

amp, 125 volt, specification grade Cooper Wiring Devices, Hubbell, Leviton, P&S, or approved 

equal.

B. Ground fault circuit interrupter receptacles shall be the “feed-through” type rated to protect 20 

amps.  Receptacles shall be specification grade duplex receptacles with almond impact-resistant 

nylon face with test and reset buttons.

1. 20 Amp, 125 Volt:  Cooper Wiring Devices, Hubbell, Leviton, P&S, or approved equal.

C. Special Receptacles:  As indicated on Drawings.

2.03 PLATES
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A. Provide UL listed, one-piece device plates to suit the devices installed.  

B. All plates shall be nylon or thermoplastic wet location type.  Flip-lid style covers shall be used for 

indoor locations (both surface and recessed box installations).  Furnish and install wet location “in-

use” type bubble covers for outdoor wiring devices.

C. Plates installed outdoors or in wet locations shall be gasketed and UL listed for “wet locations”, 

weather-proof in-use as per NEC 406.8 (B).

 2.04 SUBSTITUTIONS 

A. Any substitution for the specified brand name product should be offered with supporting 

documentation regarding it being equal or superior to the specified brand name to the Engineer 

10 business days before the Bid Opening.  The Engineer then has 5 business days to determine if 

the requested substitution is equal to the specified name brand.  The Engineer's decision is final 

on this matter.

PART 3      EXECUTION

3.01 INSTALLATION

A. Provide proper size outlet boxes for all wiring devices in accordance with Section 26.05.33, “Outlet 

and Junction Boxes.”

B. Install switches forty-eight (48") inches above finished floor on lock side and clear of door frame a 

minimum of three (3") inches unless otherwise noted. Prior to rough-in, coordinate with 

architectural drawings to determine lock-side of door.

C. All switches shall be made by the same manufacturer.

D. Where two or more snap switches are to be installed at the same location, they shall be mounted in 

one-piece ganged switch boxes, with at gang cover plate.

E. Combination snap switch and single or duplex receptacles shall be mounted in two-gang switch box 

with one-piece device plate.

F. Receptacles shall be mounted 18" above finished floor unless otherwise noted.

G. All wiring devices shall be mounted in accordance with accessibility code requirements.

H. The color of all devices and plates shall be selected by the architect.

End of Section
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SECTION 262813

DISCONNECT SWITCHES

PART 1      GENERAL

1.01 WORK INCLUDED

A. Fused Disconnect Switches

1.02 SUBMITTALS

A. Provide product data showing switch’s ratings and enclosure type.

1.03 QUALITY ASSURANCE

A. Listing and Labeling:  Provide disconnect switches that are listed and labeled.

1. The term "listed and labeled":  As defined in the  National Electrical Code, Article 100.

2. Listing and Labeling Agency Qualifications:  A "Nationally Recognized Testing 

Laboratory" (NRTL) as defined in OSHA Regulation 1910.7.

3. ULSE Rated where required for power service entrance.

B. Disconnect switches and their installation shall comply with the requirements of the National 

Electrical Code.

PART 2      PRODUCTS

2.01 MANUFACTURERS

A. Switches shall be Eaton, Square D, General Electric, Siemens Energy & Automation, or approved 

equal.

B. Any substitution for the specified brand name product should be offered with supporting 

documentation regarding it being equal or superior to the specified brand name to the Engineer 

10 business days before the Bid Opening.  The Engineer then has 5 business days to determine if 

the requested substitution is equal to the specified name brand.  The Engineer's decision is final 

on this matter.

2.02 MATERIALS

A. Use heavy-duty type for 600 volt switches.  Switches shall have quick make, quick break, load 

interrupter, enclosed knife switch manufactured to the requirements of NEMA KS 1.

B. All switches shall have externally operable handles with interlocking covers to prevent opening front 

cover with switch in the ON position and have provisions for multiple padlocks in the OFF position.

C. Provide equipment ground lug in each switch.

D. Provide NEMA 1 enclosures for interior installations, unless otherwise noted.
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E. Provide NEMA 3R enclosures for exterior installations or in wet locations, unless otherwise noted.

F. Provide fuses as per equipment manufacturer recommendation.

G. Provide auxiliary contact switch (SPDT) on handle for elevator main power switch to interlock 

battery lowering.

PART 3      EXECUTION

3.01 INSTALLATION

A. Provide safety switches sized as indicated on the Drawings.

B. Mount individually enclosed switches plumb and level with top four (4') feet above floor or grade, 

unless otherwise noted.

C. Provide a set of dual-element, time delay, current-limiting fuses with fault/failure indicating 

windows in all fusible disconnect switches, with ratings as per equipment manufacturer 

recommendations.

3.02 IDENTIFICATION

A. Identify disconnect switches in accordance with Section 26.05.53, "Electrical Identification."

End of Section
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	ARTICLE 1 –  Definitions and Terminology
	1.01 Defined Terms
	A. Wherever used in the Bidding Requirements or Contract Documents, a term printed with initial capital letters, including the term’s singular and plural forms, will have the meaning indicated in the definitions below. In addition to terms specifically defined, terms with initial capital letters in the Contract Documents include references to identified articles and paragraphs, and the titles of other documents or forms.

	1.02 Terminology
	A. The words and terms discussed in the following paragraphs are not defined but, when used in the Bidding Requirements or Contract Documents, have the indicated meaning.
	B. Intent of Certain Terms or Adjectives:
	C. Day:
	D. Defective:
	E. Furnish, Install, Perform, Provide:
	F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known technical or construction industry or trade meaning are used in the Contract Documents in accordance with such recognized meaning.


	ARTICLE 2 –  Preliminary Matters
	2.01 Delivery of Bonds and Evidence of Insurance
	A. Bonds: When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall also deliver to Owner such bonds as Contractor may be required to furnish.
	B. Evidence of Contractor’s Insurance: When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall also deliver to Owner, with copies to each named insured and additional insured (as identified in the Supplementary Conditions or elsewhere in the Contract), the certificates and other evidence of insurance required to be provided by Contractor in accordance with Article 6.
	C. Evidence of Owner’s Insurance: After receipt of the executed counterparts of the Agreement and all required bonds and insurance documentation, Owner shall promptly deliver to Contractor, with copies to each named insured and additional insured (as identified in the Supplementary Conditions or otherwise), the certificates and other evidence of insurance required to be provided by Owner under Article 6.

	2.02 Copies of Documents
	A. Owner shall furnish to Contractor four printed copies of the Contract (including one fully executed counterpart of the Agreement), and one copy in electronic portable document format (PDF). Additional printed copies will be furnished upon request at the cost of reproduction.
	B. Owner shall maintain and safeguard at least one original printed record version of the Contract, including Drawings and Specifications signed and sealed by Engineer and other design professionals.  Owner shall make such original printed record version of the Contract available to Contractor for review. Owner may delegate the responsibilities under this provision to Engineer.

	2.03 Before Starting Construction
	A. Preliminary Schedules: Within 10 days after the Effective Date of the Contract (or as otherwise specifically required by the Contract Documents), Contractor shall submit to Engineer for timely review:

	2.04 Preconstruction Conference; Designation of Authorized Representatives
	A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, and others as appropriate will be held to establish a working understanding among the parties as to the Work and to discuss the schedules referred to in Paragraph 2.03.A, procedures for handling Shop Drawings, Samples, and other submittals, processing Applications for Payment, electronic or digital transmittals, and maintaining required records.
	B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to act as its authorized representative with respect to the services and responsibilities under the Contract.  Such individuals shall have the authority to transmit and receive information, render decisions relative to the Contract, and otherwise act on behalf of each respective party.

	2.05 Initial Acceptance of Schedules
	A. At least 10 days before submission of the first Application for Payment a conference, attended by Contractor, Engineer, and others as appropriate, will be held to review for acceptability to Engineer as provided below the schedules submitted in accordance with Paragraph 2.03.A. Contractor shall have an additional 10 days to make corrections and adjustments and to complete and resubmit the schedules. No progress payment shall be made to Contractor until acceptable schedules are submitted to Engineer.

	2.06 Electronic Transmittals
	A. Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor may transmit, and shall accept, Project-related correspondence, text, data, documents, drawings, information, and graphics, including but not limited to Shop Drawings and other submittals, in electronic media or digital format, either directly, or through access to a secure Project website.
	B. If the Contract does not establish protocols for electronic or digital transmittals, then Owner, Engineer, and Contractor shall jointly develop such protocols.
	C. When transmitting items in electronic media or digital format, the transmitting party makes no representations as to long term compatibility, usability, or readability of the items resulting from the recipient’s use of software application packages, operating systems, or computer hardware differing from those used in the drafting or transmittal of the items, or from those established in applicable transmittal protocols.


	ARTICLE 3 –  Documents: Intent, Requirements, Reuse
	3.01 Intent
	A. The Contract Documents are complementary; what is required by one is as binding as if required by all.
	B. It is the intent of the Contract Documents to describe a functionally complete project (or part thereof) to be constructed in accordance with the Contract Documents.
	C. Unless otherwise stated in the Contract Documents, if there is a discrepancy between the electronic or digital versions of the Contract Documents (including any printed copies derived from such electronic or digital versions) and the printed record version, the printed record version shall govern.
	D. The Contract supersedes prior negotiations, representations, and agreements, whether written or oral.
	E. Engineer will issue clarifications and interpretations of the Contract Documents as provided herein.

	3.02 Reference Standards
	A. Standards Specifications, Codes, Laws and Regulations

	3.03 Reporting and Resolving Discrepancies
	A. Reporting Discrepancies:
	B. Resolving Discrepancies:

	3.04 Requirements of the Contract Documents
	A. During the performance of the Work and until final payment, Contractor and Owner shall submit to the Engineer all matters in question concerning the requirements of the Contract Documents (sometimes referred to as requests for information or interpretation—RFIs), or relating to the acceptability of the Work under the Contract Documents, as soon as possible after such matters arise. Engineer will be the initial interpreter of the requirements of the Contract Documents, and judge of the acceptability of the Work thereunder.
	B. Engineer will, with reasonable promptness, render a written clarification, interpretation, or decision on the issue submitted, or initiate an amendment or supplement to the Contract Documents. Engineer’s written clarification, interpretation, or decision will be final and binding on Contractor, unless it appeals by submitting a Change Proposal, and on Owner, unless it appeals by filing a Claim.
	C. If a submitted matter in question concerns terms and conditions of the Contract Documents that do not involve (1) the performance or acceptability of the Work under the Contract Documents, (2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) other engineering or technical matters, then Engineer will promptly give written notice to Owner and Contractor that Engineer is unable to provide a decision or interpretation. If Owner and Contractor are unable to agree on resolution of such a matter in question, either party may pursue resolution as provided in Article 12.

	3.05 Reuse of Documents
	A. Contractor and its Subcontractors and Suppliers shall not:
	B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract Documents for record purposes.


	ARTICLE 4 –  Commencement and Progress of the Work
	4.01 Commencement of Contract Times; Notice to Proceed
	A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the Contract or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A Notice to Proceed may be given at any time within 30 days after the Effective Date of the Contract. In no event will the Contract Times commence to run later than the sixtieth day after the day of Bid opening or the thirtieth day after the Effective Date of the Contract, whichever date is earlier.

	4.02 Starting the Work
	A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. No Work shall be done at the Site prior to such date.

	4.03 Reference Points
	A. Owner shall provide engineering surveys to establish reference points for construction which in Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor shall be responsible for laying out the Work, shall protect and preserve the established reference points and property monuments, and shall make no changes or relocations without the prior written approval of Owner. Contractor shall report to Engineer whenever any reference point or property monument is lost or destroyed or requires relocation because of necessary changes in grades or locations, and shall be responsible for the accurate replacement or relocation of such reference points or property monuments by professionally qualified personnel.

	4.04 Progress Schedule
	A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.05 as it may be adjusted from time to time as provided below.
	B. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or disagreements with Owner. No Work shall be delayed or postponed pending resolution of any disputes or disagreements, or during any appeal process, except as permitted by Paragraph 16.04, or as Owner and Contractor may otherwise agree in writing.

	4.05 Delays in Contractor’s Progress
	A. If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or interferes with the performance or progress of the Work, then Contractor shall be entitled to an equitable adjustment in the Contract Times and Contract Price. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such adjustment being essential to Contractor’s ability to complete the Work within the Contract Times.
	B. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delay, disruption, or interference caused by or within the control of Contractor. Delay, disruption, and interference attributable to and within the control of a Subcontractor or Supplier shall be deemed to be within the control of Contractor.
	C. If Contractor’s performance or progress is delayed, disrupted, or interfered with by unanticipated causes not the fault of and beyond the control of Owner, Contractor, and those for which they are responsible, then Contractor shall be entitled to an equitable adjustment in Contract Times. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such adjustment being essential to Contractor’s ability to complete the Work within the Contract Times. Such an adjustment shall be Contractor’s sole and exclusive remedy for the delays, disruption, and interference described in this paragraph. Causes of delay, disruption, or interference that may give rise to an adjustment in Contract Times under this paragraph include but are not limited to the following:
	D. Delays, disruption, and interference to the performance or progress of the Work resulting from the existence of a differing subsurface or physical condition, an Underground Facility that was not shown or indicated by the Contract Documents, or not shown or indicated with reasonable accuracy, and those resulting from Hazardous Environmental Conditions, are governed by Article 5.
	E. Paragraph 8.03 governs delays, disruption, and interference to the performance or progress of the Work resulting from the performance of certain other work at or adjacent to the Site.
	F. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for any delay, disruption, or interference if such delay is concurrent with a delay, disruption, or interference caused by or within the control of Contractor.
	G. Contractor must submit any Change Proposal seeking an adjustment in Contract Price or Contract Times under this paragraph within 30 days of the commencement of the delaying, disrupting, or interfering event.


	ARTICLE 5 –  Availability of Lands; Subsurface and Physical Conditions; Hazardous Environmental Conditions
	5.01 Availability of Lands
	A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions not of general application but specifically related to use of the Site with which Contractor must comply in performing the Work.
	B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of record legal title and legal description of the lands upon which permanent improvements are to be made and Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction lien against such lands in accordance with applicable Laws and Regulations.
	C. Contractor shall provide for all additional lands and access thereto that may be required for temporary construction facilities or storage of materials and equipment.

	5.02 Use of Site and Other Areas
	A. Limitation on Use of Site and Other Areas:
	B. Removal of Debris During Performance of the Work: During the progress of the Work the Contractor shall keep the Site and other adjacent areas free from accumulations of waste materials, rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and other debris shall conform to applicable Laws and Regulations.
	C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall remove from the Site and adjacent areas all tools, appliances, construction equipment and machinery, and surplus materials and shall restore to original condition all property not designated for alteration by the Contract Documents.
	D. Loading of Structures: Contractor shall not load nor permit any part of any structure to be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of the Work or adjacent structures or land to stresses or pressures that will endanger them.

	5.03 Subsurface and Physical Conditions
	A. Reports and Drawings: The Supplementary Conditions identify:
	B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy of the Technical Data expressly identified in the Supplementary Conditions with respect to such reports and drawings, but such reports and drawings are not Contract Documents. If no such express identification has been made, then Contractor may rely upon the accuracy of the Technical Data (as defined in Article 1) contained in any geotechnical or environmental report prepared for the Project and made available to Contractor. Except for such reliance on Technical Data, Contractor may not rely upon or make any claim against Owner or Engineer, or any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors, with respect to:

	5.04 Differing Subsurface or Physical Conditions
	A. Notice by Contractor: If Contractor believes that any subsurface or physical condition that is uncovered or revealed at the Site either:
	B. Engineer’s Review: After receipt of written notice as required by the preceding paragraph, Engineer will promptly review the subsurface or physical condition in question; determine the necessity of Owner’s obtaining additional exploration or tests with respect to the condition; conclude whether the condition falls within any one or more of the differing site condition categories in Paragraph 5.04.A above; obtain any pertinent cost or schedule information from Contractor; prepare recommendations to Owner regarding the Contractor’s resumption of Work in connection with the subsurface or physical condition in question and the need for any change in the Drawings or Specifications; and advise Owner in writing  of Engineer’s findings, conclusions, and recommendations.
	C. Owner’s Statement to Contractor Regarding Site Condition: After receipt of Engineer’s written findings, conclusions, and recommendations, Owner shall issue a written statement to Contractor (with a copy to Engineer) regarding the subsurface or physical condition in question, addressing the resumption of Work in connection with such condition, indicating whether any change in the Drawings or Specifications will be made, and adopting or rejecting Engineer’s written findings, conclusions, and recommendations, in whole or in part.
	D. Possible Price and Times Adjustments:

	5.05 Underground Facilities
	A. Contractor’s Responsibilities: The information and data shown or indicated in the Contract Documents with respect to existing Underground Facilities at or adjacent to the Site is based on information and data furnished to Owner or Engineer by the owners of such Underground Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the Supplementary Conditions:
	B. Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered or revealed at the Site was not shown or indicated in the Contract Documents, or was not shown or indicated with reasonable accuracy, then Contractor shall, promptly after becoming aware thereof and before further disturbing conditions affected thereby or performing any Work in connection therewith (except in an emergency as required by Paragraph 7.15), identify the owner of such Underground Facility and give written notice to that owner and to Owner and Engineer.
	C. Engineer’s Review: Engineer will promptly review the Underground Facility and conclude whether such Underground Facility was not shown or indicated in the Contract Documents, or was not shown or indicated with reasonable accuracy; obtain any pertinent cost or schedule information from Contractor; prepare recommendations to Owner regarding the Contractor’s resumption of Work in connection with the Underground Facility in question; determine the extent, if any, to which a change is required in the Drawings or Specifications to reflect and document the consequences of the existence or location of the Underground Facility; and advise Owner in writing  of Engineer’s findings, conclusions, and recommendations. During such time, Contractor shall be responsible for the safety and protection of such Underground Facility.
	D. Owner’s Statement to Contractor Regarding Underground Facility: After receipt of Engineer’s written findings, conclusions, and recommendations, Owner shall issue a written statement to Contractor (with a copy to Engineer) regarding the Underground Facility in question, addressing the resumption of Work in connection with such Underground Facility, indicating whether any change in the Drawings or Specifications will be made, and adopting or rejecting Engineer’s written findings, conclusions, and recommendations in whole or in part.
	E. Possible Price and Times Adjustments:

	5.06 Hazardous Environmental Conditions at Site
	A. Reports and Drawings: The Supplementary Conditions identify:
	B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy of the Technical Data expressly identified in the Supplementary Conditions with respect to such reports and drawings, but such reports and drawings are not Contract Documents. If no such express identification has been made, then Contractor may rely on the accuracy of the Technical Data (as defined in Article 1) contained in any geotechnical or environmental report prepared for the Project and made available to Contractor. Except for such reliance on Technical Data, Contractor may not rely upon or make any claim against Owner or Engineer, or any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors with respect to:
	C. Contractor shall not be responsible for removing or remediating any Hazardous Environmental Condition encountered, uncovered, or revealed at the Site unless such removal or remediation is expressly identified in the Contract Documents to be within the scope of the Work.
	D. Contractor shall be responsible for controlling, containing, and duly removing all Constituents of Concern brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible, and for any associated costs; and for the costs of removing and remediating any Hazardous Environmental Condition created by the presence of any such Constituents of Concern.
	E. If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose removal or remediation is not expressly identified in the Contract Documents as being within the scope of the Work, or if Contractor or anyone for whom Contractor is responsible creates a Hazardous Environmental Condition, then Contractor shall immediately: (1) secure or otherwise isolate such condition; (2) stop all Work in connection with such condition and in any area affected thereby (except in an emergency as required by Paragraph 7.15); and (3) notify Owner and Engineer (and promptly thereafter confirm such notice in writing). Owner shall promptly consult with Engineer concerning the necessity for Owner to retain a qualified expert to evaluate such condition or take corrective action, if any. Promptly after consulting with Engineer, Owner shall take such actions as are necessary to permit Owner to timely obtain required permits and provide Contractor the written notice required by Paragraph 5.06.F. If Contractor or anyone for whom Contractor is responsible created the Hazardous Environmental Condition in question, then Owner may remove and remediate the Hazardous Environmental Condition, and impose a set-off against payments to account for the associated costs.
	F. Contractor shall not resume Work in connection with such Hazardous Environmental Condition or in any affected area until after Owner has obtained any required permits related thereto, and delivered written notice to Contractor either (1) specifying that such condition and any affected area is or has been rendered safe for the resumption of Work, or (2) specifying any special conditions under which such Work may be resumed safely.
	G. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract Times, or both, as a result of such Work stoppage or such special conditions under which Work is agreed to be resumed by Contractor, then within 30 days of Owner’s written notice regarding the resumption of Work, Contractor may submit a Change Proposal, or Owner may impose a set-off.
	H. If after receipt of such written notice Contractor does not agree to resume such Work based on a reasonable belief it is unsafe, or does not agree to resume such Work under such special conditions, then Owner may order the portion of the Work that is in the area affected by such condition to be deleted from the Work, following the contractual change procedures in Article 11. Owner may have such deleted portion of the Work performed by Owner’s own forces or others in accordance with Article 8.
	I. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them from and against all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition, provided that such Hazardous Environmental Condition (1) was not shown or indicated in the Drawings, Specifications, or other Contract Documents, identified as Technical Data entitled to limited reliance pursuant to Paragraph 5.06.B,  or identified in the Contract Documents to be included within the scope of the Work, and (2) was not created by Contractor or by anyone for whom Contractor is responsible. Nothing in this Paragraph 5.06.I shall obligate Owner to indemnify any individual or entity from and against the consequences of that individual’s or entity’s own negligence.
	J. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them from and against all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to the failure to control, contain, or remove a Constituent of Concern brought to the Site by Contractor or by anyone for whom Contractor is responsible, or to a Hazardous Environmental Condition created by Contractor or by anyone for whom Contractor is responsible. Nothing in this Paragraph 5.06.J shall obligate Contractor to indemnify any individual or entity from and against the consequences of that individual’s or entity’s own negligence.
	K. The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of Constituents of Concern or to a Hazardous Environmental Condition uncovered or revealed at the Site.


	ARTICLE 6 –  Bonds and Insurance
	6.01 Performance, Payment, and Other Bonds
	A. Contractor shall furnish a performance bond and a payment bond, each in an amount at least equal to the Contract Price, as security for the faithful performance and payment of all of Contractor’s obligations under the Contract. These bonds shall remain in effect until one year after the date when final payment becomes due or until completion of the correction period specified in Paragraph 15.08, whichever is later, except as provided otherwise by Laws or Regulations, the Supplementary Conditions, or other specific provisions of the Contract. Contractor shall also furnish such other bonds as are required by the Supplementary Conditions or other specific provisions of the Contract.
	B. All bonds shall be in the form prescribed by the Contract except as provided otherwise by Laws or Regulations, and shall be executed by such sureties as are named in “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies” as published in Circular 570 (as amended and supplemented) by the Financial Management Service, Surety Bond Branch, U.S. Department of the Treasury. A bond signed by an agent or attorney-in-fact must be accompanied by a certified copy of that individual’s authority to bind the surety.  The evidence of authority shall show that it is effective on the date the agent or attorney-in-fact signed the accompanying bond.
	C. Contractor shall obtain the required bonds from surety companies that are duly licensed or authorized in the jurisdiction in which the Project is located to issue bonds in the required amounts.
	D. If the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent, or its right to do business is terminated in any state or jurisdiction where any part of the Project is located, or the surety ceases to meet the requirements above, then Contractor shall promptly notify Owner and Engineer and shall, within 20 days after the event giving rise to such notification, provide another bond and surety, both of which shall comply with the bond and surety requirements above.
	E. If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from the Site and exercise Owner’s termination rights under Article 16.
	F. Upon request, Owner shall provide a copy of the payment bond to any Subcontractor, Supplier, or other person or entity claiming to have furnished labor or materials used in the performance of the Work.

	6.02 Insurance—General Provisions
	A. Owner and Contractor shall obtain and maintain insurance as required in this Article and in the Supplementary Conditions.
	B. All insurance required by the Contract to be purchased and maintained by Owner or Contractor shall be obtained from insurance companies that are duly licensed or authorized, in the state or jurisdiction in which the Project is located, to issue insurance policies for the required limits and coverages. Unless a different standard is indicated in the Supplementary Conditions, all companies that provide insurance policies required under this Contract shall have an A.M. Best rating of A-VII or better.
	C. Contractor shall deliver to Owner, with copies to each named insured and additional insured (as identified in this Article, in the Supplementary Conditions, or elsewhere in the Contract), certificates of insurance establishing that Contractor has obtained and is maintaining the policies, coverages, and endorsements required by the Contract.  Upon request by Owner or any other insured, Contractor shall also furnish other evidence of such required insurance, including but not limited to copies of policies and endorsements, and documentation of applicable self-insured retentions and deductibles. Contractor may block out (redact) any confidential premium or pricing information contained in any policy or endorsement furnished under this provision.
	D. Owner shall deliver to Contractor, with copies to each named insured and additional insured (as identified in this Article, the Supplementary Conditions, or elsewhere in the Contract), certificates of insurance establishing that Owner has obtained and is maintaining the policies, coverages, and endorsements required of Owner by the Contract (if any).  Upon request by Contractor or any other insured, Owner shall also provide other evidence of such required insurance (if any), including but not limited to copies of policies and endorsements, and documentation of applicable self-insured retentions and deductibles.  Owner may block out (redact) any confidential premium or pricing information contained in any policy or endorsement furnished under this provision.
	E. Failure of Owner or Contractor to demand such certificates or other evidence of the other party’s full compliance with these insurance requirements, or failure of Owner or Contractor to identify a deficiency in compliance from the evidence provided, shall not be construed as a waiver of the other party’s obligation to obtain and maintain such insurance.
	F. If either party does not purchase or maintain all of the insurance required of such party by the Contract, such party shall notify the other party in writing of such failure to purchase prior to the start of the Work, or of such failure to maintain prior to any change in the required coverage.
	G. If Contractor has failed to obtain and maintain required insurance, Owner may exclude the Contractor from the Site, impose an appropriate set-off against payment, and exercise Owner’s termination rights under Article 16.
	H. Without prejudice to any other right or remedy, if a party has failed to obtain required insurance, the other party may elect to obtain equivalent insurance to protect such other party’s interests at the expense of the party who was required to provide such coverage, and the Contract Price shall be adjusted accordingly.
	I. Owner does not represent that insurance coverage and limits established in this Contract necessarily will be adequate to protect Contractor or Contractor’s interests.
	J. The insurance and insurance limits required herein shall not be deemed as a limitation on Contractor’s liability under the indemnities granted to Owner and other individuals and entities in the Contract.

	6.03 Contractor’s Insurance
	A. Workers’ Compensation: Contractor shall purchase and maintain workers’ compensation and employer’s liability insurance for:
	B. Commercial General Liability—Claims Covered: Contractor shall purchase and maintain commercial general liability insurance, covering all operations by or on behalf of Contractor, on an occurrence basis, against:
	C. Commercial General Liability—Form and Content: Contractor’s commercial liability policy shall be written on a 1996 (or later) ISO commercial general liability form (occurrence form) and include the following coverages and endorsements:
	D. Automobile liability: Contractor shall purchase and maintain automobile liability insurance against claims for damages because of bodily injury or death of any person or property damage arising out of the ownership, maintenance, or use of any motor vehicle. The automobile liability policy shall be written on an occurrence basis.
	E. Umbrella or excess liability: Contractor shall purchase and maintain umbrella or excess liability insurance written over the underlying employer’s liability, commercial general liability, and automobile liability insurance described in the paragraphs above. Subject to industry-standard exclusions, the coverage afforded shall follow form as to each and every one of the underlying policies.
	F. Contractor’s pollution liability insurance: Contractor shall purchase and maintain a policy covering third-party injury and property damage claims, including clean-up costs, as a result of pollution conditions arising from Contractor’s operations and completed operations. This insurance shall be maintained for no less than three years after final completion.
	G. Additional insureds: The Contractor’s commercial general liability, automobile liability, umbrella or excess, and pollution liability policies shall include and list as additional insureds Owner and Engineer, and any individuals or entities identified in the Supplementary Conditions; include coverage for the respective officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of all such additional insureds; and the insurance afforded to these additional insureds shall provide primary coverage for all claims covered thereby (including as applicable those arising from both ongoing and completed operations) on a non-contributory basis. Contractor shall obtain all necessary endorsements to support these requirements.
	H. Contractor’s professional liability insurance: If Contractor will provide or furnish professional services under this Contract, through a delegation of professional design services or otherwise, then Contractor shall be responsible for purchasing and maintaining applicable professional liability insurance. This insurance shall provide protection against claims arising out of performance of professional design or related services, and caused by a negligent error, omission, or act for which the insured party is legally liable. It shall be maintained throughout the duration of the Contract and for a minimum of two years after Substantial Completion. If such professional design services are performed by a Subcontractor, and not by Contractor itself, then the requirements of this paragraph may be satisfied through the purchasing and maintenance of such insurance by such Subcontractor.
	I. General provisions: The policies of insurance required by this Paragraph 6.03 shall:
	J. The coverage requirements for specific policies of insurance must be met by such policies, and not by reference to excess or umbrella insurance provided in other policies.

	6.04 Owner’s Liability Insurance
	A. In addition to the insurance required to be provided by Contractor under Paragraph 6.03, Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability insurance as will protect Owner against claims which may arise from operations under the Contract Documents.
	B. Owner’s liability policies, if any, operate separately and independently from policies required to be provided by Contractor, and Contractor cannot rely upon Owner’s liability policies for any of Contractor’s obligations to the Owner, Engineer, or third parties.

	6.05 Property Insurance
	A. Builder’s Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall purchase and maintain builder’s risk insurance upon the Work on a completed value basis, in the amount of the full insurable replacement cost thereof (subject to such deductible amounts as may be provided in the Supplementary Conditions or required by Laws and Regulations). This insurance shall:
	B. Notice of Cancellation or Change: All the policies of insurance (and the certificates or other evidence thereof) required to be purchased and maintained in accordance with this Paragraph 6.05 will contain a provision or endorsement that the coverage afforded will not be canceled or materially changed or renewal refused until at least 10 days prior written notice has been given to the purchasing policyholder. Within three days of receipt of any such written notice, the purchasing policyholder shall provide a copy of the notice to each other insured.
	C. Deductibles: The purchaser of any required builder’s risk or property insurance shall pay for costs not covered because of the application of a policy deductible.
	D. Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the Work prior to Substantial Completion of all the Work as provided in Paragraph 15.04, then Owner (directly, if it is the purchaser of the builder’s risk policy, or through Contractor) will provide notice of such occupancy or use to the builder’s risk insurer. The builder’s risk insurance shall not be canceled or permitted to lapse on account of any such partial use or occupancy; rather, those portions of the Work that are occupied or used by Owner may come off the builder’s risk policy, while those portions of the Work not yet occupied or used by Owner shall remain covered by the builder’s risk insurance.
	E. Additional Insurance: If Contractor elects to obtain other special insurance to be included in or supplement the builder’s risk or property insurance policies provided under this Paragraph 6.05, it may do so at Contractor’s expense.
	F. Insurance of Other Property: If the express insurance provisions of the Contract do not require or address the insurance of a property item or interest, such as tools, construction equipment, or other personal property owned by Contractor, a Subcontractor, or an employee of Contractor or a Subcontractor, then the entity or individual owning such property item will be responsible for deciding whether to insure it, and if so in what amount.

	6.06 Waiver of Rights
	A. All policies purchased in accordance with Paragraph 6.05, expressly including the builder’s risk policy, shall contain provisions to the effect that in the event of payment of any loss or damage the insurers will have no rights of recovery against any insureds thereunder, or against Engineer or its consultants, or their officers, directors, members, partners, employees, agents, consultants, or subcontractors. Owner and Contractor waive all rights against each other and the respective officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them, for all losses and damages caused by, arising out of, or resulting from any of the perils or causes of loss covered by such policies and any other property insurance applicable to the Work; and, in addition, waive all such rights against Engineer, its consultants, all Subcontractors, all individuals or entities identified in the Supplementary Conditions as insureds, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them, under such policies for losses and damages so caused. None of the above waivers shall extend to the rights that any party making such waiver may have to the proceeds of insurance held by Owner or Contractor as trustee or fiduciary, or otherwise payable under any policy so issued.
	B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them, for:
	C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss referred to in Paragraph 6.06.B shall contain provisions to the effect that in the event of payment of any such loss, damage, or consequential loss, the insurers will have no rights of recovery against Contractor, Subcontractors, or Engineer, or the officers, directors, members, partners, employees, agents, consultants, or subcontractors of each and any of them.
	D. Contractor shall be responsible for assuring that the agreement under which a Subcontractor performs a portion of the Work contains provisions whereby the Subcontractor waives all rights against Owner, Contractor, all individuals or entities identified in the Supplementary Conditions as insureds, the Engineer and its consultants, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them, for all losses and damages caused by, arising out of, relating to, or resulting from any of the perils or causes of loss covered by builder’s risk insurance and any other property insurance applicable to the Work.

	6.07 Receipt and Application of Property Insurance Proceeds
	A. Any insured loss under the builder’s risk and other policies of insurance required by Paragraph 6.05 will be adjusted and settled with the named insured that purchased the policy. Such named insured shall act as fiduciary for the other insureds, and give notice to such other insureds that adjustment and settlement of a claim is in progress. Any other insured may state its position regarding a claim for insured loss in writing within 15 days after notice of such claim.
	B. Proceeds for such insured losses may be made payable by the insurer either jointly to multiple insureds, or to the named insured that purchased the policy in its own right and as fiduciary for other insureds, subject to the requirements of any applicable mortgage clause. A named insured receiving insurance proceeds under the builder’s risk and other policies of insurance required by Paragraph 6.05 shall distribute such proceeds in accordance with such agreement as the parties in interest may reach, or as otherwise required under the dispute resolution provisions of this Contract or applicable Laws and Regulations.
	C. If no other special agreement is reached, the damaged Work shall be repaired or replaced, the money so received applied on account thereof, and the Work and the cost thereof covered by Change Order, if needed.


	ARTICLE 7 –  Contractor’s Responsibilities
	7.01 Supervision and Superintendence
	A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such attention thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the Contract Documents. Contractor shall be solely responsible for the means, methods, techniques, sequences, and procedures of construction.
	B. At all times during the progress of the Work, Contractor shall assign a competent resident superintendent who shall not be replaced without written notice to Owner and Engineer except under extraordinary circumstances.

	7.02 Labor; Working Hours
	A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents. Contractor shall at all times maintain good discipline and order at the Site.
	B. Except as otherwise required for the safety or protection of persons or the Work or property at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the Site shall be performed during regular working hours, Monday through Friday. Contractor will not perform Work on a Saturday, Sunday, or any legal holiday. Contractor may perform Work outside regular working hours or on Saturdays, Sundays, or legal holidays only with Owner’s written consent, which will not be unreasonably withheld.

	7.03 Services, Materials, and Equipment
	A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full responsibility for all services, materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, temporary facilities, and all other facilities and incidentals necessary for the performance, testing, start up, and completion of the Work, whether or not such items are specifically called for in the Contract Documents.
	B. All materials and equipment incorporated into the Work shall be of good quality and new, except as otherwise provided in the Contract Documents. All special warranties and guarantees required by the Specifications shall expressly run to the benefit of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including reports of required tests) as to the source, kind, and quality of materials and equipment.
	C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as otherwise may be provided in the Contract Documents.

	7.04 “Or Equals”
	A. Whenever an item of material or equipment is specified or described in the Contract Documents by using the name of a proprietary item or the name of a particular Supplier, the Contract Price has been based upon Contractor furnishing such item as specified. The specification or description of such an item is intended to establish the type, function, appearance, and quality required. Unless the specification or description contains or is followed by words reading that no like, equivalent, or “or equal” item is permitted, Contractor may request that Engineer authorize the use of other items of material or equipment, or items from other proposed suppliers under the circumstances described below.
	B. Contractor’s Expense: Contractor shall provide all data in support of any proposed “or equal” item at Contractor’s expense.
	C. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to evaluate each “or-equal” request.  Engineer may require Contractor to furnish additional data about the proposed “or-equal” item. Engineer will be the sole judge of acceptability. No “or-equal” item will be ordered, furnished, installed, or utilized until Engineer’s review is complete and Engineer determines that the proposed item is an “or-equal”, which will be evidenced by an approved Shop Drawing or other written communication. Engineer will advise Contractor in writing of any negative determination.
	D. Effect of Engineer’s Determination: Neither approval nor denial of an “or-equal” request shall result in any change in Contract Price. The Engineer’s denial of an “or-equal” request shall be final and binding, and may not be reversed through an appeal under any provision of the Contract Documents.
	E. Treatment as a Substitution Request: If Engineer determines that an item of material or equipment proposed by Contractor does not qualify as an “or-equal” item, Contractor may request that Engineer considered the proposed item as a substitute pursuant to Paragraph 7.05.

	7.05 Substitutes
	A. Unless the specification or description of an item of material or equipment required to be furnished under the Contract Documents contains or is followed by words reading that no substitution is permitted, Contractor may request that Engineer authorize the use of other items of material or equipment under the circumstances described below. To the extent possible such requests shall be made before commencement of related construction at the Site.
	B. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to evaluate each substitute request, and to obtain comments and direction from Owner. Engineer may require Contractor to furnish additional data about the proposed substitute item. Engineer will be the sole judge of acceptability. No substitute will be ordered, furnished, installed, or utilized until Engineer’s review is complete and Engineer determines that the proposed item is an acceptable substitute. Engineer’s determination will be evidenced by a Field Order or a proposed Change Order accounting for the substitution itself and all related impacts, including changes in Contract Price or Contract Times. Engineer will advise Contractor in writing of any negative determination.
	C. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a special performance guarantee or other surety with respect to any substitute.
	D. Reimbursement of Engineer’s Cost: Engineer will record Engineer’s costs in evaluating a substitute proposed or submitted by Contractor. Whether or not Engineer approves a substitute so proposed or submitted by Contractor, Contractor shall reimburse Owner for the reasonable charges of Engineer for evaluating each such proposed substitute. Contractor shall also reimburse Owner for the reasonable charges of Engineer for making changes in the Contract Documents (or in the provisions of any other direct contract with Owner) resulting from the acceptance of each proposed substitute.
	E. Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute at Contractor’s expense.
	F. Effect of Engineer’s Determination: If Engineer approves the substitution request, Contractor shall execute the proposed Change Order and proceed with the substitution. The Engineer’s denial of a substitution request shall be final and binding, and may not be reversed through an appeal under any provision of the Contract Documents. Contractor may challenge the scope of reimbursement costs imposed under Paragraph 7.05.D, by timely submittal of a Change Proposal.

	7.06 Concerning Subcontractors, Suppliers, and Others
	A. Contractor may retain Subcontractors and Suppliers for the performance of parts of the Work.  Such Subcontractors and Suppliers must be acceptable to Owner.
	B. Contractor shall retain specific Subcontractors, Suppliers, or other individuals or entities for the performance of designated parts of the Work if required by the Contract to do so.
	C. Subsequent to the submittal of Contractor’s Bid or final negotiation of the terms of the Contract, Owner may not require Contractor to retain any Subcontractor, Supplier, or other individual or entity to furnish or perform any of the Work against which Contractor has reasonable objection.
	D. Prior to entry into any binding subcontract or purchase order, Contractor shall submit to Owner the identity of the proposed Subcontractor or Supplier (unless Owner has already deemed such proposed Subcontractor or Supplier acceptable, during the bidding process or otherwise). Such proposed Subcontractor or Supplier shall be deemed acceptable to Owner unless Owner raises a substantive, reasonable objection within five days.
	E. Owner may require the replacement of any Subcontractor, Supplier, or other individual or entity retained by Contractor to perform any part of the Work. Owner also may require Contractor to retain specific replacements; provided, however, that Owner may not require a replacement to which Contractor has a reasonable objection. If Contractor has submitted the identity of certain Subcontractors, Suppliers, or other individuals or entities for acceptance by Owner, and Owner has accepted it (either in writing or by failing to make written objection thereto), then Owner may subsequently revoke the acceptance of any such Subcontractor, Supplier, or other individual or entity so identified solely on the basis of substantive, reasonable objection after due investigation. Contractor shall submit an acceptable replacement for the rejected Subcontractor, Supplier, or other individual or entity.
	F. If Owner requires the replacement of any Subcontractor, Supplier, or other individual or entity retained by Contractor to perform any part of the Work, then Contractor shall be entitled to an adjustment in Contract Price or Contract Times, or both, with respect to the replacement; and Contractor shall initiate a Change Proposal for such adjustment within 30 days of Owner’s requirement of replacement.
	G. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity, whether initially or as a replacement, shall constitute a waiver of the right of Owner to the completion of the Work in accordance with the Contract Documents.
	H. On a monthly basis Contractor shall submit to Engineer a complete list of all Subcontractors and Suppliers having a direct contract with Contractor, and of all other Subcontractors and Suppliers known to Contractor at the time of submittal.
	I. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work just as Contractor is responsible for Contractor’s own acts and omissions.
	J. Contractor shall be solely responsible for scheduling and coordinating the work of Subcontractors, Suppliers, and all other individuals or entities performing or furnishing any of the Work.
	K. Contractor shall restrict all Subcontractors, Suppliers, and such other individuals or entities performing or furnishing any of the Work from communicating with Engineer or Owner, except through Contractor or in case of an emergency, or as otherwise expressly allowed herein.
	L. The divisions and sections of the Specifications and the identifications of any Drawings shall not control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the Work to be performed by any specific trade.
	M. All Work performed for Contractor by a Subcontractor or Supplier shall be pursuant to an appropriate contractual agreement that specifically binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract Documents for the benefit of Owner and Engineer.
	N. Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information about amounts paid to Contractor on account of Work performed for Contractor by the particular Subcontractor or Supplier.
	O. Nothing in the Contract Documents:

	7.07 Patent Fees and Royalties
	A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of the Work or the incorporation in the Work of any invention, design, process, product, or device which is the subject of patent rights or copyrights held by others. If a particular invention, design, process, product, or device is specified in the Contract Documents for use in the performance of the Work and if, to the actual knowledge of Owner or Engineer, its use is subject to patent rights or copyrights calling for the payment of any license fee or royalty to others, the existence of such rights shall be disclosed by Owner in the Contract Documents.
	B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, and its officers, directors, members, partners, employees, agents, consultants, and subcontractors from and against all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals, and all court or arbitration or other dispute resolution costs) arising out of or relating to any infringement of patent rights or copyrights incident to the use in the performance of the Work or resulting from the incorporation in the Work of any invention, design, process, product, or device specified in the Contract Documents, but not identified as being subject to payment of any license fee or royalty to others required by patent rights or copyrights.
	C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from and against all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to any infringement of patent rights or copyrights incident to the use in the performance of the Work or resulting from the incorporation in the Work of any invention, design, process, product, or device not specified in the Contract Documents.

	7.08 Permits
	A. Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining such permits and licenses. Contractor shall pay all governmental charges and inspection fees necessary for the prosecution of the Work which are applicable at the time of the submission of Contractor’s Bid (or when Contractor became bound under a negotiated contract). Owner shall pay all charges of utility owners for connections for providing permanent service to the Work

	7.09 Taxes
	A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by Contractor in accordance with the Laws and Regulations of the place of the Project which are applicable during the performance of the Work.

	7.10 Laws and Regulations
	A. Contractor shall give all notices required by and shall comply with all Laws and Regulations applicable to the performance of the Work. Except where otherwise expressly required by applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for monitoring Contractor’s compliance with any Laws or Regulations.
	B. If Contractor performs any Work or takes any other action knowing or having reason to know that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and losses, and shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them from and against all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to such Work or other action. It shall not be Contractor’s responsibility to make certain that the Work described in the Contract Documents is in accordance with Laws and Regulations, but this shall not relieve Contractor of Contractor’s obligations under Paragraph 3.03.
	C. Owner or Contractor may give notice to the other party of any changes after the submission of Contractor’s Bid (or after the date when Contractor became bound under a negotiated contract) in Laws or Regulations having an effect on the cost or time of performance of the Work, including but not limited to changes in Laws or Regulations having an effect on procuring permits and on sales, use, value-added, consumption, and other similar taxes.  If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract Times resulting from such changes, then within 30 days of such notice Contractor may submit a Change Proposal, or Owner may initiate a Claim.

	7.11 Record Documents
	A. Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings, Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written interpretations and clarifications, and approved Shop Drawings. Contractor shall keep such record documents in good order and annotate them to show changes made during construction. These record documents, together with all approved Samples, will be available to Engineer for reference. Upon completion of the Work, Contractor shall deliver these record documents to Engineer.

	7.12 Safety and Protection
	A. Contractor shall be solely responsible for initiating, maintaining, and supervising all safety precautions and programs in connection with the Work. Such responsibility does not relieve Subcontractors of their responsibility for the safety of persons or property in the performance of their work, nor for compliance with applicable safety Laws and Regulations.  Contractor shall take all necessary precautions for the safety of, and shall provide the necessary protection to prevent damage, injury, or loss to:
	B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons or property, or to the protection of persons or property from damage, injury, or loss; and shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall notify Owner; the owners of adjacent property, Underground Facilities, and other utilities; and other contractors and utility owners performing work at or adjacent to the Site, when prosecution of the Work may affect them, and shall cooperate with them in the protection, removal, relocation, and replacement of their property or work in progress.
	C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  The Supplementary Conditions identify any Owner’s safety programs that are applicable to the Work.
	D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety program with which Owner’s and Engineer’s employees and representatives must comply while at the Site.
	E. All damage, injury, or loss to any property referred to in Paragraph 7.12.A.2 or 7.12.A.3 caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other individual or entity directly or indirectly employed by any of them to perform any of the Work, or anyone for whose acts any of them may be liable, shall be remedied by Contractor at its expense (except damage or loss attributable to the fault of Drawings or Specifications or to the acts or omissions of Owner or Engineer or anyone employed by any of them, or anyone for whose acts any of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the fault or negligence of Contractor or any Subcontractor, Supplier, or other individual or entity directly or indirectly employed by any of them).
	F. Contractor’s duties and responsibilities for safety and protection shall continue until such time as all the Work is completed and Engineer has issued a notice to Owner and Contractor in accordance with Paragraph 15.06.B that the Work is acceptable (except as otherwise expressly provided in connection with Substantial Completion).
	G. Contractor’s duties and responsibilities for safety and protection shall resume whenever Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or correction obligations, or to conduct other tasks arising from the Contract Documents.

	7.13 Safety Representative
	A. Contractor shall designate a qualified and experienced safety representative at the Site whose duties and responsibilities shall be the prevention of accidents and the maintaining and supervising of safety precautions and programs.

	7.14 Hazard Communication Programs
	A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or other hazard communication information required to be made available to or exchanged between or among employers at the Site in accordance with Laws or Regulations.

	7.15 Emergencies
	A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. Contractor shall give Engineer prompt written notice if Contractor believes that any significant changes in the Work or variations from the Contract Documents have been caused thereby or are required as a result thereof. If Engineer determines that a change in the Contract Documents is required because of the action taken by Contractor in response to such an emergency, a Work Change Directive or Change Order will be issued.

	7.16 Shop Drawings, Samples, and Other Submittals
	A. Shop Drawing and Sample Submittal Requirements:
	B. Submittal Procedures for Shop Drawings and Samples: Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in accordance with the accepted Schedule of Submittals. Each submittal will be identified as Engineer may require.
	C. Other Submittals: Contractor shall submit other submittals to Engineer in accordance with the accepted Schedule of Submittals, and pursuant to the applicable terms of the Specifications.
	D. Engineer’s Review:
	E. Resubmittal Procedures:

	7.17 Contractor’s General Warranty and Guarantee
	A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the Contract Documents and will not be defective. Engineer and its officers, directors, members, partners, employees, agents, consultants, and subcontractors shall be entitled to rely on Contractor’s warranty and guarantee.
	B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:
	C. Contractor’s obligation to perform and complete the Work in accordance with the Contract Documents shall be absolute. None of the following will constitute an acceptance of Work that is not in accordance with the Contract Documents or a release of Contractor’s obligation to perform the Work in accordance with the Contract Documents:
	D. If the Contract requires the Contractor to accept the assignment of a contract entered into by Owner, then the specific warranties, guarantees, and correction obligations contained in the assigned contract shall govern with respect to Contractor’s performance obligations to Owner for the Work described in the assigned contract.

	7.18 Indemnification
	A. To the fullest extent permitted by Laws and Regulations, and in addition to any other obligations of Contractor under the Contract  or otherwise, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from and against all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to the performance of the Work, provided that any such claim, cost, loss, or damage is attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible property (other than the Work itself), including the loss of use resulting therefrom but only to the extent caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or any individual or entity directly or indirectly employed by any of them to perform any of the Work or anyone for whose acts any of them may be liable.
	B. In any and all claims against Owner or Engineer or any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or any individual or entity directly or indirectly employed by any of them to perform any of the Work, or anyone for whose acts any of them may be liable, the indemnification obligation under Paragraph 7.18.A shall not be limited in any way by any limitation on the amount or type of damages, compensation, or benefits payable by or for Contractor or any such Subcontractor, Supplier, or other individual or entity under workers’ compensation acts, disability benefit acts, or other employee benefit acts.
	C. The indemnification obligations of Contractor under Paragraph 7.18.A shall not extend to the liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents, consultants and subcontractors arising out of:

	7.19 Delegation of Professional Design Services
	A. Contractor will not be required to provide professional design services unless such services are specifically required by the Contract Documents for a portion of the Work or unless such services are required to carry out Contractor’s responsibilities for construction means, methods, techniques, sequences and procedures. Contractor shall not be required to provide professional services in violation of applicable Laws and Regulations.
	B. If professional design services or certifications by a design professional related to systems, materials, or equipment are specifically required of Contractor by the Contract Documents, Owner and Engineer will specify all performance and design criteria that such services must satisfy. Contractor shall cause such services or certifications to be provided by a properly licensed professional, whose signature and seal shall appear on all drawings, calculations, specifications, certifications, and other submittals prepared by such professional. Shop Drawings and other submittals related to the Work designed or certified by such professional, if prepared by others, shall bear such professional’s written approval when submitted to Engineer.
	C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy, and completeness of the services, certifications, or approvals performed by such design professionals, provided Owner and Engineer have specified to Contractor all performance and design criteria that such services must satisfy.
	D. Pursuant to this paragraph, Engineer’s review and approval of design calculations and design drawings will be only for the limited purpose of checking for conformance with performance and design criteria given and the design concept expressed in the Contract Documents. Engineer’s review and approval of Shop Drawings and other submittals (except design calculations and design drawings) will be only for the purpose stated in Paragraph 7.16.D.1.
	E. Contractor shall not be responsible for the adequacy of the performance or design criteria specified by Owner or Engineer.


	ARTICLE 8 –  Other Work at the Site
	8.01 Other Work
	A. In addition to and apart from the Work under the Contract Documents, the Owner may perform other work at or adjacent to the Site. Such other work may be performed by Owner’s employees, or through contracts between the Owner and third parties. Owner may also arrange to have third-party utility owners perform work on their utilities and facilities at or adjacent to the Site.
	B. If Owner performs other work at or adjacent to the Site with Owner’s employees, or through contracts for such other work, then Owner shall give Contractor written notice thereof prior to starting any such other work. If Owner has advance information regarding the start of any utility work at or adjacent to the Site, Owner shall provide such information to Contractor.
	C. Contractor shall afford each other contractor that performs such other work, each utility owner performing other work, and Owner, if Owner is performing other work with Owner’s employees, proper and safe access to the Site, and provide a reasonable opportunity for the introduction and storage of materials and equipment and the execution of such other work. Contractor shall do all cutting, fitting, and patching of the Work that may be required to properly connect or otherwise make its several parts come together and properly integrate with such other work. Contractor shall not endanger any work of others by cutting, excavating, or otherwise altering such work; provided, however, that Contractor may cut or alter others' work with the written consent of Engineer and the others whose work will be affected.
	D. If the proper execution or results of any part of Contractor’s Work depends upon work performed by others under this Article 8, Contractor shall inspect such other work and promptly report to Engineer in writing any delays, defects, or deficiencies in such other work that render it unavailable or unsuitable for the proper execution and results of Contractor’s Work. Contractor’s failure to so report will constitute an acceptance of such other work as fit and proper for integration with Contractor’s Work except for latent defects and deficiencies in such other work.

	8.02 Coordination
	A. If Owner intends to contract with others for the performance of other work at or adjacent to the Site, to perform other work at or adjacent to the Site with Owner’s employees, or to arrange to have utility owners perform work at or adjacent to the Site, the following will be set forth in the Supplementary Conditions or provided to Contractor prior to the start of any such other work:
	B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and responsibility for such coordination.

	8.03 Legal Relationships
	A. If, in the course of performing other work at or adjacent to the Site for Owner, the Owner’s employees, any other contractor working for Owner, or any utility owner for whom the Owner is responsible causes damage to the Work or to the property of Contractor or its Subcontractors, or delays, disrupts, interferes with, or increases the scope or cost of the performance of the Work, through actions or inaction, then Contractor shall be entitled to an equitable adjustment in the Contract Price or the Contract Times, or both. Contractor must submit any Change Proposal seeking an equitable adjustment in the Contract Price or the Contract Times under this paragraph within 30 days of the damaging, delaying, disrupting, or interfering event. The entitlement to, and extent of, any such equitable adjustment shall take into account information (if any) regarding such other work that was provided to Contractor in the Contract Documents prior to the submittal of the Bid or the final negotiation of the terms of the Contract. When applicable, any such equitable adjustment in Contract Price shall be conditioned on Contractor assigning to Owner all Contractor’s rights against such other contractor or utility owner with respect to the damage, delay, disruption, or interference that is the subject of the adjustment. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such adjustment being essential to Contractor’s ability to complete the Work within the Contract Times.
	B. Contractor shall take reasonable and customary measures to avoid damaging, delaying, disrupting, or interfering with the work of Owner, any other contractor, or any utility owner performing other work at or adjacent to the Site. If Contractor fails to take such measures and as a result damages, delays, disrupts, or interferes with the work of any such other contractor or utility owner, then Owner may impose a set-off against payments due to Contractor, and assign to such other contractor or utility owner the Owner’s contractual rights against Contractor with respect to the breach of the obligations set forth in this paragraph.
	C. When Owner is performing other work at or adjacent to the Site with Owner’s employees, Contractor shall be liable to Owner for damage to such other work, and for the reasonable direct delay, disruption, and interference costs incurred by Owner as a result of Contractor’s failure to take reasonable and customary measures with respect to Owner’s other work. In response to such damage, delay, disruption, or interference, Owner may impose a set-off against payments due to Contractor.
	D. If Contractor damages, delays, disrupts, or interferes with the work of any other contractor, or any utility owner performing other work at or adjacent to the Site, through Contractor’s failure to take reasonable and customary measures to avoid such impacts, or if any claim arising out of Contractor’s actions, inactions, or negligence in performance of the Work at or adjacent to the Site is made by any such other contractor or utility owner against Contractor, Owner, or Engineer, then Contractor shall (1) promptly attempt to settle the claim as to all parties through negotiations with such other contractor or utility owner, or otherwise resolve the claim by arbitration or other dispute resolution proceeding or at law, and (2) indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from and against any such claims, and against all costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to such damage, delay, disruption, or interference.


	ARTICLE 9 –  Owner’s Responsibilities
	9.01 Communications to Contractor
	A. Except as otherwise provided in these General Conditions, Owner shall issue all communications to Contractor through Engineer.

	9.02 Replacement of Engineer
	A. Owner may at its discretion appoint an engineer to replace Engineer, provided Contractor makes no reasonable objection to the replacement engineer. The replacement engineer’s status under the Contract Documents shall be that of the former Engineer.

	9.03 Furnish Data
	A. Owner shall promptly furnish the data required of Owner under the Contract Documents.

	9.04 Pay When Due
	A. Owner shall make payments to Contractor when they are due as provided in the Agreement.

	9.05 Lands and Easements; Reports, Tests, and Drawings
	A. Owner’s duties with respect to providing lands and easements are set forth in Paragraph 5.01.
	B. Owner’s duties with respect to providing engineering surveys to establish reference points are set forth in Paragraph 4.03.
	C. Article 5 refers to Owner’s identifying and making available to Contractor copies of reports of explorations and tests of conditions at the Site, and drawings of physical conditions relating to existing surface or subsurface structures at the Site.

	9.06 Insurance
	A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property insurance are set forth in Article 6.

	9.07 Change Orders
	A. Owner’s responsibilities with respect to Change Orders are set forth in Article 11.

	9.08 Inspections, Tests, and Approvals
	A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in Paragraph 14.02.B.

	9.09 Limitations on Owner’s Responsibilities
	A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failure of Contractor to comply with Laws and Regulations applicable to the performance of the Work. Owner will not be responsible for Contractor’s failure to perform the Work in accordance with the Contract Documents.

	9.10 Undisclosed Hazardous Environmental Condition
	A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set forth in Paragraph 5.06.

	9.11 Evidence of Financial Arrangements
	A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial arrangements have been made to satisfy Owner’s obligations under the Contract Documents (including obligations under proposed changes in the Work).

	9.12 Safety Programs
	A. While at the Site, Owner’s employees and representatives shall comply with the specific applicable requirements of Contractor’s safety programs of which Owner has been informed.
	B. Owner shall furnish copies of any applicable Owner safety programs to Contractor.


	ARTICLE 10 –  Engineer’s Status During Construction
	10.01 Owner’s Representative
	A. Engineer will be Owner’s representative during the construction period. The duties and responsibilities and the limitations of authority of Engineer as Owner’s representative during construction are set forth in the Contract.

	10.02 Visits to Site
	A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction as Engineer deems necessary in order to observe as an experienced and qualified design professional the progress that has been made and the quality of the various aspects of Contractor’s executed Work. Based on information obtained during such visits and observations, Engineer, for the benefit of Owner, will determine, in general, if the Work is proceeding in accordance with the Contract Documents. Engineer will not be required to make exhaustive or continuous inspections on the Site to check the quality or quantity of the Work. Engineer’s efforts will be directed toward providing for Owner a greater degree of confidence that the completed Work will conform generally to the Contract Documents. On the basis of such visits and observations, Engineer will keep Owner informed of the progress of the Work and will endeavor to guard Owner against defective Work.
	B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and responsibility set forth in Paragraph 10.08.  Particularly, but without limitation, during or as a result of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failure of Contractor to comply with Laws and Regulations applicable to the performance of the Work.

	10.03 Project Representative
	A. If Owner and Engineer have agreed that Engineer will furnish a Resident Project Representative to represent Engineer at the Site and assist Engineer in observing the progress and quality of the Work, then the authority and responsibilities of any such Resident Project Representative will be as provided in the Supplementary Conditions, and limitations on the responsibilities thereof will be as provided in Paragraph 10.08. If Owner designates another representative or agent to represent Owner at the Site who is not Engineer’s consultant, agent, or employee, the responsibilities and authority and limitations thereon of such other individual or entity will be as provided in the Supplementary Conditions.

	10.04 Rejecting Defective Work
	A. Engineer has the authority to reject Work in accordance with Article 14.

	10.05 Shop Drawings, Change Orders and Payments
	A. Engineer’s authority, and limitations thereof, as to Shop Drawings and Samples, are set forth in Paragraph 7.16.
	B. Engineer’s authority, and limitations thereof, as to design calculations and design drawings submitted in response to a delegation of professional design services, if any, are set forth in Paragraph 7.19.
	C. Engineer’s authority as to Change Orders is set forth in Article 11.
	D. Engineer’s authority as to Applications for Payment is set forth in Article 15.

	10.06 Determinations for Unit Price Work
	A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor as set forth in Paragraph 13.03.

	10.07 Decisions on Requirements of Contract Documents and Acceptability of Work
	A. Engineer will render decisions regarding the requirements of the Contract Documents, and judge the acceptability of the Work, pursuant to the specific procedures set forth herein for initial interpretations, Change Proposals, and acceptance of the Work. In rendering such decisions and judgments, Engineer will not show partiality to Owner or Contractor, and will not be liable to Owner, Contractor, or others in connection with any proceedings, interpretations, decisions, or judgments conducted or rendered in good faith.

	10.08 Limitations on Engineer’s Authority and Responsibilities
	A. Neither Engineer’s authority or responsibility under this Article 10 or under any other provision of the Contract, nor any decision made by Engineer in good faith either to exercise or not exercise such authority or responsibility or the undertaking, exercise, or performance of any authority or responsibility by Engineer, shall create, impose, or give rise to any duty in contract, tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, any other individual or entity, or to any surety for or employee or agent of any of them.
	B. Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failure of Contractor to comply with Laws and Regulations applicable to the performance of the Work. Engineer will not be responsible for Contractor’s failure to perform the Work in accordance with the Contract Documents.
	C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, any Supplier, or of any other individual or entity performing any of the Work.
	D. Engineer’s review of the final Application for Payment and accompanying documentation and all maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, tests and approvals, and other documentation required to be delivered by Paragraph 15.06.A will only be to determine generally that their content complies with the requirements of, and in the case of certificates of inspections, tests, and approvals, that the results certified indicate compliance with the Contract Documents.
	E. The limitations upon authority and responsibility set forth in this Paragraph 10.08 shall also apply to the Resident Project Representative, if any.

	10.09 Compliance with Safety Program
	A. While at the Site, Engineer’s employees and representatives will comply with the specific applicable requirements of Owner’s and Contractor’s safety programs (if any) of which Engineer has been informed.


	ARTICLE 11 –  Amending the Contract Documents; Changes in the Work
	11.01 Amending and Supplementing Contract Documents
	A. The Contract Documents may be amended or supplemented by a Change Order, a Work Change Directive, or a Field Order.

	11.02 Owner-Authorized Changes in the Work
	A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or from time to time, order additions, deletions, or revisions in the Work. Such changes shall be supported by Engineer’s recommendation, to the extent the change involves the design (as set forth in the Drawings, Specifications, or otherwise), or other engineering or technical matters. Such changes may be accomplished by a Change Order, if Owner and Contractor have agreed as to the effect, if any, of the changes on Contract Times or Contract Price; or by a Work Change Directive. Upon receipt of any such document, Contractor shall promptly proceed with the Work involved; or, in the case of a deletion in the Work, promptly cease construction activities with respect to such deleted Work. Added or revised Work shall be performed under the applicable conditions of the Contract Documents. Nothing in this paragraph shall obligate Contractor to undertake work that Contractor reasonably concludes cannot be performed in a manner consistent with Contractor’s safety obligations under the Contract Documents or Laws and Regulations.

	11.03 Unauthorized Changes in the Work
	A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract Times with respect to any work performed that is not required by the Contract Documents, as amended, modified, or supplemented, except in the case of an emergency as provided in Paragraph 7.15 or in the case of uncovering Work as provided in Paragraph 14.05.

	11.04 Change of Contract Price
	A. The Contract Price may only be changed by a Change Order. Any Change Proposal for an adjustment in the Contract Price shall comply with the provisions of Paragraph 11.06.  Any Claim for an adjustment of Contract Price shall comply with the provisions of Article 12.
	B. An adjustment in the Contract Price will be determined as follows:
	C. Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit shall be determined as follows:

	11.05 Change of Contract Times
	A. The Contract Times may only be changed by a Change Order. Any Change Proposal for an adjustment in the Contract Times shall comply with the provisions of Paragraph 11.06. Any Claim for an adjustment in the Contract Times shall comply with the provisions of Article 12.
	B. An adjustment of the Contract Times shall be subject to the limitations set forth in Paragraph 4.05, concerning delays in Contractor’s progress.

	11.06 Change Proposals
	A. Contractor shall submit a Change Proposal to Engineer to request an adjustment in the Contract Times or Contract Price; appeal an initial decision by Engineer concerning the requirements of the Contract Documents or relating to the acceptability of the Work under the Contract Documents; contest a set-off against payment due; or seek other relief under the Contract. The Change Proposal shall specify any proposed change in Contract Times or Contract Price, or both, or other proposed relief, and explain the reason for the proposed change, with citations to any governing or applicable provisions of the Contract Documents.
	B. Resolution of Certain Change Proposals: If the Change Proposal does not involve the design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or other engineering or technical matters, then Engineer will notify the parties that the Engineer is unable to resolve the Change Proposal. For purposes of further resolution of such a Change Proposal, such notice shall be deemed a denial, and Contractor may choose to seek resolution under the terms of Article 12.

	11.07 Execution of Change Orders
	A. Owner and Contractor shall execute appropriate Change Orders covering:
	B. If Owner or Contractor refuses to execute a Change Order that is required to be executed under the terms of this Paragraph 11.07, it shall be deemed to be of full force and effect, as if fully executed.

	11.08 Notification to Surety
	A. If the provisions of any bond require notice to be given to a surety of any change affecting the general scope of the Work or the provisions of the Contract Documents (including, but not limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any such change.


	ARTICLE 12 –  Claims
	12.01 Claims
	A. Claims Process: The following disputes between Owner and Contractor shall be submitted to the Claims process set forth in this Article:
	B. Submittal of Claim: The party submitting a Claim shall deliver it directly to the other party to the Contract promptly (but in no event later than 30 days) after the start of the event giving rise thereto; in the case of appeals regarding Change Proposals within 30 days of the decision under appeal. The party submitting the Claim shall also furnish a copy to the Engineer, for its information only. The responsibility to substantiate a Claim shall rest with the party making the Claim. In the case of a Claim by Contractor seeking an increase in the Contract Times or Contract Price, or both, Contractor shall certify that the Claim is made in good faith, that the supporting data are accurate and complete, and that to the best of Contractor’s knowledge and belief the amount of time or money requested accurately reflects the full amount to which Contractor is entitled.
	C. Review and Resolution: The party receiving a Claim shall review it thoroughly, giving full consideration to its merits. The two parties shall seek to resolve the Claim through the exchange of information and direct negotiations.  The parties may extend the time for resolving the Claim by mutual agreement. All actions taken on a Claim shall be stated in writing and submitted to the other party, with a copy to Engineer.
	D. Mediation:
	E. Partial Approval: If the party receiving a Claim approves the Claim in part and denies it in part, such action shall be final and binding unless within 30 days of such action the other party invokes the procedure set forth in Article 17 for final resolution of disputes.
	F. Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the Claim may deny it by giving written notice of denial to the other party. If the receiving party does not take action on the Claim within 90 days, then either Owner or Contractor may at any time thereafter submit a letter to the other party indicating that as a result of the inaction, the Claim is deemed denied, thereby commencing the time for appeal of the denial. A denial of the Claim shall be final and binding unless within 30 days of the denial the other party invokes the procedure set forth in Article 17 for the final resolution of disputes.
	G. Final and Binding Results: If the parties reach a mutual agreement regarding a Claim, whether through approval of the Claim, direct negotiations, mediation, or otherwise; or if a Claim is approved in part and denied in part, or denied in full, and such actions become final and binding; then the results of the agreement or action on the Claim shall be incorporated in a Change Order to the extent they affect the Contract, including the Work, the Contract Times, or the Contract Price.


	ARTICLE 13 –  Cost of the Work; Allowances; Unit Price Work
	13.01 Cost of the Work
	A. Purposes for Determination of Cost of the Work: The term Cost of the Work means the sum of all costs necessary for the proper performance of the Work at issue, as further defined below. The provisions of this Paragraph 13.01 are used for two distinct purposes:
	B. Costs Included: Except as otherwise may be agreed to in writing by Owner, costs included in the Cost of the Work shall be in amounts no higher than those prevailing in the locality of the Project, shall not include any of the costs itemized in Paragraph 13.01.C, and shall include only the following items:
	C. Costs Excluded: The term Cost of the Work shall not include any of the following items:
	D. Contractor’s Fee: When the Work as a whole is performed on the basis of cost-plus, Contractor’s fee shall be determined as set forth in the Agreement. When the value of any Work covered by a Change Order, Change Proposal, Claim, set-off, or other adjustment in Contract Price is determined on the basis of Cost of the Work, Contractor’s fee shall be determined as set forth in Paragraph 11.04.C.
	E. Documentation: Whenever the Cost of the Work for any purpose is to be determined pursuant to this Article 13, Contractor will establish and maintain records thereof in accordance with generally accepted accounting practices and submit in a form acceptable to Engineer an itemized cost breakdown together with supporting data.

	13.02 Allowances
	A. It is understood that Contractor has included in the Contract Price all allowances so named in the Contract Documents and shall cause the Work so covered to be performed for such sums and by such persons or entities as may be acceptable to Owner and Engineer.
	B. Cash Allowances: Contractor agrees that:
	C. Contingency Allowance: Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover unanticipated costs.
	D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer to reflect actual amounts due Contractor on account of Work covered by allowances, and the Contract Price shall be correspondingly adjusted.

	13.03 Unit Price Work
	A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the unit price for each separately identified item of Unit Price Work times the estimated quantity of each item as indicated in the Agreement.
	B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose of comparison of Bids and determining an initial Contract Price. Payments to Contractor for Unit Price Work will be based on actual quantities.
	C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to cover Contractor’s overhead and profit for each separately identified item.
	D. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor.  Engineer will review with Contractor the Engineer’s preliminary determinations on such matters before rendering a written decision thereon (by recommendation of an Application for Payment or otherwise). Engineer’s written decision thereon will be final and binding (except as modified by Engineer to reflect changed factual conditions or more accurate data) upon Owner and Contractor, subject to the provisions of the following paragraph.
	E. Within 30 days of Engineer’s written decision under the preceding paragraph, Contractor may submit a Change Proposal, or Owner may file a Claim, seeking an adjustment in the Contract Price if:


	ARTICLE 14 –  Tests and Inspections; Correction, Removal or Acceptance of Defective Work
	14.01 Access to Work
	A. Owner, Engineer, their consultants and other representatives and personnel of Owner, independent testing laboratories, and authorities having jurisdiction will have access to the Site and the Work at reasonable times for their observation, inspection, and testing. Contractor shall provide them proper and safe conditions for such access and advise them of Contractor’s safety procedures and programs so that they may comply therewith as applicable.

	14.02 Tests, Inspections, and Approvals
	A. Contractor shall give Engineer timely notice of readiness of the Work (or specific parts thereof) for all required inspections and tests, and shall cooperate with inspection and testing personnel to facilitate required inspections and tests.
	B. Owner shall retain and pay for the services of an independent inspector, testing laboratory, or other qualified individual or entity to perform all inspections and tests expressly required by the Contract Documents to be furnished and paid for by Owner, except that costs incurred in connection with tests or inspections of covered Work shall be governed by the provisions of Paragraph 14.05.
	C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) specifically to be inspected, tested, or approved by an employee or other representative of such public body, Contractor shall assume full responsibility for arranging and obtaining such inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer the required certificates of inspection or approval.
	D. Contractor shall be responsible for arranging, obtaining, and paying for all inspections and tests required:
	E. If the Contract Documents require the Work (or part thereof) to be approved by Owner, Engineer, or another designated individual or entity, then Contractor shall assume full responsibility for arranging and obtaining such approvals.
	F. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, uncover such Work for observation. Such uncovering shall be at Contractor’s expense unless Contractor had given Engineer timely notice of Contractor’s intention to cover the same and Engineer had not acted with reasonable promptness in response to such notice.

	14.03 Defective Work
	A. Contractor’s Obligation: It is Contractor’s obligation to assure that the Work is not defective.
	B. Engineer’s Authority: Engineer has the authority to determine whether Work is defective, and to reject defective Work.
	C. Notice of Defects: Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be given to Contractor.
	D. Correction, or Removal and Replacement: Promptly after receipt of written notice of defective Work, Contractor shall correct all such defective Work, whether or not fabricated, installed, or completed, or, if Engineer has rejected the defective Work, remove it from the Project and replace it with Work that is not defective.
	E. Preservation of Warranties: When correcting defective Work, Contractor shall take no action that would void or otherwise impair Owner’s special warranty and guarantee, if any, on said Work.
	F. Costs and Damages: In addition to its correction, removal, and replacement obligations with respect to defective Work, Contractor shall pay all claims, costs, losses, and damages arising out of or relating to defective Work, including but not limited to the cost of the inspection, testing, correction, removal, replacement, or reconstruction of such defective Work, fines levied against Owner by governmental authorities because the Work is defective, and the costs of repair or replacement of work of others resulting from defective Work. Prior to final payment, if Owner and Contractor are unable to agree as to the measure of such claims, costs, losses, and damages resulting from defective Work, then Owner may impose a reasonable set-off against payments due under Article 15.

	14.04 Acceptance of Defective Work
	A. If, instead of requiring correction or removal and replacement of defective Work, Owner prefers to accept it, Owner may do so (subject, if such acceptance occurs prior to final payment, to Engineer’s confirmation that such acceptance is in general accord with the design intent and applicable engineering principles, and will not endanger public safety). Contractor shall pay all claims, costs, losses, and damages attributable to Owner’s evaluation of and determination to accept such defective Work (such costs to be approved by Engineer as to reasonableness), and for the diminished value of the Work to the extent not otherwise paid by Contractor. If any such acceptance occurs prior to final payment, the necessary revisions in the Contract Documents with respect to the Work shall be incorporated in a Change Order. If the parties are unable to agree as to the decrease in the Contract Price, reflecting the diminished value of Work so accepted, then Owner may impose a reasonable set-off against payments due under Article 15. If the acceptance of defective Work occurs after final payment, Contractor shall pay an appropriate amount to Owner.

	14.05 Uncovering Work
	A. Engineer has the authority to require additional inspection or testing of the Work, whether or not the Work is fabricated, installed, or completed.
	B. If any Work is covered contrary to the written request of Engineer, then Contractor shall, if requested by Engineer, uncover such Work for Engineer’s observation, and then replace the covering, all at Contractor’s expense.
	C. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or inspected or tested by others, then Contractor, at Engineer’s request, shall uncover, expose, or otherwise make available for observation, inspection, or testing as Engineer may require, that portion of the Work in question, and provide all necessary labor, material, and equipment.

	14.06 Owner May Stop the Work
	A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials or equipment, or fails to perform the Work in such a way that the completed Work will conform to the Contract Documents, then Owner may order Contractor to stop the Work, or any portion thereof, until the cause for such order has been eliminated; however, this right of Owner to stop the Work shall not give rise to any duty on the part of Owner to exercise this right for the benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any surety for, or employee or agent of any of them.

	14.07 Owner May Correct Defective Work
	A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective Work, or to remove and replace rejected Work as required by Engineer, or if Contractor fails to perform the Work in accordance with the Contract Documents, or if Contractor fails to comply with any other provision of the Contract Documents, then Owner may, after seven days written notice to Contractor, correct or remedy any such deficiency.
	B. In exercising the rights and remedies under this Paragraph 14.07, Owner shall proceed expeditiously. In connection with such corrective or remedial action, Owner may exclude Contractor from all or part of the Site, take possession of all or part of the Work and suspend Contractor’s services related thereto, and incorporate in the Work all materials and equipment stored at the Site or for which Owner has paid Contractor but which are stored elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees, Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to enable Owner to exercise the rights and remedies under this paragraph.
	C. All claims, costs, losses, and damages incurred or sustained by Owner in exercising the rights and remedies under this Paragraph 14.07 will be charged against Contractor as set-offs against payments due under Article 15. Such claims, costs, losses and damages will include but not be limited to all costs of repair, or replacement of work of others destroyed or damaged by correction, removal, or replacement of Contractor’s defective Work.
	D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies under this Paragraph 14.07.


	ARTICLE 15 –  Payments to Contractor; Set-Offs; Completion; Correction Period
	15.01 Progress Payments
	A. Basis for Progress Payments: The Schedule of Values established as provided in Article 2 will serve as the basis for progress payments and will be incorporated into a form of Application for Payment acceptable to Engineer. Progress payments on account of Unit Price Work will be based on the number of units completed during the pay period, as determined under the provisions of Paragraph 13.03. Progress payments for cost-based Work will be based on Cost of the Work completed by Contractor during the pay period.
	B. Applications for Payments:
	C. Review of Applications:
	D. Payment Becomes Due:
	E. Reductions in Payment by Owner:

	15.02 Contractor’s Warranty of Title
	A. Contractor warrants and guarantees that title to all Work, materials, and equipment furnished under the Contract will pass to Owner free and clear of (1) all Liens and other title defects, and (2) all patent, licensing, copyright, or royalty obligations, no later than seven days after the time of payment by Owner.

	15.03 Substantial Completion
	A. When Contractor considers the entire Work ready for its intended use Contractor shall notify Owner and Engineer in writing that the entire Work is substantially complete and request that Engineer issue a certificate of Substantial Completion. Contractor shall at the same time submit to Owner and Engineer an initial draft of punch list items to be completed or corrected before final payment.
	B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an inspection of the Work to determine the status of completion. If Engineer does not consider the Work substantially complete, Engineer will notify Contractor in writing giving the reasons therefor.
	C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a preliminary certificate of Substantial Completion which shall fix the date of Substantial Completion. Engineer shall attach to the certificate a punch list of items to be completed or corrected before final payment. Owner shall have seven days after receipt of the preliminary certificate during which to make written objection to Engineer as to any provisions of the certificate or attached punch list. If, after considering the objections to the provisions of the preliminary certificate, Engineer concludes that the Work is not substantially complete, Engineer will, within 14 days after submission of the preliminary certificate to Owner, notify Contractor in writing that the Work is not substantially complete, stating the reasons therefor. If Owner does not object to the provisions of the certificate, or if despite consideration of Owner’s objections Engineer concludes that the Work is substantially complete, then Engineer will, within said 14 days, execute and deliver to Owner and Contractor a final certificate of Substantial Completion (with a revised punch list of items to be completed or corrected) reflecting such changes from the preliminary certificate as Engineer believes justified after consideration of any objections from Owner.
	D. At the time of receipt of the preliminary certificate of Substantial Completion, Owner and Contractor will confer regarding Owner’s use or occupancy of the Work following Substantial Completion, review the builder’s risk insurance policy with respect to the end of the builder’s risk coverage, and confirm the transition to coverage of the Work under a permanent property insurance policy held by Owner.  Unless Owner and Contractor agree otherwise in writing, Owner shall bear responsibility for security, operation, protection of the Work, property insurance, maintenance, heat, and utilities upon Owner’s use or occupancy of the Work.
	E. After Substantial Completion the Contractor shall promptly begin work on the punch list of items to be completed or corrected prior to final payment. In appropriate cases Contractor may submit monthly Applications for Payment for completed punch list items, following the progress payment procedures set forth above.
	F. Owner shall have the right to exclude Contractor from the Site after the date of Substantial Completion subject to allowing Contractor reasonable access to remove its property and complete or correct items on the punch list.

	15.04 Partial Use or Occupancy
	A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially completed part of the Work which has specifically been identified in the Contract Documents, or which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable part of the Work that can be used by Owner for its intended purpose without significant interference with Contractor’s performance of the remainder of the Work, subject to the following conditions:

	15.05 Final Inspection
	A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is complete, Engineer will promptly make a final inspection with Owner and Contractor and will notify Contractor in writing of all particulars in which this inspection reveals that the Work, or agreed portion thereof, is incomplete or defective. Contractor shall immediately take such measures as are necessary to complete such Work or remedy such deficiencies.

	15.06 Final Payment
	A. Application for Payment:
	B. Engineer’s Review of Application and Acceptance:
	C. Completion of Work: The Work is complete (subject to surviving obligations) when it is ready for final payment as established by the Engineer’s written recommendation of final payment.
	D. Payment Becomes Due: Thirty days after the presentation to Owner of the final Application for Payment and accompanying documentation, the amount recommended by Engineer (less any further sum Owner is entitled to set off against Engineer’s recommendation, including but not limited to set-offs for liquidated damages and set-offs allowed under the provisions above with respect to progress payments) will become due and shall be paid by Owner to Contractor.

	15.07 Waiver of Claims
	A. The making of final payment will not constitute a waiver by Owner of claims or rights against Contractor. Owner expressly reserves claims and rights arising from unsettled Liens, from defective Work appearing after final inspection pursuant to Paragraph 15.05, from Contractor’s failure to comply with the Contract Documents or the terms of any special guarantees specified therein, from outstanding Claims by Owner, or from Contractor’s continuing obligations under the Contract Documents.
	B. The acceptance of final payment by Contractor will constitute a waiver by Contractor of all claims and rights against Owner other than those pending matters that have been duly submitted or appealed under the provisions of Article 17.

	15.08 Correction Period
	A. If within one year after the date of Substantial Completion (or such longer period of time as may be prescribed by the terms of any applicable special guarantee required by the Contract Documents, or by any specific provision of the Contract Documents), any Work is found to be defective, or if the repair of any damages to the Site, adjacent areas that Contractor has arranged to use through construction easements or otherwise, and other adjacent areas used by Contractor as permitted by Laws and Regulations, is found to be defective, then Contractor shall promptly, without cost to Owner and in accordance with Owner’s written instructions:
	B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an emergency where delay would cause serious risk of loss or damage, Owner may have the defective Work corrected or repaired or may have the rejected Work removed and replaced. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to such correction or repair or such removal and replacement (including but not limited to all costs of repair or replacement of work of others).
	C. In special circumstances where a particular item of equipment is placed in continuous service before Substantial Completion of all the Work, the correction period for that item may start to run from an earlier date if so provided in the Specifications.
	D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or removed and replaced under this paragraph, the correction period hereunder with respect to such Work will be extended for an additional period of one year after such correction or removal and replacement has been satisfactorily completed.
	E. Contractor’s obligations under this paragraph are in addition to all other obligations and warranties. The provisions of this paragraph shall not be construed as a substitute for, or a waiver of, the provisions of any applicable statute of limitation or repose.


	ARTICLE 16 –  Suspension of Work and Termination
	16.01 Owner May Suspend Work
	A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period of not more than 90 consecutive days by written notice to Contractor and Engineer. Such notice will fix the date on which Work will be resumed. Contractor shall resume the Work on the date so fixed. Contractor shall be entitled to an adjustment in the Contract Price or an extension of the Contract Times, or both, directly attributable to any such suspension. Any Change Proposal seeking such adjustments shall be submitted no later than 30 days after the date fixed for resumption of Work.

	16.02 Owner May Terminate for Cause
	A. The occurrence of any one or more of the following events will constitute a default by Contractor and justify termination for cause:
	B. If one or more of the events identified in Paragraph 16.02.A occurs, then after giving Contractor (and any surety) ten days written notice that Owner is considering a declaration that Contractor is in default and termination of the contract, Owner may proceed to:
	C. Subject to the terms and operation of any applicable performance bond, if Owner has terminated the Contract for cause, Owner may exclude Contractor from the Site, take possession of the Work, incorporate in the Work all materials and equipment stored at the Site or for which Owner has paid Contractor but which are stored elsewhere, and complete the Work as Owner may deem expedient.
	D. Owner may not proceed with termination of the Contract under Paragraph 16.02.B if Contractor within seven days of receipt of notice of intent to terminate begins to correct its failure to perform and proceeds diligently to cure such failure.
	E. If Owner proceeds as provided in Paragraph 16.02.B, Contractor shall not be entitled to receive any further payment until the Work is completed. If the unpaid balance of the Contract Price exceeds the cost to complete the Work, including all related claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals) sustained by Owner, such excess will be paid to Contractor. If the cost to complete the Work including such related claims, costs, losses, and damages exceeds such unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when so approved by Engineer, incorporated in a Change Order. When exercising any rights or remedies under this paragraph, Owner shall not be required to obtain the lowest price for the Work performed.
	F. Where Contractor’s services have been so terminated by Owner, the termination will not affect any rights or remedies of Owner against Contractor then existing or which may thereafter accrue, or any rights or remedies of Owner against Contractor or any surety under any payment bond or performance bond. Any retention or payment of money due Contractor by Owner will not release Contractor from liability.
	G. If and to the extent that Contractor has provided a performance bond under the provisions of Paragraph 6.01.A, the provisions of that bond shall govern over any inconsistent provisions of Paragraphs 16.02.B and 16.02.D.

	16.03 Owner May Terminate For Convenience
	A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, Contractor shall be paid for (without duplication of any items):
	B. Contractor shall not be paid on account of loss of anticipated overhead, profits, or revenue, or other economic loss arising out of or resulting from such termination.

	16.04 Contractor May Stop Work or Terminate
	A. If, through no act or fault of Contractor, (1) the Work is suspended for more than 90 consecutive days by Owner or under an order of court or other public authority, or (2) Engineer fails to act on any Application for Payment within 30 days after it is submitted, or (3) Owner fails for 30 days to pay Contractor any sum finally determined to be due, then Contractor may, upon seven days written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such suspension or failure within that time, terminate the contract and recover from Owner payment on the same terms as provided in Paragraph 16.03.
	B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or Owner has failed for 30 days to pay Contractor any sum finally determined to be due, Contractor may, seven days after written notice to Owner and Engineer, stop the Work until payment is made of all such amounts due Contractor, including interest thereon. The provisions of this paragraph are not intended to preclude Contractor from submitting a Change Proposal for an adjustment in Contract Price or Contract Times or otherwise for expenses or damage directly attributable to Contractor’s stopping the Work as permitted by this paragraph.


	ARTICLE 17 –  Final Resolution of Disputes
	17.01 Methods and Procedures
	A. Disputes Subject to Final Resolution: The following disputed matters are subject to final resolution under the provisions of this Article:
	B. Final Resolution of Disputes: For any dispute subject to resolution under this Article, Owner or Contractor may:


	ARTICLE 18 –  Miscellaneous
	18.01 Giving Notice
	A. Whenever any provision of the Contract Documents requires the giving of written notice, it will be deemed to have been validly given if:

	18.02 Computation of Times
	A. When any period of time is referred to in the Contract by days, it will be computed to exclude the first and include the last day of such period. If the last day of any such period falls on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, such day will be omitted from the computation.

	18.03 Cumulative Remedies
	A. The duties and obligations imposed by these General Conditions and the rights and remedies available hereunder to the parties hereto are in addition to, and are not to be construed in any way as a limitation of, any rights and remedies available to any or all of them which are otherwise imposed or available by Laws or Regulations, by special warranty or guarantee, or by other provisions of the Contract. The provisions of this paragraph will be as effective as if repeated specifically in the Contract Documents in connection with each particular duty, obligation, right, and remedy to which they apply.

	18.04 Limitation of Damages
	A. With respect to any and all Change Proposals, Claims, disputes subject to final resolution, and other matters at issue, neither Owner nor Engineer, nor any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors, shall be liable to Contractor for any claims, costs, losses, or damages sustained by Contractor on or in connection with any other project or anticipated project.

	18.05 No Waiver
	A. A party’s non-enforcement of any provision shall not constitute a waiver of that provision, nor shall it affect the enforceability of that provision or of the remainder of this Contract.

	18.06 Survival of Obligations
	A. All representations, indemnifications, warranties, and guarantees made in, required by, or given in accordance with the Contract, as well as all continuing obligations indicated in the Contract, will survive final payment, completion, and acceptance of the Work or termination or completion of the Contract or termination of the services of Contractor.

	18.07 Controlling Law
	A. This Contract is to be governed by the law of the state in which the Project is located.

	18.08 Headings
	A. Article and paragraph headings are inserted for convenience only and do not constitute parts of these General Conditions.
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	A. Extent and types of electrical identification are indicated herein and as follows:
	A. Subject to compliance with requirements, identification products shall be provided by W.H. Brady Co., Ideal Industries, Inc., Panduit, T&B, or approved equal.
	A. General:  Except as otherwise indicated, provide manufacturer's standard products of categories and types required for each application.  Where more than single type is specified for an application, selection is Installer's option, but provide single selection for each application.
	B. Cable/Conductor Identification Bands:  Provide manufacturer's standard wrap-around type, vinyl-cloth, self-adhesive cable/conductor markers with either pre-numbered plastic coated type or write-on type with clear plastic self-adhesive cover flap, numbered to show circuit identification.  Provide markers for all field control wiring.
	C. Self-Adhesive Plastic Signs:  Provide manufacturer's standard, self-adhesive or pressure-sensitive, pre-printed, flexible vinyl signs for operational instructions or warnings.  Signs shall be of sizes suitable for application areas and adequate for visibility, with proper wording for each application (as examples: 208V, EXHAUST FAN or DANGER – HIGH VOLTAGE).
	D. Engraved Plastic-Laminate Signs:  Provide three-layer engraving stock in sizes and thickness indicated, engraved with engraver's standard letter style of sizes and wording indicated, black and white core (letter color) except as otherwise indicated, punched for mechanical fastening except where adhesive mounting is necessary because of substrate.
	E. Underground Warning Tape:  Provide four (4") inch wide detectable type, plastic, yellow warning tape with suitable warning describing type of cable/circuit over buried electrical lines.
	A. General:  Coordinate names, abbreviations, and other designations used in electrical identification work, with corresponding designations shown, specified, or scheduled.  Provide numbers, lettering, and working as indicated or, if not otherwise indicated, as recommended by manufacturers or as required for proper identification and operation/maintenance of electrical systems and equipment.
	A. General Installation Requirements:
	B. Install signs at locations indicated or, where not otherwise indicated, at locations for best convenience of viewing without interference with operation and maintenance of equipment.  Secure to substrate with stainless steel tamperproof fasteners.
	C. Install danger signs on all disconnect and control cabinet exteriors.
	D. Install danger and notice to disconnect power before removing or opening on all inner panels.
	E. Install underground warning tape in accordance with the National Electrical Code.
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