

**Spokane Public Schools
Madison Elementary, Fieldhouse and Franklin Park
Progressive Design-Build RFQ31-2526 – June 1, 2026**

**ADDENDUM No. 2
June 11, 2026**

The Request for Qualifications RFQ31-2526 and Public Advertisement for the Madison Elementary, Fieldhouse and Franklin Park Progressive Design-Build Services is hereby amended as follows:

1. The following are high level summary of meeting notes taken at the closing of the non-mandatory pre-proposal conference held on 06/10/2026:

- a. **Question:** What is the plan with the five (5) on-site portables within or near the footprint of the Madison Elementary project?
Answer: The tentative plan is to remove three (3) of the portables and two (2) will remain onsite. Depending on age and condition of portables to be removed from the site, they will either be demoed in place or transported to an off-site location. This is a tentative plan and is subject to change.
- b. **Clarification:** A secondary option will be provided for Interactive Meetings either 7/20, or 7/21. Once the date is finalized, an addendum will be issued confirming the date for the secondary option. July 15, 2026 is still being held as Option 1 for Interactive Meetings. The Management Plan and fee due date will still be 7/29/26, regardless of when Interactive Meetings are conducted.

2. Attached to this Addendum is the sign-in sheet from the non-mandatory pre-proposal conference.

End of Addendum No. 2

MADISON ELEMENTARY, FIELDHOUSE AND FRANKLIN PARK - PROGRESSIVE DESIGN-BUILD SERVICES

Spokane Public Schools

Pre-Proposal Conference Sign-In Sheet

Wednesday, June 10, 2026 - 3:45 PM



Name	Company	Phone / Cell	Email Address
Jake Marrio	Swinton	509-919-1946	jake.marrio@swinton.com
Craig Andersen	ATBL	509-252-5019	candersen@atbl.com
Erik Fuentes	TRUE EDGE (UNIDENTIFIED)	626-391-4293	erik@trueedgeengineering.com
Bret Mickle	Cahoon	509-868-4973	Bret.Mickle@cahoon.com
Ty Miller	Integrus	360-301-2007	tmiller@integrusarch.com
Ernie Fitzpatrick	ATBL	509-252-5019	efitzpatrick@atbl.com
Jared Ojima	L&S Engineering	208-867-8357	jaredo@lseng.com
Tanner Peterson	Bouten	509-220-8769	tanner@boutenconstruction.com
BOB LUSARRETA	MMEC	509-624-6800	Bob@mmecarchitects.com
Troy Fisher	Alex	509-830-8308	tfisher@alexarchitects.com
Jake Hodge	Garco	509-244-3845	Jacob@garco.com
Brooke Hawley	NAC	509-838-8240	bhawley@naarchitect.com
Bill LARUS	BERNARD WILLIS	509-338-4511	Bill@bernardwillis.com
John Culp	Garco	509-993-7051	JohnC@garco.com
KAT HUEMANN	MMEC	509-624-5800	kath@mmecarchitects.com

Wednesday, June 10, 2026 - 3:45 PM

[illegible]